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OPINION OF PROBABLE COST 
  



ITEM DESCRIPTION PAY UNIT QTY UNIT COST COST PROJECT COST 

201-01-00100 CLEARING & GRUBBING LUMP SUM   1 100,000.00$         100,000.00$            

202-01-04000 REMOVAL OF BRIDGE LUMP SUM   1 250,000.00$         250,000.00$            

202-02-38500 REMOVAL OF SURFACING AND STABILIZED BASE SQUARE YARD 17,911 8.75$                     156,721.25$            

203-01-00100 GENERAL EXCAVATION CUBIC YARD 47,072 6.00$                     282,433.78$            

203-07-00100 BORROW (VEHICULAR MEASUREMENT) CUBIC YARD 570,411 15.00$                   8,556,165.00$         

204-06-00100 TEMPORARY SILT FENCING LINEAR FOOT 50,624 1.90$                     96,185.60$              

301-04-00400 CLASS II BASE COURSE (12" THICK) SQUARE YARD 130,836 25.00$                   3,270,907.50$         

304-04-00700 LIME TREATMENT (18" THICK) SQUARE YARD 65,418 8.00$                     523,345.20$            

601-01-00500 PORTLAND CEMENT CONCRETE PAVEMENT  (12" THICK) SQUARE YARD 130,836 80.00$                   10,466,904.00$       

701-03-01080 STORM DRAIN PIPE LINEAR FOOT 2,202 150.00$                 330,300.00$            

701-05-01100 SIDE DRAIN PIPE LINEAR FOOT 1,050 55.00$                   57,750.00$              

707-03-00100 COMBINATION CONCRETE CURB & GUTTER LINEAR FOOT 12,700 30.00$                   381,000.00$            

727-01-00100 MOBILIZATION LUMP SUM   1 1,802,070.23$      1,802,070.23$         

732-01-02000 PLASTIC PAVEMENT STRIPING MILE 11 8,500.00$              94,547.69$              

732-03-02000 PLASTIC PAVEMENT STRIPING BROKEN LINE MILE 10 1,200.00$              11,504.64$              

702-03-00100 CATCH BASINS (CB-01) EACH       40 3,000.00$              120,400.00$            

740-01-00100 CONSTRUCTION LAYOUT LUMP SUM   1 901,035.12$         901,035.12$            

804-09-00100 LOADING TEST PILES EACH       6 5,000.00$              30,000.00$              

804-10-00100 RELOADING TEST PILES EACH       6 3,000.00$              18,000.00$              

804-11-00100 REDRIVING TEST PILES EACH       6 2,000.00$              12,000.00$              

804-17-00100 DYNAMIC MONITORING EACH       8 2,000.00$              16,000.00$              

NS-800-00080 DYNAMIC ANALYSIS EACH       8 1,000.00$              8,000.00$                

704-08-B GUARD RAIL           LNFT 1,000 500.00$                 500,000.00$            

804-01-00600 CAST-IN-PLACE CONCRETE PILES (24 IN) LNFT 8,800 165.00$                 1,452,000.00$         

CAST-IN-PLACE CONCRETE PILES (18 IN) LNFT 4,800 140.00$                 672,000.00$            

805-01-00700 CLASS A CONCRETE (BENTS)(RETAINING WALLS) CUYD 660 2,000.00$              1,320,200.00$         

805-03-00100 CLASS AA CONCRETE (BRIDGE DECK) CUYD 1,610 1,800.00$              2,898,360.00$         

805-08-00300 PRECAST-PRESTRESSED CONCRETE GIRDERS (TYPE III) LNFT 9,220 250.00$                 2,305,000.00$         

805-08-00800 PRECAST-PRESTRESSED CONCRETE GIRDERS (TYPE BT-72) LNFT 3,500 350.00$                 1,225,000.00$         

810-01-00100 CONCRETE RAILING (TYPE) LNFT 2,034 80.00$                   162,720.00$            

813-01-00100 CONCRETE APPROACH SLABS SQYD 2,413 300.00$                 723,960.00$            

38,744,510.00$      38,744,510.00$                  

CONTINGENCY LUMP SUM   10% 3,874,451.00$         3,874,451.00$                    

42,618,961.00$                  

REQUIRED RIGHT OF WAY ACRE 60.00 100,000.00$         6,000,000.00$         

RELOCATIONS EACH       3 300,000.00$         900,000.00$            

I-10/PECUE LANE INTERCHANGE

PRELIMINARY OPINION OF PROBABLE COST

12/7/2015

SUBTOTAL

TOTAL CONSTRUCTION COST

DDI ALTERNATE G-1



MISCELLANEOUS RIGHT OF WAY COSTS LUMP SUM 1 1,115,065.00$      1,115,065.00$         

WETLAND MITIGATION COSTS ACRE 18.9 40,000.00$           756,000.00$            

KCS RAILROAD CROSSING COSTS LUMP SUM 1 500,000.00$         500,000.00$            

9,271,065.00$        9,271,065.00$                    

RELOCATION OF UTILITIES LUMP SUM   1,065,474.03$         

GEOTECHNICAL LUMP SUM   852,379.22$            

ENGINEERING LUMP SUM   4,261,896.10$         

ENVIRONMENTAL LUMP SUM 1,278,568.83$         

7,458,318.18$        7,458,318.18$                    

59,348,344.18$                  

3%

TOTAL ENGINEERING COST

I-10/PECUE LANE INTERCHANGE TOTAL PROJECT COST 

TOTAL REAL ESTATE COST

2.5%

2%

10%
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