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Part and Section Number Proposer Comment Department Response
Contract Documents, Part 3
– Design Requirements and
Performance
Specifications, Appendix A
– Performance
Specifications, Right-of-
Way Acquisition
Performance Specification,
Section 4.0(D)

Will DOTD approve right of way maps in two
or more phases allowing for acquisition
activities to commence in phased sequence with
having Joint Plan Reviews at each phase?

Yes.

Contract Documents, Part 3
– Design Requirements and
Performance
Specifications, Appendix A
– Performance
Specifications, Right-of-
Way Acquisition
Performance Specification,
Section 4.0(H)(d) and (e)

Will DOTD provide landowner payments
concurrent with the fully executed transfer
deed? If the fully executed transfer deed will
not be provided concurrent with landowner
payments, then please identify when DOTD
will provide.

No. Verification that clear, unencumbered title to the
property is vested with the LA DOTD is required
upon transfer and prior to payment. Once the fully
executed transfer deed is received, the title
verification is made, which is anticipated to take 14
business days.
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Part and Section Number Proposer Comment Department Response
Contract Documents, Part 3
– Design Requirements and
Performance
Specifications, Appendix A
– Performance
Specifications, Right-of-
Way Acquisition
Performance Specification,
Section 4.0(I)

Will DOTD require the DB team to allow tenant
relocatees the opportunity for month-to-month
lease-back provisions even though the project
will already have been let?

No.

Contract Documents, Part 3
– Design Requirements and
Performance
Specifications, Appendix A
– Performance
Specifications, Right-of-
Way Acquisition
Performance Specification,
Section 5.0(C)(b)

What is DOTD’s time requirement for
reviewing relocation packets for approval of
RHP offers?

Five business days, assuming no corrections or
revisions need to be made to the submissions.


