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STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

RETAINER CONTRACT FOR BRIDGE PRESERVATION
STATE PROJECT NO. 700-99-0488
STATEWIDE

[

N
THIS CONTRACT is made and entered into this ZOI+ day of I.P\ | , 2009, by
and between the Louisiana Department of Transportation and Development| hereinafter referred
to as the “DOTD”, and Huval & Associates, Inc., Lafayette, Louisiana, hereinafter referred to as

“Consultant”,

Under authority granted by Title 48 of Louisiana Revised Statutes, the DOTD has elected to

engage the Consultant to perform, and the Consultant agrees to perform, the services described
(in the Scope of Contract Services) under the terms and conditions, and for the compensation as
stated in this Retainer Contract.

ENTIRE AGREEMENT

This Retainer Contract, together with advertisement of January 23, 2009 and Addenda No. 1 and
2 the DOTD Standard Form 24-102 (SF 24-102) submitted by the Consultant in response to the
advertisement, and any attachments and exhibits are specifically incorporated herein by reference
and constitute the entire agreement between the parties with respect to the subject matter.
However, in the event of a conflict between the terms of this Retainer Contract and the
referenced documents, this Retainer Contract governs.

CONTRACT IDENTIFICATION

State Project No. 700-99-0488 has been has been assigned to this Retainer Contract to identify
costs. All invoices, progress reports, correspondence, etc., required in connection with this
Retainer Contract shall be identified with the Louisiana Department of Transportation and
Development project title and project number. The Consultant’s Professional Engineer/Surveyor
registrant of the State of Louisiana shall be responsible for the project, and shall sign (using his
registered name), date, and seal all project documentation. Refer to Louisiana Revised Statute
(LRS) 37:681 through 37:703 and Title 46: Part LXI relating to Professional Engineering and
Professional Surveying requirements.

CONTRACT DESCRIPTION

The selected Consultant will perform engineering and related services which may include
roadway design, fixed and movable bridge design (including rehabilitation and/or repair), permit
sketches, drafting, and construction related services for proposed projects covered by this
Retainer Contract under separate Task Orders (TO’s). The Consultant will be required to
execute a TO for each designated project, which shall specify the scope of services, contract
time, and compensation. Each executed TO shall become a part of the Retainer Contract.
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SCOPE OF CONTRACT SERVICES

The various Tasks to be performed by the Consultant for this Project are described more
specifically as follows:

The services to be rendered for this Project shall consist of the following Stage(s) and Part(s):

Stage 3: Design
Part I: Surveying Services
(a) Topographic Survey
Part III: Preliminary Plans
Part IV: Final Plans
Part VII: Construction Proposal

Stage 5: Construction
Part I: Construction Support
Part IT: Shop Drawings

In addition, the following services may be required:

Load Rating

All bridges will be load rated in accordance with the AASHTO Manual for Condition Evaluation
and Load and Resistance Factor Rating (LRFR) of Highway Bridges. Please see the “LADOTD
LRFR Guidelines™ for the rating and submittal requirements.

In addition to the above stated requirements, the final rating report package will include an
electronic copy of the final and existing plans for reference.

Design Peer Review
This work will include, but is not limited to, the following:

a) Provide peer review of developed plans and perform calculations as requested and

deemed needed.
b) Submit a report that describes the analysis and that provides conclusions and

recommendations.
Design Software Requirement

The following is a list of pre-approved software. If any other software is used, a synopsis of the
software will be submitted for approval prior to use.

STAAD
LUSAS
Mathcad
CONSPAN
MDX
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RC-Pier
FB-Multiplier
PCA Column
L-Pile

Virtis

A synopsis of electronic data processing applications for the design of bridges, if not contained
in the pre-approved list above, will be submitted to the DOTD’s Bridge Design Engineer for
approval prior to use. The synopsis will include the following:

a) A general explanation of each electronic data processing application to be used, and
certification by the Consultant that it is maintained in accordance with the latest
AASHTO LRFD Bridge Design Specifications or Standard Specifications for
Highways and Bridges, as applicable.

b) The name of the developer or the name of the company providing services to the
Consultant for each electronic data processing application.

c) An account of the Consultant’s experience and the experience of other organizations
or agencies that use each electronic data processing application.

Part I: Surveying Services

Part I (a) Topographic Surveys- shall consist of all services required to make a complete
topographic survey, in English units of measure, as required for the proper design and layout of
the project. The DOTD's requirements which shall govern this survey are specified in the
current edition of the DOTD's Location and Survey Manual. Although currently acceptable
surveying standards and methods, as approved by the Location and Survey Administrator, may
be used. The Consultant shall request, in writing, from the Project Manager a copy of this
manual for the Consultant’s information and guidance as to normal DOTD procedures in the
conduct of topographical surveys. Deviations from the normal procedures must be authorized in
writing by the Project Manager.

The survey shall include, but not be limited to the staking of centerline when required and when
physically possible and, where this is not possible, to the running of all ground traverses
necessary to compute and establish centerline. Aerial photogrammetry may be used when
feasible and by written agreement with the DOTD in developing the topographic surveys. This
work shall include, for the control of the field survey and later use, the establishment of
referenced iron rods along the Project, as may be necessary, to define the centerline and of a
referenced system of bench marks on a closed level circuit. The survey shall also include the
location and establishment of ownership of all utilities in the way of construction as specified in
the manual. The Consultant's attention is specifically directed to the requirement in the manual
whereby a sketch of the survey line shall be submitted to the DOTD’s Location and Survey
Administrator for approval immediately after the initial establishment of said line and prior to
proceeding further with the survey. The project survey control and horizontal alignment shall be
based on the Louisiana State Plane Coordinate System, (NAD-83-92), as determined by G.P.S.
observation.
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Part III: Preliminary Plans

Preliminary Plans- shall consist of all engineering services required for the completion of
Preliminary Plans and cost estimates for the Project, all under a schedule for completion which
shall be in conformity with the contract time specified elsewhere in this Contract or established
by supplemental agreement. Specifically, the work under this Part consists of the following
major items:

1. The assembly and study of existing data, including improvement studies, boring
information, if any, traffic data available through the DOTD, and such other data as can
be located through efforts of the Consultant.

N

The actual roadway section shall be furnished to the Consultant by the DOTD at the Pre-
Design Planning Conference.

a. The design criteria for this project shall be mutually determined by the
Consultant’s and DOTD’s personnel at a Pre-Design Conference to be held at
DOTD’s Headquarters Administration Building in Baton Rouge at the conclusion
of Part I (a), Topographic Surveys and prior to the commencement of this Part,

b. A Pre-Design Planning Conference Form setting forth the design criteria for this
project shall be completed at this conference and a copy shall be furnished to the
Consultant. This conference shall be arranged by the DOTD’s Chief Engineer
upon his receipt of a written request from the Project Manager. A blank copy of
this form shall be furnished to the Consultant. The Consultant shall complete
those portions of the form which can be completed from information derived
during the performance of the topographic survey.

3. The performance of a cost analysis as required, determining the most economical
structure design for the particular location of this Project, and the preparation of a
corresponding report in reproducible form for the DOTD’s use.

4, The preparation of location plans for subgrade soil borings that, in the judgment of the
Consultant, may be necessary for design of the Project. The Consultant shall also prepare
additional location plans as may be required by the DOTD for conducting additional
borings deemed necessary by the DOTD.

5 The preparation and submittal of a synopsis of electronic data processing applications for
the design of bridges to the DOTD’s Bridge Design Engineer for his approval prior to
their use. The synopsis shall include the following;:

a. A general explanation of each electronic data processing application to be used,
and certification by the Consultant that it is maintained in accordance with the
latest AASHTO LRFD Bridge Design Specifications.

b. The name of the developer or the name of the company providing services to the
Consultant for each electronic data processing application.
c. An account of the Consultant's experience and the experience of other

organizations or agencies that use each electronic data processing application.
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6. The preparation of Preliminary Plans for the Project shall be in accordance with the
requirements outlined in the latest AASHTO LRFD Bridge Design Specifications and in
the current editions of DOTD's Roadway Plan Preparation Manual, Bridge Design
Manual, General Guide for Bridge Plan Preparation, and Hydraulics Manual, Statements

in the Manuals which may be in conflict with requirements specified in the main body of
this Contract shall be considered as superfluous information and not applicable to this
Contract. Three sets of these plans shall be submitted to the Project Manager for
preliminary examination and comments after they have been developed to show all
information required for a Plan-in-Hand inspection and, upon receipt of any such
comments, the Consultant shall revise the plans accordingly. The Consultant shall then
submit to the Project Manager all computer-generated original reproducibles of the
Preliminary Plans. The Plans shall be dated and stamped "Preliminary" for further
review, and for DOTD's use in developing the prints necessary for a complete Plan-in-
Hand field inspection with members of the DOTD and other interested parties, when so
named herein, at a time and date mutually agreed to in advance by all parties.

Subsequent to the Plan-in-Hand inspection, the Consultant shall make all changes in the
plans, as necessary, to reflect agreements reached at this Stage. The plans shall show the
existing right-of-way and any taking lines required for additional right-of-way, and shall
be referenced to the centerline of the Project. The Consultant shall then submit revised
computer-generated original reproducibles of the plans to the Project Manager.

Specifications for the Project shall be in accordance with the latest edition of Louisiana

Standard Specifications for Roads and Bridges, amended to comply with the current

practices of the DOTD.

i The preparation of estimates of construction contract costs based on estimated quantities
developed for the Preliminary Plans.

8. The preparation of a sequence of construction for the Project (if necessary).

9. The preparations of all permit drawings necessary for incorporation into the DOTD's
application for a permit to cross navigable waterways and wetlands. Such drawings shall
be original, reproducible drawings. The format of these drawings shall comply with the
U. S. Coast Guard’s or U. S. Corps of Engineer’s standards, as the case may be, and shall
be subject to the approval of the DOTD’s Bridge Design Engineer before acceptance.

10.  The design format for this improvement shall comply with the criteria prescribed in 23
CFR 625, Design Standards for Highways. The format of the plans shall conform to the
standards used by the DOTD in the preparation of its contract plans for items of work of
similar character, including plans for all drainage and utilities affected.

11.  Design for Preliminary Plans shall be done in English units of measurement.

Part IV: FINAL PLANS

Final Plans- shall consist of all services required for the preparation of Final Plans,
specifications, and estimates and ratings of bridge structures, all meeting the standard

¥
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requirements of the DOTD as to general format and content. Specifically, the work under this
Part consists of the following major items:

The design and preparation of completed detailed Final Plans drawn to acceptable scales
for the Project. At a minimum, the plans shall include designs and/or details for all
grading, pavement, drainage, intersections, traffic control and structures. Bar bending
details and schedules are to be included in these plans as applicable. The Final Plans shall
show construction limits and final R/W taking lines. The earthwork cross sections shall
also show R/W taking lines and existing utilities.

It is the desire of the DOTD that all sanitary and storm drainage, which may be required,
be incorporated into the DOTD’s plans and the construction contract. If the Consultant
designs the sanitary or storm drainage for others, approval must be obtained from the
owner of all such utilities before initiating design for same. If the design is furnished to
the Consultant by the owner for incorporation in the plan assembly, neither the
Consultant nor the DOTD shall be liable for the functioning of sanitary or storm drainage
due to its design.

The Consultant shall compute earthwork mathematically (by computer or otherwise) and
provide it to the DOTD. Methods which are not subject to a precise mathematical check
shall not be permitted. A tabulation of elevations and distances of all break points on the
design template shall also be provided by the Consultant.

The preparation and submittal of construction cost estimates based on the Final Plans.

Bridge hydraulics shall conform to the procedures outlined in the latest edition of the
DOTD’s Hydraulics Manual amended as follows:

Bridge backwater and water surface profiles shall be calculated according to the latest
edition of the FHWA computer program WSPRO, Water Surface Profile, (HY-7). The
bridge scour calculations shall be performed according to the latest edition of the FHWA
manual Evaluating Scour at Bridges. (HEC-18). The grade of the bridge and approach
roadway shall be established according to the procedures outlined in the Hydraulics
Section Design Memorandum, Procedure for Determining Roadway Grade, dated April
26, 1995.

The performance of a complete "as-designed" structural analysis of the load-carrying
capacity of all superstructure structural components, except cast-in-place and precast slab
spans to determine the respective inventory load, operating load, and Louisiana's posted
vehicle ratings. Ratings shall be in accordance with the latest DOTD’s Bridge Design
Manual. The rating shall be performed by the same person who did the design.

The original and one (1) copy of a bound rating report shall be provided. It shall include a
summary rating section, a plan and profile of the bridge, and all rating calculations
arranged such that each member section is sketched adjacent to the appropriate member
section, load and stress data or shall be in an alternate format if proposed by the
Consultant and agreed upon by the DOTD in advance of execution of the analysis. All

6
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pages shall be numbered sequentially. The original of all calculations shall be submitted
with the report.

Controlling inventory, operating, and Louisiana posted vehicle ratings shall be placed on
the structure general notes sheet of the Final Plans.

7. The submittal to the Project Manager of original unsigned reproducible drawings of the
Final Plans for Advanced Check Print (ACP) review and special provisions for review.

8. The preparation of all special specifications required.

o, After ACP’s have been reviewed and comments incorporated, Final Plans shall be
submitted accompanied by a properly indexed, neatly arranged, bound copy of all design
computations used in developing the pay quantities and the drainage design data for
culverts and storm sewers. The submittal shall be accompanied by a written certification
from the Consultant that a detailed check of such computations by qualified personnel
has been made prior to submission.

10.  The Title Sheet for Final Contract Plans shall be reproduced on high-quality, 4-mil,
double-matte film using a plotting or reproduction process that fuses the graphics to
ensure durability. All other Final Plan Sheets may be reproduced on high-quality 24 Ib.
Premium Bond paper for submittal to the DOTD. Repeated handling and friction due to
stacking of plans shall not smear, flake or rub off the graphics. Improper plotter settings
and plotter wear may cause inconsistent durability of the drawings. The Consultant shall
test samples of the submitted drawings for durability. Advance samples of matte films
may be submitted with the ACPs; however, the Contract Plans shall be tested separately.
Failures shall result in rejection of the submittal. Additions or changes shall be made
with a permanent type of waterproof ink made for this purpose.

The outside measure of each plan sheet shall be 22 x 36 inches or 23 x 36 inches with
margins measuring not more than 21 inches x 34 inches. Top, bottom, and right hand
margins shall be at least % inch, and left-hand margin shall be at least 1 % inches.

Lettering on plans shall be of adequate size to facilitate a 50% reduction of plans.

All plans submitted by the Consultant shall conform to the quality standards adopted by
the DOTD and the DOTD’s Project Manager may reject any plans not conforming to
these standards.

11. Design for Final Plans shall be done in English units of measure.

STAGE 5: CONSTRUCTION

Part I: Construction Support- shall consist of all services required to review and address all
Requests for Information (RFI’s) from the DOTD’s Construction Contractor that concern
plan/specification clarity or plan/specification error. The Consultant shall be required to respond
to all RFI’s within forty-eight (48) hours.
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Cost recovery for all RFI’s due to plan/specification clarity or plan/specification error shall be as
noted in the Errors and Omissions clause as established in this Original Contract.

In order to provide efficient construction contract administration and minimize construction
delay costs, the Consultant may be required to provide construction on-call support in order to
complete the Project. The Consultant shall be available to assist the DOTD with information
meetings with the Contractor with a twenty-four (24) hour notice. These meetings will be
authorized by the DOTD. The Consultant shall be required to respond to and deliver requested
minor design changes and plan/specification corrections within seven (7) calendar days. The
DOTD has not retained the Consultant to make detailed inspections or to provide exhaustive or
continuous project review and observation services. This item will be used only when directed
and authorized by the DOTD’s Project Manager. The Consultant does not guarantee the
performance of, and shall have no responsibility for, the acts or omissions of any contractor,
subcontractor, supplier or any other entity furnishing material or performing any work on the
project.

Part II: Shop Drawings- if required, the Consultant will be contracted to provide the structural
shop drawing review during construction. Shop drawing review services may be performed
under supplemental agreement or a separate contract.

SHOP DRAWING REVIEW:

Review and approval of Contractor submittals, such as shop drawings, product data, and other
data, as required by DOTD’s contract with the Contractor, but only for the limited purpose of
checking for conformance with the design concept and the information expressed in the contract
documents. The Consultant‘s scope will be limited to a review of quantities, details, dimensions
and weights or gauges. Services provided by the Consultant under this Agreement will be
performed in a manner consistent with that degree of care and skill ordinarily exercised by
members of the same profession currently practicing under similar circumstances. The
Consultant’s scope will not include a review of fabrication processes, construction means or
methods, coordination of the work with other trades or construction safety precautions, all which
are the sole responsibility of the Contractor. The Consultant’s review shall be conducted with
reasonable promptness while allowing sufficient time in the Consultant’s judgment to permit
adequate review. Review and approval of these drawings and other required submittals will not
relieve the Contractor of his responsibility under his contract. The Consultant shall not be
responsible for any deviations from the contract documents not brought to the attention of the
Consultant in writing by the Contractor.

ELECTRONIC DELIVERABLES

The Consultant does hereby agree to produce electronic deliverables in conformance with “DOTD

Software and  Deliverable Standards for Electronic Plans” as outlined at
http://www.dotd.louisiana.gov/highways/projectdevel/design/electronic_standards_disclaimer.asp.

The Consultant shall download and apply the latest CAD standards. The Consultant hereby agrees
to install incremental updates to software and CAD standards as instructed by the Project Manager.
Such updates shall not have a significant impact on the development time or delivery date for
project plans, or require the Consultant to purchase additional software. Prior to proceeding with
plan development; the Consultant shall contact the Project Manager for any special instructions

8
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regarding updates to standards or project-specific requirements, if this information has not already
been provided.

In the event that any electronic standard conflicts with written documentation, including DOTD
plan-development manuals, the electronic standard typically governs. The Consultant is
responsible for contacting the Project Manager should questions arise,

Plan deliveries shall be made on CD or DVD media and labeled with media-compatible indelible
ink on separate lines as follows:

State Project Number

“Final Plans Submittal”, “60% ACP Submittal” (or other milestone)
“Electronic Deliverables”

Consultant Firm Name

The CD/DVD shall be delivered with a signed cover letter that includes, among the formalities, a
deliverable “hash™ code that is documented in a report generated by the ControlCAD Indexer
Submittal tool. The hash code is used to verify that the CD is authentic. At any stage of the plan
development process, the Project Manager may require plan delivery by other methods
including, but not limited to, upload to the DOTD ProjectWise repository.

The Consultant selected for the project is responsible for ensuring that all his sub-consultants are
prepared to produce electronic deliverables in conformance with DOTD electronic standards for
plans.

QUALITY CONTROL/QUALITY ASSURANCE

The DOTD requires the Consultant to develop a Quality Control/Quality Assurance program; in
order to provide a mechanism by which all contracted services can be subject to a systematic and
consistent review. Consultants must ensure quality and adhere to established design policies,
procedures, standards, and guidelines in the preparation and review of all design products. The
DOTD shall provide limited input and technical assistance to the Consultant.

ITEMS TO BE PROVIDED BY DOTD

- Survey in standard DOTD format (InRoads file), if available

- Right of Way Maps, including Title Research Reports, Updates, Take-Offs,
and Property Survey (as required)

- General Bridge Plans or Type Size and Location of Structure (if available)

- Roadway Typical Section

- Plans at an intermediate stage (Electronic files will be provided by DOTD if
the project is to be initiated during a phase of development.)

- Geotechnical Design

- Borings

- Pavement design

- Hydraulic Data

- Traffic Data

- Standard Plans

- As-built plans if available
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- Available design information and details — The Consultant will be required to
work with General Files to view and copy plans.

- Access to Virtis input tables for the On-System Bridges

- DOTD rating guidelines

CONTRACT TIME AND NOTICE TO PROCEED

This Retainer Contract shall be in effect for the duration of four years. The services to be
performed for each Task Order (TO) will be determined prior to the execution of the TO. The
Consultant will proceed with the services required in the TO upon issuance of the Notice to
Proceed from the DOTD. The contract time for each TO. will be specified in the executed TO.
Any TO in effect, prior to the expiration date of the Retainer Contract shall be completed.

GENERAL REQUIREMENTS

It is the intent of this Retainer Contract that with the exception of the items specifically listed to
be furnished by the DOTD, the Consultant shall, for the agreed compensation, obtain all data and
furnish all services and materials required to fully develop and complete the required services of
the Project. All items required to accomplish these results, whether or not specifically mentioned
in this Retainer Contract are to be furnished at a cost not to exceed the maximum amount
established by this Retainer Contract.

Immediately upon receiving authorization to proceed with the work, the Consultant shall prepare
and submit to the Project Manager a proposed progress schedule or bar chart, for those projects
with a project duration greater than one month, which shall show in particular the appropriate
items of work, times of beginning and completion by calendar periods, and other data pertinent
to each schedule. In addition, this schedule or bar chart shall be arranged so the actual progress
can be shown as the items of work are accomplished. It shall be revised monthly and submitted
with other monthly data required. One (1) original and two (2) copies of this schedule shall be
submitted.

COMPENSATION

Compensation to the Consultant for services rendered in connection with each TO shall be based
on negotiated work hours and billable rates for the actual work performed on the Task Order.
The approved billable rates for various classifications are:

Huval & Associates, Inc. (Prime)

Principal $158
Supervisor Other $129
Supervisor Engineer $116
Engineer $108
Technician $ 89
Inspector $ 80
Pre-Professional $ 80
Senior Technician $79
CADD Technician $ 61

10
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CADD Drafter $ 42
Clerieal $ 41
Labor $ 29
Modjeski & Masters, Inc. (Sub)
Principal 5222
Supervisor Engineer $169
Supervisor Other $136
Senior Technician $105
Engineer ' $104
CADD Technician $ 76
Pre-Professional $ 75
Inspector $ 66
Technician $ 62
Clerical $ 59
CADD Drafter $ 54
Labor 31
Civil Design & Construction, Inc. (Sub)
Principal $150
Supervisor Engineer $150°
Engineer 5 88 -
Pre-Professional $ 78 .
CADD Technician $ 74
Technician 3 61
CADD Drafter $ 51
Clerical $ 44

C.H. Fenstermaker & Associates, Inc.

Principal $205

Supervisor Engineer $192

Supervisor Other $138

Engineer 5119

Pre-Professional $ 85

Senior Technician $ 79

Technician $ 65

Inspector 5 56

CADD Technician $ 53

Clerical $ 46 .
CADD Drafter $ 42 i1 .
Labor $ 33

11
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The Consultant may request to have the initial billable rates updated on a yearly basis.
However, any adjustment to the Consultant’s billable rates shall not be cause for an increase in
the maximum compensation limitation imposed herein.

The total amount payable under this Retainer Contract for services to be performed under the
various TO’s shall not exceed a maximum of $5,000,000. Each TO shall be payable under the
respective TO project number which shall be obtained by the Project Manager and provided to
the Consultant.

All travel related expenses will be compensated under direct expenses, and will be in accordance
with Louisiana Office of State Travel regulations found at:
http.//www.doa.louisiana.gov/osp/travel/travelpolicy/travelguide.pdf. Vehicle rental rates
will require prior approval from the DOTD Project Manager.

PAYMENT FOR BILLABLE RATES

Payments (on undisputed amounts) to the Consultant for services rendered, by the Consultant
and/or sub-consultant, under each TO shall be made monthly based on a standard certified
correct and itemized invoice for each TO showing line item costs incurred. Any labor charges
for other approved services shall include the names of the employees, their classification, and the
time worked. These shall be reimbursed at the approved billable rate for that classification.

Any charges for approved services other than labor shall be detailed to include vendor name,
cost, and description. Final payment for these costs will be adjusted after Project completion, or
at the request of the Project Manager, to reflect the actual work performed and the direct
expenses incurred by the Consultant during the course of this Contract, and as determined by the
DOTD’s Audit Section following the post audit of this Contract. However, in no event shall
such an adjustment allow the contract cost to exceed the maximum limitation imposed thereon.
The allowable costs shall be in accordance with the cost principles and procedures set forth in 48
CFR 31 of the Federal Acquisition Regulations System (FARS), as modified by DOTD’s audit
guidelines regarding reasonable Consultant compensation and state travel regulations in effect on
the date of the audit, which are incorporated herein by reference as if copied in extenso, and
available for inspection or copying in the office of the DOTD’s Audit Director.

The invoice shall be directly related to the monthly progress schedule, if applicable. The DOTD
shall not approve any invoice in which the proportional amount of the total contract
compensation for any individual TO exceeds the percentage of project completion for that TO by
more than five percent.

Payments shall also be made monthly for direct expenses chargeable and identifiable to this
specific Retainer Contract; provided such charges are substantiated by documentation subject to
audit. Direct expenses shall be disallowed if subsequent audits reveal that adequate bookkeeping
has not been maintained. It is understood that the firm's entire books must segregate these items
out of general overhead costs.

The invoice shall show the total amount earned to the date of submission, and the amount due
and payable, including the direct expenses. The invoice shall reflect a five percent deduction on
the total sum exclusive of direct expenses as an amount to be retained by the DOTD until
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satisfactory completion of the work required for each TO or upon written authorization of the
DOTD’s Consultant Contract Services Administrator for the release of the retainage. As each
TO is completed and accepted by the DOTD, the retainage for that TO shall be released.

A principal member of the Prime Consulting Firm to whom the contract is issued must sign, date,
and certify the invoice for correctness. The original and three copies of each invoice shall be
submitted to the Project Manager.

Upon receipt of each invoice, the DOTD shall check the invoice for correctness and return if
required; upon acceptance and approval of a standard certified correct invoice, for services
satisfactorily performed, the DOTD shall pay the amount shown to be due and payable within 30
calendar days, in accordance with Louisiana R.S. 48: 251.5.

CONTRACT CHANGES

Minor revisions in the described work for each TO shall be made by the Consultant without
additional compensation as the work progresses. Considerations for minor revisions have been
included in the compensation computations. If the DOTD requires more substantial revisions
or additional work, which the Consultant believes to warrant additional compensation, it
shall require a fully executed supplement to the TO. The Consultant is not to perform any
such work prior to the execution of this supplement to the TO, and prior to the receipt of
written authorization from the DOTD to proceed with the work. The supplement to the TO
shall establish the extent of changes, extensions, and modifications and shall authorize additional

compensation thereof, if applicable.
OWNERSHIP OF DOCUMENTS

All data collected by the Consultant and all documents, notes, drawings, tracings, and files
collected or prepared in connection with this work, except the Consultant's personnel and
administrative files, shall become the property of the DOTD. The DOTD shall not be restricted

in any way whatsoever in its use of such material.

No public news releases, technical papers, or presentations concerning this Project may be made
without the prior written approval of the DOTD.

DELAYS AND EXTENSIONS

Upon written request to DOTD, the Consultant may be given an extension of time for delays
occasioned by events or circumstances beyond the Consultant’s control, delays caused by tardy
approvals of work in progress by various official agencies involved in the project, or delays
caused by any acts or omissions by the DOTD.

If the accumulated approved extensions of contract time caused by tardy approvals of work in
progress by various official agencies involved in the project, and/or caused by any acts or
omissions by the DOTD or its agents, equals or exceeds twelve (12) months, may be cause for a
review of contract compensation. If the Consultant believes that the Contract delays warrants an
adjustment in the contract compensation; the Consultant shall then notify the DOTD in writing of
their request within thirty (30) days of being instructed to perform the work. If, in the opinion of
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the DOTD’s Chief Engineer, circumstances indicate a need for additional compensation, the
compensation stipulated herein for work accomplished for that delayed individual Stage/Part,
shall be addressed by Supplemental Agreement. Subsequent Stages shall also be considered as
delayed. It shall be the responsibility of the Consultant to request additional compensation
promptly in writing. No compensation adjustment shall be made for work performed prior

to such request.

If, in the opinion of the DOTD’s Chief Engineer, circumstances do not indicate a need for
additional compensation, it shall be the Consultant’s responsibility to perform the work and
adhere to the procedures as set forth in the Claims and Disputes clause of this Contract.

PROSECUTION OF WORK

General - The Consultant shall provide sufficient resources to insure completion of each Task
Order in accordance with the Task Order scope and within the Task Order time limit. If the
completed work is behind the approved Task Order schedule, the Consultant shall take

immediate steps to restore satisfactory progress.

The Task Order schedule includes the combined time allotted for all services of each Task Order,
subject to any overlaps of concurrent activities. For the purposes of evaluating work progress,
the elapsed time for any Task Order begins in accordance with the official issuance of the Notice
to Proceed date for each Task Order, even though contracted services may not commence on the
official Notice to Proceed date for each Task Order. Should any Task Order fail to commence in
accordance with the original Task Order schedule because of delinquencies in a previous Task
Order; the elapsed time in the below ratio shall be measured from the time the Task Order would
have begun had the previous Task Order been completed on schedule. Should any delays in
progress be necessitated by circumstances outside of the Consultant’s control; it shall be the
responsibility of the Consultant to request an appropriate adjustment in contract time.

The progress of each Task Order shall be determined monthly, with the submission of an
invoice, and Task Order schedule (for those projects with project duration greater than one
month) to the DOTD. For any Task Order, the Task Order shall be considered on schedule if the
percentage of the total work completed is equal to or greater than the percentage of Task Order
contract time elapsed.

Disqualification- If the ratio of percentage of work completed to percentage of time elapsed falls
to seventy-five (75) per cent or below for each Task Order, the Consultant shall be notified in
writing that he is in a state of Disqualification. The Consultant shall be allowed to proceed with
any work under any preexisting contract or written sub-consultant agreement. During the period
of disqualification, the Consultant shall not be considered for additional Contracts nor shall they
be considered or approved as a sub-consultant on Contracts. The period of disqualification shall
continue until the completed work on the Contract is not delinquent by more than the foregoing
percentage or until all work on the Contract has been satisfactorily completed. Should the

Retainer Contract be terminated as a consequence of the failure of the Consultant to

comply with the terms, progress or quality of work in_a satisfactory manner, the

Consultant shall be disqualified for a period of one year therefrom, unless debarment

procedures are instituted.
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Appeal of Disqualification — The disqualified Consultant may submit a written appeal to the
DOTD’s Chief Engineer for review by the Disqualification Review Board (DRB). The
Disqualification Review Board will be composed of the DOTD’s Chief Engineer or his designee,
the Project Development Director, and the Consultant Contract Services Administrator. The
written appeal shall be submitted within 7 days, excluding weekends and holidays, after issuance
of written notice of disqualification and may either request a meeting with the DRB or that the
DRB consider a written appeal only. A meeting of the DRB will be scheduled within 10 days,
excluding weekends and holidays, after receipt of appeal. After all information has been
considered, the Chief Engineer will notify the Consultant of the decision of the DRB in writing
within 10 days, excluding weekends and holidays. The decision of the DRB will not operate as a
waiver by the DOTD of any of its rights under this Contract, or any rights to damages for
untimely completion.

TERMINATION OR SUSPENSION

This Retainer Contract shall become effective from the date of execution (the date all parties
have signed) and shall be binding upon the parties until all work is completed by the Consultant
in accordance with the terms of this Retainer Contract and accepted by the DOTD, and all
payments and conditions have been met. Further, this Retainer Contract shall remain in effect
until the DOTD has issued final acceptance of the Project. However, this Retainer Contract
and/or associated Task Orders may be terminated earlier under any or all of the following
conditions:

i By mutual agreement and consent of the parties hereto.

2 By the DOTD as a consequence of the failure of the Consultant to comply with the terms,
progress or quality of work in a satisfactorily manner, proper allowance being made for
circumstances beyond the control of the Consultant.

3 By either party upon failure of the other party to fulfill its obligations as set forth in this
contract.

4, By the DOTD due to the departure for whatever reason of any principal member or

members of the Consultant's firm.

By satisfactory completion of all services and obligations described herein.

6. By the DOTD giving 30 days notice to the Consultant in writing and paying
compensation due for completed work.

ot

Upon termination of this Retainer Contract, the Consultant shall deliver to the DOTD all plans
and records of the work compiled to the date of termination. The DOTD shall pay in full for all
work accomplished up to the date of termination, including any retained percentage earned to
date.

If for any reason, the DOTD wishes to suspend this Retainer Contract and/or associated Task
Order, it may do so by giving the Consultant thirty (30) days written notice of intent to suspend.
The Consultant shall, at expiration of the thirty (30) days from the date of the notice of intent to
suspend, stop all work on the Project. Work shall resume no later than thirty (30) days after the
DOTD provides the Consultant with a written notice of intent to resume work.

The Consultant shall not have the authority to suspend work on this Contract.
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CLAIMS AND DISPUTES

Consultant’s failure to provide the required written notification pursuant to the Contract Changes
clause and/or the Delays and Extensions clause shall be deemed a waiver of any and all claims
for additional compensation.,

When the Consultant has timely filed notice pursuant to the provisions of the Contract Changes
clause and/or the Delays and Extensions clause, the Consultant shall submit the entire claim
including supporting documentation to the DOTD’s Consultant Contract Services Administrator
within thirty (30) days of the notice. The Consulting Contract Administrator shall submit the
claim to the DOTD’s Consultant Contracts Claims Committee (hereinafter, “the Committee™) for
review,

The Consultant shall be notified in writing of the Committee’s recommendation, and, if accepted
by the Consultant and approved by the Chief Engineer and FHWA, if applicable, the parties
hereto shall execute a Supplemental Agreement based upon said recommendation. If the
Committee’s recommendation is not accepted by the Consultant, the Consultant may file a
written appeal to the Chief Engineer. The decision of the Chief Engineer shall be final, and the
Consultant shall be notified in writing of the Chief Engineer’s decision, which is final and
unappealable.

INSURANCE REQUIREMENTS

During the term of this Agreement, the Consultant shall carry professional liability insurance in
the amount of $1,000,000. This insurance shall be written on a “claims-made” basis. The
Consultant shall provide or cause to be provided a Certificate of Insurance to the DOTD showing
evidence of such professional liability insurance.

INDEMNITY

The Consultant agrees to indemnify and save harmless the DOTD against any and all claims,
demands, suits, and judgments of sums of money (including attorney’s compensation and cost
for defense) to any party for loss of life or injury or damage to persons or properties arising out
of, resulting from, or by reason of, any negligent act, or omissions by the Consultant, its agents,
servants, or employees while engaged upon or in connection with the services required or
performed by the Consultant hereunder.

ERRORS AND OMISSIONS

It is understood that the preparation of Preliminary and Final Plans, specifications and estimates,
and all other work required of the Consultant under Contract shall meet the standard
requirements as to general format and content, and shall be performed to the satisfaction and
approval of the DOTD. The DOTD’s review, approval, acceptance of, or payment for the
services required under this Contract shall not be construed to operate as a waiver of any of the
DOTD’s rights or of any causes of action arising out of or in connection with the performance of
this Contract.
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The Consultant shall be responsible for the professional quality and technical accuracy of all
designs, drawings, specifications, and other services furnished by the Consultant. If errors or
substandard work is revealed during normal work reviews; the work should be returned to the
Consultant for correction and payments withheld by the DOTD until the delivery of an
acceptable product. The Consultant shall, without additional compensation, correct or revise any
deficiencies discovered subsequent to final acceptance by the DOTD in its designs, plans,
drawings, specifications or other services. If the project schedule requires that the DOTD’s staff
make corrections due to oversight; errors or omissions by the Consultant; the Consultant shall be
responsible for the cost incurred by the DOTD to make the corrections. This cost to be
recovered shall include, but is not limited to, the cost associated with moving the letting date,
issuing addenda to the plans/proposal, payroll cost for making corrections plus applicable
overhead cost not to exceed the allowable overhead for the Consultant’s firm, cost to correct
design errors during construction, and the processing of any necessary Change Orders.

CLAIM FOR LIENS

The Consultant shall hold the DOTD harmless from any and all claims for liens for labor,
services or material furnished to the Consultant in connection with the performance of its
obligations under this Retainer Contract.

COMPLIANCE WITH LAWS

The Consultant shall comply with all applicable Federal, State and Local laws and ordinances, as
shall all others employed by it in carrying out the provisions of this Retainer Contract. Specific
reference is made to Act No. 73 of 1950 of the State of Louisiana, an act to regulate the practices
of engineering and land surveying.

COMPLIANCE WITH CIVIL RIGHTS ACT

The Consultant agrees to abide by the requirements of the following as applicable: Title VI and
VII of the Civil Rights Act of 1964, as amended by the Equal Opportunity Act of 1972, Federal
Executive Order 11246; the Federal Rehabilitation Act of 1973, as amended; the Vietnam Era
Veteran's Readjustment Assistance Act of 1974; Title IX of the Education Amendments of 1972;
the Age Act of 1972, and Consultant agrees to abide by the requirements of the Americans with
Disabilities Act of 1990.

The Consultant agrees not to discriminate in its employment practices, and shall render services
under this Retainer Contract without regard to race, color, age, religion, sex, national origin,
veteran status, political affiliation, or disabilities.

Any act of discrimination committed by the Consultant, or failure to comply with these statutory
obligations when applicable shall be grounds for termination of this Retainer Contract.

PROGRESS INSPECTIONS

During the progress of the work, representatives of the DOTD and other interested parties when
so named herein, shall have the right to examine the work and may confer with the Consultant
thereon. In addition, the Consultant shall furnish, upon request, prints of any specific item of his
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work for the DOTD inspection. The Consultant shall confer with the DOTD and such other
parties and from time to time may submit sketches illustrating significant features of the work for
interim approval,

COVENANT AGAINST CONTINGENT FEES

The Consultant warrants that it has not employed or retained any company or person, other than
a bona fide employee working solely for the Consultant, to solicit or secure this Retainer
Contract, and that it has not paid or agreed to pay any company or person, other than a bona fide
employee working solely for the Consultant, any fee, commission, percentage, brokerage fee,
gifts, or any other consideration, contingent upon or resulting from the award or making of this
Retainer Contract. For breach or violation of this warranty the DOTD shall have the right to
annul this Retainer Contract without liability, or in its discretion, to deduct from the contract
price or consideration, or otherwise recover, the full amount of such fee, commission,
percentage, brokerage fee, gift or contingent fee.

No legislator or person who has been certified by the Secretary of the State as elected to the
legislature or member of any board or commission, members of their families or legal entities in
which the legislator, person or board or commission member has an interest, may derive any
benefit from this Retainer Contract or share in any part of this Retainer Contract in violation of
the Louisiana Code of Governmental Ethics (LSA-R.S. 42:1101, et seq.).

SUBLETTING, ASSIGNMENT, OR TRANSFER

This Retainer Contract, or any portion thereof, shall not be transferred, assigned, or sublet
without the prior written assent of the DOTD.

COST RECORDS

The Consultant and its subcontractors shall maintain all books, documents, papers, accounting
records and other evidence pertaining to cost incurred relative to this project. Costs shall be in
accordance with 48 CFR 31 of the (FARS), as modified by the DOTD’s audit guidelines, and
which are incorporated herein by reference as if copied in extenso. The (FARS) is available for
inspection through www.transportation.org. Records shall be retained until such time as an audit
is made by the DOTD or the Consultant is released in writing by the DOTD Audit Director, at
which time the Consultant may dispose of such records. The Consultant shall, however, retain
such records for a minimum of five years from the date of payment of the last estimate under this
Retainer Contract or the release of all retainage for this Retainer Contract, whichever occurs
later, for inspection by the DOTD and/or Legislative Auditor and the FHWA or General
Accounting Office (GAO) under State and Federal Regulations effective as of the date of this
Retainer Contract.

SUCCESSORS AND ASSIGNS

This Retainer Contract shall be binding upon the successors and assigns of the respective parties
hereto.
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TAX RESPONSIBILITY

The Consultant hereby agrees that the responsibility for payment of taxes on the payments
received under this Retainer Contract shall be Consultant’s obligation.

JOINT EFFORT

This Retainer Contract shall be deemed for all purposes prepared by the joint efforts of the
parties hereto and shall not be construed against one party or the other as a result of the
preparation, drafting, submittal or other event of negotiation, drafting or execution of this
Retainer Contract.

SEVERABILITY

If any term, covenant, condition, or provision of this Contract or the application thereof to any
person or circumstance shall, at any time or to any extent, be invalid or unenforceable, the
remainder of this Contract or the application of such term, covenant, condition or provision to
persons or circumstances other than those as to which is held invalid or unenforceable, shall not
be affected thereby, and each term, covenant, condition, and provision of this Contract shall be
valid and enforced to the fullest extent permitted by law.
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IN WITNESS WHEREQF, the parties hereto have caused these presents to be executed by their
respective officers thereunto duly authorized as of the day and year first above written.

WITN/I? Huval & Associates, Inc.
BY: j

Witness for First Party

m W\ David S. Huval, Sr.

/Witness for First Party Typed or Printed Name

TITLE: President

72-1163205

Federal Identification Number

STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION
AND DEVELOPMENT
e
A i o BYL L2
Witness for Second Party tretary ﬂL’/

RECOMMENDED FOR
coxa eL L0 /§g4m, APPROVAL BY: FL.AMJ\ i

Witness for Second Party Division Head
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STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
P.O. Box 94245
Baton Rouge, Louisiana 70804-9245

www._dotd.la.gov
BOBBY JINDAL dat 9 SHERRI H. LEBAS, P.E.
GOVERNOR SECRETARY

November 22, 2011

Mr. David S. Huval, Sr.
Huval & Associates, Inc. Effective Date: November 22,2011

922 W. Pont Des Mouton Road
Lafayette, LA 70507

RE:  Supplemental Agreement No. 1 i<
Contract No. 4400000670 A100-99 -0 4«6‘@

Retainer Contract for Bridge Preservation
Statewide

Dear Mr. Huval:

Attached is one fully executed copy of the document between the Department of Transportation and
Development (DOTD) and your firm dated November 22, 2011. The Retainer Contract expiration date is
August 3, 2013.

If you have any questions or comments, please contact Karen Woodard at (225) 379-1953.

Sincerely,

(09 (. (9

Alan Dale, P.E.
Consultant Contract Services Administrator

AD: kw
" Attachments
pc: FHWA (for information)
Mr. Chris B Guidry
Ms. Diane Chastain
Financial Services Section

AN EQUAL OPPORTUNITY EMPLOYER
A DRUG-FREE WORKPLACE
02 §3 2010
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STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

SUPPLEMENTAL AGREEMENT NO. 1
TO
CONTRACT NO. H. 4400000670
FORMERLY INDENTIFIED AS LEGACY STATE PROJECT NO. 700-99-0488
RETAINER CONTRACT FOR BRIDGE PRESERVATION
STATEWIDE

S SUPPLEMENTAL AGREEMENT is made and entered into this £<&  day of

Ove—te— 20 jj , by and between the Louisiana Department of Transportation and
Development, hereinafter referred to as the “DOTD”, and Huval & Associates, Inc., Lafayette,
Louisiana, hereinafter referred to as the “Consultant”.

The DOTD and the Consultant entered into a Retainer Contract on July 29, 2009, to provide all
necessary engineering and related services for statewide bridge preservation projects as
determined by DOTD, all as more specifically described in the Retainer Contract.

The DOTD chooses to increase the compensation of the Retainer Contract, and the DOTD and
the Consultant are agreeable to the contract revision.

THEREFORE, it is hereby agreed between the parties hereto that the Retainer Contract of July
29, 2009, be further modified as follows:

CONTRACT IDENTIFICATION

Contract No. 4400000670 has been assigned to this Contract to identify engineering costs. All
invoices, progress reports, correspondence, etc., required in connection with this Contract shall
be identified with the DOTD project title and project number. The Consuitant’s Professional
Engineer/Surveyor registrant of the State of Louisiana, who is responsible for the Project shall
sign (using his registered name), date, and seal all project documentation. Refer to Louisiana
Revised Statute (LRS) 37:681 through 37:703 and Title 46: Part LXI relating to Professional
Engineering and Professional Surveying requirements.

SCOPE OF SERVICES
The services to be performed by the Consultant shall remain as stipulated in the Retainer
Contract.
CONTRACT TIME
The contract time shall remain as stipulated in the Retainer Contract.

COMPENSATION

Compensation as established in the original Retainer Contract is hereby increased from
$5,000,000 to $6,500,000.

The maximum compensation payable to the Consultant under this Retainer Contract for services
to be performed under various Task Orders shall not exceed $6,500,000.

DOTDO0093




State Project No. 4400000670 S.A. No. 1

Payment shall be made in accordance with the Retainer Contract.
ORIGINAL CONTRACT

All requirements of the Retainer Contract of July 29, 2009, except as specifically modified by
this Supplemental Agreement, shall remain in full force and effect.
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IN WITNESS WHEREOF, the parties hereto have caused these presents to be executed by their
respective officers thereunto duly authorized as of the day and year first above written.

WITNESSES: Huval & Associates, Inc.
e ] ottty T BY: /«QO;Q LA L
Witness for First Party
% @ M David S. Huval, Sr.
Witness for First Party Typed or Printed Name
TITLE: President
72-1163205
Federal Identification Number
STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION
AND DEVELOPMENT
(L&ADQAQL,Q L2 AQC%/ B: /(L/'\A%%«w
Witness for Second Party Secretary

Witness for Second Party
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STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
P.O. Box 94245
Baton Rouge, Louisiana 70804-9245

www.dotd.la.gov

BOBBY JINDAL SHERRI H. LEBAS, P.E.
SECRETARY

GOVERNOR

April 25,2012

Mr. David S. Huval, Sr., President Effective Date: April 25, 2012
Huval & Associates, Inc.

922 W. Pont Des Mouton Road

Lafayette, LA 70507

RE: Supplemental Agreement No. 2
Contract No. 4400000670
Legacy SP No. 700-99-0488

Retainer Contract for Bridge Preservation
Statewide

Dear Mr. Huval:

Attached is one fully executed copy of the document between the Department of Transportation and
Development (DOTD) and your firm dated April 25, 2012. The Retainer Contract expiration date is January
30, 2014.

If you have any questions or comments, please contact Ashley O. Dorsey at (225) 379-1426.
Sincerely,

(10, & 05

Alan A. Dale, P.E.
Consultant Contract Services Administrator

AD: aod

Attachments

pc:  FHWA (for information)
Mr. Chris B. Guidry
Ms. Diane Chastain
Financial Services Section

AN EQUAL OPPORTUNITY EMPLOYER
A DRUG-FREE WORKPLACE

edatns DOTDO0096




STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

SUPPLEMENTAL AGREEMENT NO. 2
TO
CONTRACT NO. 4400000670
FORMERLY INDENTIFIED AS LEGACY STATE PROJECT NO. 700-99-0488
RETAINER CONTRACT FOR BRIDGE PRESERVATION SERVICES
STATEWIDE

THIS SUPPLEMENTAL AGREEMENT 1is made and entered into this _Qﬁ day of

] , 2012, by and between the Louisiana Department of Transportation and
D‘évelopment, hereinafter referred to as the “DOTD”, and Huval & Associates, Inc., Lafayette, Louisiana,
hereinafter referred to as the “Consultant”.

The DOTD and the Consultant entered into a Retainer Contract on July 29, 2009, and Supplemental
Agreement No. 1 to provide all necessary engineering and related services for statewide bridge
preservation projects as determined by DOTD, all as more specifically described in the Retainer Contract
and Supplemental Agreement No. 1.

THEREFORE, it is hereby agreed between the parties hereto that the Retainer Contract of July 29, 2009,
as modified by Supplemental Agreement No. 1, be further modified as follows:

SCOPE OF SERVICES
The services to be performed by the Consultant shall remain as stipulated in the Retainer Contract.
CONTRACT TIME

The DOTD chooses to extend the contract time of the Retainer Contract, and the DOTD and the
Consultant are agreeable to the following contract revision: the contract time is hereby extended by 180
calendar days.

COMPENSATION

The DOTD chooses to increase the compensation of the Retainer Contract, and the DOTD and the
Consultant are agreeable to the following contract revision:

Compensation as established in the Original Retainer Contract and Supplemental Agreement No. 1 is
hereby increased from $6,500,000 to $8,750,000.

The maximum compensation payable to the Consultant under this Retainer Contract for services to be
performed under various Task Orders shall not exceed $8,750,000.

Payment shall be made in accordance with the Retainer Contract.
ORIGINAL CONTRACT
All requirements of the Retainer Contract of July 29, 2009, as modified by Supplemental Agreement No

1, thereto, except as specifically modified by this Supplemental Agreement, shall remain in full force and
effect.
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IN WITNESS WHEREOF, the parties hereto have caused these presents to be executed by their
respective officers thereunto duly authorized as of the day and year first above written.

WITNESSES Huval & Associates, Inc.
Q Q BY: WXM
T R t

Witness for Flrst

/% 1@ David S. Huval, Sr.

Witness for First Pa‘?ty Typed or Printed Name

TITLE: President

72-1163205

Federal Identification Number

STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION
AND DEVELOPMENT

&% wL L9 /ﬂqau\/ BY: QM%W

Witness for Second Party g Secretary

Witness for Second Party

REC ENDED FOR APP OVAL BY:

/M/&w Plhle

Division Head

FHWA Approval Date: ik , 4 ] |2
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STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
P.0O. Box.94245
Baton Rouge, Louisiana 70804-9245

www.dotd.la.gov

BOBBY JINDAL ) SHERRAI H. LEBAS, P.E.
GOVERNDR SECRETARY

June 3, 2011

Mr. David S. Huval, Sr., President Executed Task Order

Huval & Associates, Inc. Notice to Proceed: April 21, 2011
922 W. Pont des Mouton Road

Lafayette, LA 70507

RE: Task Order No. H.002550
Purchase Order No. 2000010596

Contract No. 4400000670 N00-49-048¢

Retainer Contract for Bridge Preservation
Statewide

Dear Mr. Huval:

Attached is one fully executed Task Order between the Department of Transportation and Development
(DOTD) and your firm.

The compensation of $36,803 is sub-divided as follows:

Huval & Associates, Inc. (prime) $3,899
SDR Engineering Consultants, Inc. (sub) $32,904

The total cumulative amount for all Task Orders is $2,919,606. The remaining compensation for the Retainer
Contract is $2,080,394.

The services shall be completed by June 23, 2011. If you have any questions or comments, please contact
Ashley O. Dorsey at (225) 379-1426. The delivery schedule for all project deliverables will be established by
the Project Manager.

Sincerely,

ok And

Debra L. Guest, P.E.
Consultant Contract Services Administrator

DG: aod

pc: w/att.  Mr. Chris B. Guidry
Mr. Michael Stack (Dist. 02)
Ms. Diane Chastain
Financial Services Section
Budget

AN EQUAL OPPORTUNITY EMPLOYER
A DRUG-FREE WORKPLACE
02 53 2010
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STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

CONTRACT NO. 4400000670
RETAINER CONTRACT FOR BRIDGE PRESERVATION
CONTRACT BETWEEN DOTD AND HUVAL & ASSOCIATES, INC.
TASK ORDER NO. H.002550 / 2000010596
STATE FUNDS ONLY

NOTICE TO PROCEED DATE: 4/21/11 CONTRACT TIME: 60 calendar days

SCOPE OF SERVICES
The Consultant shall perform a peer review of the 95% Final Plans, relative to the following project:

State Project No. H.002550

Legacy State Project No. 283-09-0114
MacArthur Drive Interchange Completion
Route US 90B/1-910

Jefferson Parish

The Consultant shall perform a Peer Review of the inverted T cap and trapezoidal prestressed concrete
girder design for the widening of the on and off ramps associated with State Project No. H.002550 in
accordance with the requirements specified in the retainer contract and the design criteria included herein.
The Peer Review shall include the analysis of the designed plans and recommended detail modifications
to prevent the cracking of the new riser bearings that have occurred on the existing structure.

Design Criteria

The design review shall be in accordance with the AASHTO LRFD Bridge Design Specifications and
applicable LADOTD Bridge Design Technical Memorandums.

Items to be provided by DOTD:

(1) General project information
(2) 95% Final Plan Submittal for the MacArthur Drive Interchange Completion

Submittal Schedule:;

Peer Review Submittal - 20 days from NTP
COMPENSATION

Compensation to the Consuitant for services rendered for this Task Order shall be based on billable rates
for the actual work performed and the direct expenses incurred by the Consultant on the Task Order, not
to exceed a maximum compensation of $36,803 payable under Task Order No. H.002550. Payments shall
be made in monthly installments as specified in the "Payments” portion of Retainer Contract No.

4400000670 dated July 29, 2009.
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The Consultant agrees to perform all services set forth under the scope of services for the compensation
stated herein. The rights and obligations of the parties to the Task Order shall be subject to and governed
by Retainer Contract No. 4400000670 dated July 29, 2009. This Retainer Contract expires on August 3,
2013.

STATE OF LOUISIANA HUVAL & ASSOCIATES, INC.

DEPARTMENT OF TRANSPORTATION
AND DEVELOPMENT
BY: At e — BY: WKM
CONSULTANT CONTRACT SERVICES DAVID S. HUVAL, SR.
ADMINISTRATOR PRESIDENT

RECOMMENDED FOR APPROVAL BY:

/.

N#______

/=~ SECTION HE
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STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
P.O. Box 94245

Baton Rouge, Louisiana 70804-9245

www.dotd.la.gov
BOBBY JINDAL 9 SHERRI H. LEBAS, P.E.

GOVERNOR SECRETARY

October 13, 2011

Mr. David S. Huval, Sr., President
Huval & Associates, Inc.

922 W. Pont Des Mouton Road
Lafayette, LA 70507

RE: Time Extension
Task Order No. H.002550.5 & Purchase Order No. 2-10596 Tp n_ _J
Contract No. 4400000670 700-27-0%4g
Retainer Contract for Bridge Preservation
Statewide

Dear Mr. Huval:

The DOTD desires to continue the services provided by Huval & Associates, Inc. for Task Order No.
H.002550.5; therefore Huval & Associates, Inc. is entitled to a mandatory extension of time to complete the
remaining services.

Your firm agrees to perform all services as stipulated in the Task Order by the extended completion date of
December 30, 2011.

The compensation and all other provisions for services rendered by your firm for the Task Order remain the
same.

If you have any questions or comments, please contact Ashley O. Dorsey at (225) 379-1426.

Sincerely,

S5l D Tewt:

Debra L. Guest, P.E.
Consultant Contract Services Administrator

DG: aod

pc:  Mr. Chris B. Guidry
Ms. Diane Chastain
Financial Services Section

AN EQUAL OPPORTUNITY EMPLOYER
A DRUG-FREE WORKPLACE
02 53 2010
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STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
P.0O. Box 94245
Baton Rouge, Louisiana 70804-3245

BOBBY JINDAL iRt SHERRI H. LEBAS, P.E.
GOVERNOR SECRETARY
November 3, 2011
Mr. David S. Huval, Sr., President Executed Task Order
Huval & Associates, Inc. Notice to Proceed: N/A

922 W. Pont des Mouton Road
Lafayette, LA 70507

R Supplement No. 1 to
Task Order No. H.002550.5 & Purchase Order No. 2-10596
Contract No. 4400000670
Retainer Contract for Bridge Preservation
Statewide

Dear Mr. Huval:

Attached is one fully executed Task Order between the Department of Transportation and Development
(DOTD) and your firm.

The total cumulative amount for all Task Orders is $4,322,846. The remaining compensation for the Retainer
Contract is $677,154.

The services to be performed under this Task Order shall be in effect for the duration of the construction period
and an additional 30 calendar days for the final estimate package. The delivery schedule for all project
deliverables will be established by DOTD’s Project Manager. If you have any questions or comments, please
contact Ashley O. Dorsey at (225) 379-1426.

Sincerely,

OS54 AN

Debra L. Guest, P.E.
Consultant Contract Services Administrator

DG: aod

pc: w/att.  FHWA (for information)
Mr. Michael Stack (District 02)
Mr. Chris B. Guidry
Ms. Diane Chastain
Financial Services Section
Budget

A DRUSFREE WORKPLAGE DOTDO0103
02 53 2010



STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

CONTRACT NO. 4400000670
LEGACY STATE PROJECT NO. 700-99-0488
RETAINER CONTRACT FOR BRIDGE PRESERVATION
CONTRACT BETWEEN DOTD AND HUVAL & ASSOCIATES, INC.
TASK ORDER NO. H.002550.5 & P.O. NO. 2-10596
SUPPLEMENT NO. 1
STATE FUNDS ONLY

NOTICE TO PROCEED DATE: N/A

SCOPE OF SERVICES

The Consultant shall perform a Peer Review of all bridge related quantities for Ramps 7 and 8 in
accordance with the requirements specified in the retainer contract and the design criteria included herein,

relative to the following project:

State Project No. H.002550.5

Purchase Order No. 2-10596

MacArthur Drive Interchange Completion
Route US 90B/I-910

Jefferson Parish

The Peer Review shall include a complete calculation of bridge related quantities and shall be limited to
the following:

e Precast Concrete Piles e Strip Seal Joints

e Treated Timber Piles e Class Mass Concrete (Footings)
e Steel Piles e Class Mass Concrete (Piers)

e Class A Concrete e Deformed Reinforcing Steel

e C(Class A (M) Concrete e Steel (Grade 36)

e Class A (M) Concrete (Bents) e Steel (Grade 50)

e (Class AA Concrete e Concrete Railings

e Concrete Girders (Type II) e Concrete Approach Slab

e Concrete Girders (Custom)

The Consultant shall perform as many calculations as can be done within the timeframe. The purpose of
the quantity calculations is to provide a basis to compare the quantities shown on the Final Plans for S.P.
H.002550. In areas where plan data is insufficient to make quantity calculations, the Consultant shall
make and document what assumptions were required for calculations.

Design Criteria
J

The design review shall be in accordance with the AASHTO LRFD Bridge Design Specifications and
applicable LADOTD Bridge Design Technical Memorandums.

DOTDO0104



Items to be provided by DOTD:

(1) General project information
(2) 100% Final Plans and Revisions for S.P. H.002550

Submittal Schedule:

Preliminary Peer Review Submittal October 18, 2011
CONTRACT TIME

The services shall be in effect for the duration of the construction period.
COMPENSATION

Compensation to the Consultant for services rendered for this Task Order shall be based on billable rates
for the actual work performed and the direct expenses incurred by the Consultant on the Task Order, not
to exceed a maximum compensation of $53,076 payable under Supplement No. 1 to Task Order No.
H.002550.5 & Purchase Order No. 2-10596. Payments shall be made in monthly installments as specified
in the "Payments" portion of Retainer Contract No. 4400000670 dated July 29, 2009.

The Consultant agrees to perform all services set forth under the scope of services for the compensation

stated herein. The rights and obligations of the parties to the Task Order shall be subject to and governed
by Retainer Contract No. 4400000670, dated July 29, 2009. This Retamer Contract expires on August 3,

2013.

Gt +o fisa (-2 2
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STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION
AND DEVELOPMENT

BY: /O\/b Z. M

CONSULTANT CONTRACT SERVICES
ADMINISTRATOR

RECOMMENDED FOR APPROVAL BY:

—

_ SECTION HEAD

HUVAL & ASSOCIATES, INC.

A S

DAVID S. HUVAL
PRESIDENT

DOTDO0106



STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
P.O. Box 94245
Baton Rouge, Louisiana 70804-3245

www.dotd.la.gov

SHERRI H. LEBAS, P.E.

BOBBY JINDAL
GOVERNOR SECRETARY
December 21, 2011
Mr. Davis S. Huval, Sr., President Executed Task Order
Huval & Associates, Inc. Notice to Proceed: N/A

922 W. Pont Des Mouton Road
Lafayette, LA 70507

RE: Supplement No. 2 to

Task Order No. H.002550.5 & P.O. No. 2-10596
Contract No. 440 70

Retainer Contract for Bridge Preservation q UF\\)’ ﬁ 61 il 04/6 6

Statewide
Dear Mr. Huval:
Attached is one fully executed Task Order between the Department of Transportation and Development
(DOTD) and your firm. 2ave o
+0 _
The compensation of $428,040 is sub-divided as follows: [‘4@ v bka 1=y
Huval & Associates, Inc. (prime) $101,599 /13,899 1 193 cou
Modjeski & Masters, Inc. (sub) $294242 gc/' Ay > FYG, 2ua
SDR Engineering Consultants, Inc. (sub) w /ﬁfﬁ.ﬁj—/‘ o0./03
T2% 040 v yo '

! ‘ b4 : .
The total cumulative amount for all Task Orders is $4,750,886. The Fémaining compensation for the Retainer
Contract is $1,749,114.

The services to be performed under this Task Order shall be in effect for the duration of the construction period
and an additional 30 calendar days for the final estimate package. The delivery schedule for all project
deliverables will be established by DOTD’s Project Manager. If you have any questions or comments, please
contact Ashley O. Dorsey at (225) 379-1426. The delivery schedule for all project deliverables will be
established by the Project Manager.

Sincerely,

0. 0. Do

Alan A. Dale, P.E.
Consultant Contract Services Administrator

AD: aod

pc: w/att.  Mr. Chris B. Guidry
Mr. Michael Stack (Dist. 02)
Ms. Diane Chastain
Financial Services Section

Budget

AN EQUAL OPPORTUNITY EMPLOYER
A DRUG-FREE WORKPLACE
02 53 2010
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STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

CONTRACT NO. 4400000670
LEGACY STATE PROJECT NO. 700-99-0488
RETAINER CONTRACT FOR BRIDGE PRESERVATION
CONTRACT BETWEEN DOTD AND HUVAL & ASSOCIATES, INC.
TASK ORDER NO. H.002550.5 & PURCHASE ORDER NO. 2-10596
SUPPLEMENT NO. 2
STATE FUNDS ONLY

NOTICE TO PROCEED DATE: N/A

SCOPE OF SERVICES
The Consultant shall perform an independent design and plan review relative to the following project:

State Project No. H.002550.5

Legacy Project No. 283-09-0114
MacArthur Drive Interchange Completion
Route US 90B/1-910

Jefferson Parish

The Consultant shall perform a Design, Plan and Constructability Review (Review) of bridge (structural)
related elements for Ramps 7 and 8 under State Project No. H.002550 in accordance with the
requirements specified in the retainer contract and the design criteria included herein. The Review shall
include the following:

e Independent Design Check of structural elements for conformance to current LADOTD Design
Criteria

e Detailed Plan Review of the Bridge Plans for completeness and adherence to LADOTD plan
development detailing practices.

e Biddability and constructability review.

The intent of this Review is not to replace the final engineering design nor to perform actual plan detail
revisions, but to examine and reveal if any discrepancies exist. Should discrepancies be discovered, the
consultant shall provide a description (including a brief substantiation), in writing, of the believed
discrepancy to the Engineer of Record for S.P. H.002550 (DEI, Inc.). All discrepancies/comments shall
also be provided to LADOTD Bridge Design.

This effort also does not relieve the Engineer of Record of the responsibility for the accuracy and
completeness of the design and plan set

Design Criteria

The design review shall be in accordance with the AASHTO LRFD Bridge Design Specifications and
applicable LADOTD Bridge Design Technical Memorandums.

DOTDO0108



Items to be provided by DOTD:

(1) General project information
(2) 100% Final Plans and Revisions for S.P. H.002550

Submittal Schedule:
Comments and findings to be submitted as determined TBD
Final compiled list of comments 30 days prior to Letting Date

CONTRACT TIME
The services shall be in effect for the duration of the construction period.
COMPENSATION

Compensation to the Consultant for services rendered for this Task Order shall be based on billable rates
for the actual work performed and the direct expenses incurred by the Consultant on the Task Order, not
to exceed a maximum compensation of $428,040 payable under Supplement No. 2 to Task Order No.
H.002550.5 and the Purchase Order Number. Payments shall be made in monthly installments as
specified in the "Payments” portion of Retainer Contract No. 4400000670 dated July 29, 2009.

The Consultant agrees to perform all services set forth under the scope of services for the compensation
stated herein. The rights and obligations of the parties to the Task Order shall be subject to and governed
by Retainer Contract No. 4400000670, dated July 29, 2009. This Retainer Contract expires on August 3,
2013.

|
DOTDO0109



STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION
AND DEVELOPMENT

ISR NCN

HUVAL & ASSOCIATES, INC.

WY A

CONSULTANT CONTRACT SERVICES
ADMINISTRATOR

RECOMMENDED FOR APPROVAL BY:

i 4

SECTION HEAD

DAVID S. HUVAL, SR.
PRESIDENT

DOTDO0110-



& ASSOCIATES, INC.
Consulting Engineers

January 13, 2012

Mr. Chris Guidry, P.E.

Bridge Design Consultant Manager

Louisiana Department of Transportation and Development
1201 Capitol Access Road

Baton Rouge, LA 70802°

Subject: Contract No. 4400000670 (Legacy No. 700-99-0488)
Supplement No. 2 To
Task Order No. H.002550.5 & P.O. No. 2-10596
MacArthur Dive Interchange Completion
Jefferson Parish
Request for Consultant Maximum Compensation Change

Dear Mr. Guidry:

This letter is to inform you that due to modifications of the engineering tasks being
performed under the referenced Task Order, the Maximum Limitations for Compensation for
the individual Consultant firms shall require modifications. The overall project Maximum
Compensation of $428,040.00 shall remain the same. We believe that this modification to
the Maximum Limitations for each Consultant shall prevent an additional Supplemental
Request to the Task Order.

We are requesting that the original Consultant maximum compensation fees (shown in the
attachment) for Supplement No. 2 be revised to the following:

Original Max. New Max.
Consultant Compensation Compensation
Huval & Associates, Inc. : $101,599.00 $131,599.00
Modjeski & Masters, Inc. $294,242.00 $184,242.00
SDR Engineering Consultants, Inc. $32,199.00 $112,199.00
Totals $428,040.00 $428,040.00

This request is only to revise the maximum compensation as dispersed between the
Consultant Team. This request does not modify the scope of the project or the Task Order
Contract Maximum Compensation.

922 West Pont des Mouton Road. Lafayette, LA 70507 (337) 234-3798  Fax (337) 234-2475

X:\VHWNVAL Bid Projects\84383 (Retainer Contract for Bridge Preservation 0488)\Task Orders\TO 12_MicArt hur
Drive Peer Review Contract |nfo\Suppl ement 2\ Mex Fee Change Request _H 002550. 5. doc

DOTDO111



Mr. Chris Guidry, P.E. 1/13/2012
Bridge Design Consultant Manager Page 2 of 2

Please review and let me know should you have any questions or comments concerning the
plans. I can be reached at (337) 234-3798 or at tgattle@huvalassoc.com.

Sincerely,

T 1 Gl

Thomas M. Gattle, III, P.E.
Project Manager
Huval and Associates, Inc.

Attachments:

X:\HUWAL Bid Projects\8493 (Retainer Contract for Bridge Preservation 0488)\ Task Orders\ TGO
12_MacArthur Drive Peer Review Contract |nfo\Suppl ement 2\ Max Fee Change
Request _H. 002550. 5. doc

DOTDO0112




STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
‘ P.O. Box 94245
Baton Rouge, Louisiana 70804-9245

ww.dotd.la.gov
BOBBY JINDAL e gO SHERRI H. LEBAS, P.E.

GOVERNOR SECRETARY

March 27,2012

Mr. David S. Huval, Sr., President Executed Task Order
Huval & Associates, Inc.

922 W. Pont Des Mouton Road

Lafayette, LA 70507

RE: Supplement No. 3 to
Task Order No. H.002550.5 & P.O. No. 2-10596

Contract No. 4400000670 "\ (00-99 - (¢ GO

Retainer Contract for Bridge Preservation
Statewide

Dear Mr. Huval:

Attached is one fully executed Task Order between the Department of Transportation and Development
(DOTD) and your firm.

The compensation of $220,802 is sub-divided as follows:

Huval & Associates, Inc. (prime) $64,039
Modjeski & Masters, Inc. (sub) $65,875
SDR Engineering Consultants, Inc. (sub) $90,888

The total cumulative amount for all Task Orders is $5,603,951. The remaining compensation for the Retainer
Contract is $896,049.

The services to be performed under this Task Order shall be in effect for the duration of the construction
period. The delivery schedule for all project deliverables will be established by DOTD’s Project Manager.
If you have any questions or comments, please contact Ashley O. Dorsey at (225) 379-1426.

Sincerely,

OO B9

Alan A. Dale, P.E.
Consultant Contract Services Administrator

AD: aod

pc: w/att.  Mr. Chris B. Guidry
Mr. Michael Stack (Dist. 02)
Ms. Diane Chastain
Financial Services Section

AN EQUAL OPPORTUNITY EMPLOYER

A DRUG-FREE WORKPLACE DOTD0113

02 53 2010



STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

CONTRACT NO. 4400000670
LEGACY STATE PROJECT NO. 700-99-0488
RETAINER CONTRACT FOR BRIDGE PRESERVATION
CONTRACT BETWEEN DOTD AND HUVAL & ASSOCIATES, INC.
TASK ORDER NO. H.002550.5 & PURCHASE ORDER NO. 2-10596
SUPPLEMENT NO. 3
STATE FUNDS ONLY

NOTICE TO PROCEED DATE: N/A
SCOPE OF SERVICES
The Consultant shall provide continued efforts in the re-design, relative to the following project:

State Project No. H.002550.5

Legacy Project No. 283-09-0114
MacArthur Drive Interchange Completion
Route US 90B/I-910

Jefferson Parish

CONTRACT TIME |
The services shall be in effect for the duration of the construction period.
COMPENSATION g

Compensation to the Consultant for services rendered for this Task Order be based on billable rates for the actual
work performed and the direct expenses incurred by the Consultant on the Task Order, not to exceed a maximum
compensation of $220,802, payable under Supplement No. 3 to Task Order No. H.002550.5 & Purchase Order No.
2-10596. Payments shall be made in monthly installments as specified in the "Payments" portion of Retainer
Contract No. 4400000670 dated July 29, 2009.

The Consultant agrees to perform all services set forth under the scope of services for the compensation stated
herein. The rights and obligations of the parties to the Task Order shall be subject to and governed by Retainer
Contract No. 4400000670, dated July 29, 2009. This Retainer Contract expires on August 3, 2013,

STATE OF LOUISIANA HUVAL & ASSOCIATES, INC.
DEPARTMENT OF TRANSPORTATION
AND DEVELOPMENT
BY: C@Qo\,\ Q, &'\9\/ BY: /%/ ,ég M
CONSULTANT CONTRACT SERVICES DAVID S. HUVAL, SR,
ADMINISTRATOR PRESIDENT

RECOMMENDED FOR APPROVAL BY:

—Af= —

s CTION HE

DOTDO0114



HUVAL

& ASSOCIATES, INC.
Consulting Engineers

May 14, 2012

Mr. Chris Guidry, P.E.

Bridge Design Consultant Manager

Louisiana Department of Transportation and Development
1201 Capitol Access Road

Baton Rouge, LA 70802

Subject: Contract No. 4400000670 (Legacy No. 700-99-0488)
Supplement No. 3 To
Task Order No. H.002550.5 & P.O. No. 2-10596
MacArthur Drive Interchange Completion
Jefferson Parish
Request for Consultant Maximum Compensation Change

Dear Mr. Guidry:

This letter is to inform you that due to modifications of the engineering tasks being
performed under the referenced Task Order, we are requesting modification to the Maximum
Limitations for Compensation for the individual Consultant firms. The overall Maximum
Compensation of $220,802.00 for Supplement No. 3 shall remain the same.

- We are requesting that the original Consultant maximum compensation fees (shown in the
attachment) for Supplement No. 3 be revised to the following:

Original Max. New Max.
Compensation — Compensation —
Consultant Supplement 3 Supplement 3
Huval & Associates, Inc. $64,039.00 $65,126.00
Modjeski & Masters, Inc. $65,875.00 $28,681.00
SDR Engineering Consultants, Inc. $90,888.00 $126,995.00
Totals $220,802.00 $220,802.00

This request is only to revise the maximum compensation under Supplement No. 3 as
dispersed between the Consultant Team. This request does not modify the scope of the
project or the overall Task Order Contract Maximum Compensation.

922 West Pont des Mouton Road. Lafayette, LA 70507 (337) 234-3798  Fax (337) 234-2475

X:\HWAL Bi d Projects\8493 (Retainer Contract for Bridge Preservation 0488)\Task O ders\TO 12_MacArt hur
Drive Peer Review Contract | nfo\Suppl enent 3\ Max Fee Change Request_H 002550.5 - 5.14. 2012. doc
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Mr. Chris Guidry, P.E.
Bridge Design Consultant Manager

5/21/2012
Page 2 of 2

In terms of the overall Task Order, the new Maximum compensation for the Consultant and
each Subconsultant is reflected in the following table:

Origihal Supplement | Supplement | Supplement Total Max.

Consultant Task Order No. 1 ~ No.2 No. 3 Compensation

- - , P /
E‘éval & Associates, | ¢3 60900 7| $53.076.007| $116,599.007] $65,126.007 $238,700.00 /
x:dJeSk‘ & Masters, . ] §184242.007 | $28.681.00¢ | $212,923.00 "]
S A SapRenig $32,904.00/] : §127.199.06 | $126.995.007] $287,098.00-]
Consultants, Inc.

- 7
Lol YorRatice $36,803.00 | $53,076.00 | $428,040.00 | $220,802.00 | $738,721.00

Task Order

Please review and let me know should you have any questions or comments concerning the
plans. I can be reached at (337) 234-3798 or at tgattle@huvalassoc.com.

Sincerely,

T 1 Gl =

Thomas M. Gattle, I1I, P.E.

Project Manager

Huval and Associates, Inc.

Attachments:

X:\HWVAL Bid Projects\ 8493 (Retainer Contract for Bridge Preservati on 0488)\Task Orders\TO
12_MacArthur Drive Peer Revi ewh Contract |nfo\Suppl ement 3\ Max Fee Change Request _H 002550.5 -
5. 14. 2012. doc
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STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
P.O. Box 94245
Baton Rouge, Louisiana 70804-9245

www.dotd.la.gov

SHERRI H. LEBAS, P.E.

BOBBY JINDAL
SECRETARY

GOVERNOR

May 17,2012

Mr. David S. Huval, Sr., President Executed Task Order
Huval & Associates, Inc. Notice to Proceed: May 21, 2012

922 W. Pont Des Mouton Road
Lafayette, LA 70507

RE: Task Order No. H.009933 & Purchase Order No. 2-25596
Contract No. 4400000670
Retainer Contract for Bridge Preservation
Statewide

Dear Mr. Huval:

Attachad is one fully executed Task Order between the Department of Transportation and Development
(DOTD) and your firm.

The compensation of $252,070 is sub-divided as follows:

Huval & Associates, Inc. (prime) $36,416 direct expenses $56.598
Modjeski & Masters, Inc. (sub) $11,926 direct expenses $41
SDR Engineering Consultants (sub) $124,457 direct expenses $22,632

The total cumulative amount for all Task Orders is $5,946,391. The remaining compensation for the Retainer
Contract is $2,803,609.

The services shall be completed by December 17, 2012. If you have any quéstions or comments, please
contact Ashley O. Dorsey at (225) 379-1426. The delivery schedule for all project deliverables will be
astablished by the Project Manager.

Sincerely,

(G 85—

Alan A. Dale, P.E.
Consultant Contract Services Administrator

AD: aod

pc: w/att.  Mr. Chris B. Guidry
Mr. Michael Stack (Dist. 02)
Ms. Diane Chastain
Financial Services Section

A ORUGFREE WORKPLAGE DOTDO0117
02 53 2010




STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
CONTRACT NO. 4400000670
LEGACY STATE PROJECT NO. 700-99-0488
RETAINER CONTRACT FOR BRIDGE PRESERVATION

CONTRACT BETWEEN DOTDAND HUVAL & ASSOCIATES, INC.

TASK ORDER NO. H.009933.& PURCHASE ORDER NO. 2-25596

STATE FUNDS ONLY

NOTICE TO PROCEED DATE: 5/52{} |- CONTRACT TIME: 210 calendar days
SCOPE OF SERVICES
The Consultant shall perform load testing of selected piers, relative to the following project:

—
State Project No. H.009933, ©
F.A.P. No. H009933
Macarthur Drive Interchange-Phase 1B
Jefferson Parish

The Consultant shall perform a detailed bridge inspection and provide instrumentation and load testing for
designated areas between Piers 186 - 210 of US 90B Westbound. This shall include 3D computer
modeling, analysis, of the pier caps subject for the load testing. The structure consists of simple
trapezoidal box girder spans supported on inverted-T pier caps.

The results of the load test shall be used for the calibration of the analytical model and for providing an
. accurate assessment of the observed cracking and consequent structural capacity. The results shall be
used for recommending repair and strengthening procedures. Repair and Strengthening Plans for the
designated section of US 90B Westbound shall be performed under a Supplemental Agreement to this
Task Order.

Individual work elements for the Task Order include:

Task 1: Conduct a detailed inspection of the reinforced concrete caps and bridge bearings in the
designated area. The inspection shall utilize State-of-the-art Video scope to allow access and examination
of the bearing areas. In addition all existing cracks shall be accurately measured and recorded.

Task 2: From the detailed inspection, identify 4 locations representative of the most deteriorated areas
for instrumentation of strain and crack opening gages.

Task 3:  Develop instrumentation details and test plan for the designated 4 locations.

Task 4: Develop a 3D model for analyzing the bridge statically and dynamically under the proposed
loading. The results from the analysis shall be used to compare to previously developed models based on
traditional analysis.

Task 5: Install the instrumentation and Data Acquisition system at the designated 4 locations.

Task 6: Perform system calibration with an onsite real time evaluation to demonstrate in advance the
effects and accuracy of the testing equipment.

Task 7: Monitor the instrumentation (strain and crack opening) during static and dynamic testing
under pre-determined and calibrated loaded vehicles representative of Louisiana overloads.

Task 8: Perform data reduction, analysis of the test results and comparison to the 3D FEM model.

DOTDO118




Task 9: Prepare a final report summarizing the results and recommendations for repair and
rehabilitation.

It is anticipated that this shall require the use of a 60' manlift to access Piers 186 and 210 from the
existing median without adversely impacting frontage road traffic for an extended time. This manlift
shall be available access the pier caps throughout the duration of the field applications of project to access
the pier caps.

The Consultant shall provide 4 dump trucks (2 half loaded and 2 fully loaded trucks) to develop live loads
on the US 90B bridge structure for analysis. The trucks shall be calibrated properly through the use of
adequate weighing instruments. '

During the load testing of the bridge structure, the outside lane of traffic along US 90B Westbound shall
require closure. It is anticipated the load testing portion of the project shall take approximately 4 days.
The Consultant shall be responsible for preparing Traffic Control Plans (TCP) and providing any required
traffic control on the project. DOTD District 02 shall prepare a Transportation Management Plan (TMP)
to effectively manage traffic along US 90B Westbound during the load testing process. Any required
traffic counts and queue analysis shall be performed by the DOTD. This analysis shall determine the
allowed times that a lane can be reduce along US 90B westbound.

Evaluation Criteria

The evaluation review shall be in accordance with the AASHTO LRFD Bridge Design Specifications and
applicable DOTD Bridge Design Technical Memorandums. The Consultant shall submit evaluation
criteria stating the Consultant's Procedure for Load Testing and Evaluation of the Data prior to
instrumentation of the structure.

Items to be provided by DOTD:

(1) General project information

(2) US 90B As-Builts

(3) Bridge Inspection Reports for the designated areas.
(4) Traffic Counts and Queue Analysis (if necessary)
(5) Future Ramp Modification Plans for US 90B

Deliverables:

(1 Final Report — Two printed bound copies, one electronic copy (pdf) uploaded to ProjectWise
2) All accumulated supporting data and analysis in electronic format

Submittal Schedule:

Final Report and Recommendations
120 days from NTP

COMPENSATION

Compensation to the Consultant for services rendered for this Task Order shall be based on billable rates
for the actual work performed and the direct expenses incurred by the Consultant on the Task Order, not
to exceed a maximum compensation of $172,799 for actual work performed and a not to exceed amount
of $79,271 for direct expenses, for a maximum compensation of $252,070 payable under Task Order No.
H.009933 and Purchase Order No. 2-25596. Payments shall be made in monthly installments as specified
in the "Payments" portion of Retainer Contract No. 4400000670 dated July 29, 2009.

DOTDO0119




The Consultant agrees to perform all services set forth under the scope of services for the compensation
stated herein. The rights and obligations of the parties to the Task Order shall be subject to and governed
by Retainer Contract No. 4400000670, dated July 29, 2009. This Retainer Contract expires on August 3,

2013.

STATE OF LOUISIANA HUVAL & ASSOCIATES, INC.
DEPARTMENT OF TRANSPORTATION .
AND DEVELOPMENT
... oo 0.9 AL
B QO—/\ J e & o\._/ M
CONSULTANT CONTRACT SERVICES DAVID S. HUVAL, SR.
ADMINISTRATOR PRESIDENT

RECOMMENDED FOR APPROVAL BY':

~—_ 4 ///(/

FHWA AUTHORIZATION: N [A

FHWA APPROVAL: N / A
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STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
P.O. Box 94245
Baton Rouge, Louisiana 70804-9245

www.dotd.la.gov

SHERRI H. LEBAS, P.E.

BOBBY JINDAL

GOVERNOR SECRETARY
June 14, 2012
prd
N
N
\f\

Mr, David S. Huval, Sr., President 9 Executed Task Order
Huval & Associates, Inc. \Q Notice to Proceed: June 15,2012
922 W. Pont Des Mouton Road X

Lafayette, LA 70507 \ (/) S Eé, T.S ( Statl Fh/‘LJI On (ﬁ
/

RE:  Task Order No. H.009933.5 & P.0. No. 2-27938 ( 2%
Contract No. 4400000670 160 -99 - o4 6@

Retainer Contract for Bridge Preservation
Statewide

Dear Mr. Huval:

Attached is one fully executed Task Order between the Department of Transportation and Development (DOTD) and
your firm,

|

]

|

|

The compensation of $1,037,744 is sub-divided as follows:
Huval & Associates, Inc. (Prime) $298,061 I‘ \N _ .

vl ¥ ()
Modjeski & Masters, Inc. (Sub) $284,693 d &4 h /A( e
Civil Design & Construction, Inc. $434,462 "Ji/\ - vy 4 Eh? rne ] =
C.H. Fenstermaker & Associates, Inc. (Sub) $ 20,528 A\D
|
\
|
i
;
|
|
\
|
\
|
|
\

The total cumulative amount for all Task Orders is $7,023,039. The remaining compensation for the Retainer Contract is
$1,726,961.

The services shall be completed by May 1, 2013. If you have any questions or comments, please contact Kathy Ward at
379-1893. The delivery schedule for all project deliverables will be established by the Project Manager.

Sincerely,

(RVIN

Alan A. Dale, P.E.
Consultant Contract Services Administrator

AD: kw

pc: w/att.  Mr. Chris B Guidry
Mr. Michael Stack (Dist. 02)
Ms. Diane Chastain
Financial Services Section

AN EQUAL OPPORTUNITY EMPLOYER
A DRUG-FREE WORKPLACE
02 53 2010
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STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

CONTRACT NO. 4400000670
LEGACY STATE PROJECT NO. 700-99-0488
RETAINER CONTRACT FOR BRIDGE PRESERVATION
CONTRACT BETWEEN DOTD AND HUVAL & ASSOCIATES, INC.
TASK ORDER NO. H.009933.5 & P.0. NO. 2-27939 —
“STATE FUNDS ONLY”

NOTICE TO PROCEED DATE: {, / = / |2 CONTRACT TIME: N /1‘\

SCOPE OF SERVICES

The Consultant shall perform design and plan production services relative to the design and plan reviews
originally described in Task Order No. H.002550.5, through Supplement No. 3 for the following project:

State PrOJect No H. 00”550 5

MacArthur Drive mterc ange Completion
Route US 90B/1-910
Jefferson Parish

The Consultant shall work with the Original Consultant to revise and redesign the MacArthur Drive
Interchange Completion - Phase 1. The design and plan production are related to the design changes
required for Ramps 7 and 8 under State Project No. H.002550 in accordance with the requirements
specified in the retainer contract and the design criteria included herein. The design and plan production
shall include the following:

Geometric and Span Layout Modifications
Superstructure Design

Substructure Design

QA/QC of Design Plans

The Consultant shall continue and complete the engineering re-design for the modifications necessary for
the project. The Consultant shall take responsibility of the final design in conjunction with the original
Engineer of Record.

Design Criteria

The design shall be in accordance with the AASHTO LRFD Bridge Design Specifications and applicable
DOTD Bridge Design Technical Memorandums. Design Criteria for the Roadway Classifications shall
match that of the Original Design Contract for MacArthur Drive Interchange Completion - Phase 1.
Required Design Exceptions, if needed, shall be requested by the Consultant and review for acceptance
by the DOTD.

Items to be provided by DOTD:

(1) General project information
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(2) 100% Final Plans and Revisions for Original S.P. H.002550

Submittal Schedule:

60% Final Plans September 2012

98% Final Plans November 2012

100% Final Plans January 2013
CONTRACT TIME

The services shall be in effect until the construction letting period.

COMPENSATION

Compensation to the Consultant for services rendered for this Task Order shall be based on billable rates
for the actual work performed by the Consultant on the Task Order, with a maximum compensation of
$1,026,607, and a maximum compensation of\ $11,137 for direct expenses, [for a total compensation of
$1,037,744 payable under Supplement No. 1 to Task Order No. H.009933.5, and P.O. No. 2-27939.
Payments shall be made in monthly installments as specified in the "Payments" portion of Retainer
Contract No. 4400000670 dated July 29, 2009.

The Consultant agrees to perform all services set forth under the scope of services for the compensation
stated herein. The rights and obligations of the parties to the Task Order shall be subject to and governed
by Retainer Contract No. 4400000670, dated July 29, 2009. This Retainer Contract expires on August 3,
2013.

STATE OF LOUISIANA HUVAL & ASSOCIATES, INC.
DEPARTMENT OF TRANSPORTATION
AND DEVELOPMENT
BY:&Q%« Q'v @LQ\» BY: WJZ/%
CONSULTANT CONTRACT SERVICES DAVID S. HUVAL, SR.
ADMINISTRATOR PRESIDENT

RECOMMENDED FOR APPROVAL BY:

DOTDO0123




Office of Engineering
D Project Development Division
Bridge Design Section Bobby Jindal, Governor
————

Se—— PO Box 94245 | Baton Rouge, LA 70804-9245 Sherri H. LeBas, P.E., Secretary

LOUISIANA DEPARTMENT OF
TRANSPORTATION & DEVELOPMENT Phone: 225-379-1302

October 4, 2013

Mr. David S. Huval, President
Huval & Associates, Inc.

922 W. Pont Des Mouton Road
Lafayette, LA 70507

o . s
RE: Time Extension
Task Order No. H.009933 OV ,0\0\ =
Purchase Order No. 2-27939 (\6"
Contract No. 4400000670
Retainer Contract for Bridge Preservation
Statewide

Dear Mr. Huval:

The Department of Transportation desires to continue the services provided by Huval & Associates for Task
Order No. H,009933/Purchase Order No. 2-27939; therefore Huval & Associates is entitled to an extension
of time 't}éomplete the remaining services. By this letter, the expiration date is extended to November 1,
2013.

The extension of time is needed due to a slight delay in processing a supplemental agreement to the original
task order.

Compensation and all other provisions for services rendered by your firm for the Task Order remain the
same.

If you have any questions or comments, please contact Chris Guidry at (225)379-1328.

Sincerely,

Paul Fossier, P.E.
Bridge Design Engineer Administrator

CBG
pc:  Mr. Alan Dale, P.E.
Mr. Michael Stack, P.E.
Ms. Diane Chastain
Financial Services Section

Loulslana Depamnentoannq»omﬂon&Developmemlno;CapbolAmRoad|POBox94245]BatonRouga,Il_.968rb
An Equal Opportunity Employer | A Drug-Free Workplace | Agency of Louisiana.gov | www.dotd.la.gov 01 24




STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
P.O. Box 94245
Baton Rouge, Louisiana 70804-9245

www.dotd.la.gov

SHERRI H. LEBAS, P.E.

BOBBY JINDAL
SECRETARY

GOVERNOR

February 26, 2013

Mr. David S. Huval, Sr., President Executed Task Order
Huval & Associates, Inc.

922 W. Pont des Mouton Road

Lafayette, LA 70507

RE: Supplement No. 1

Task Order No. H.009933 & PO No. 2@5,596 ) (0005)

Contract No. 4400000670
Retainer Contract for Bridge Preservatlon
Statewide

Dear Mr. Huval:

Attached is one fully executed Task Order between the Department of Transportation and Development
(DOTD) and your firm.

The compensation of $473,950 is sub-divided as follows:

Huval & Associates, Inc. (prime) $109,430
Modjeski & Masters, Inc. (sub) $ 60,630
SDR Engineering Consultants, Inc. (sub) $303,890

The total cumulative amount for all Task Orders is $8,093,503. The remaining compensation for the Retainer
Contract is $656,497.

The services shall be completed by June 16, 2013. If you have any questions or comments, please contact
Ashley O. Dorsey at (225) 379-1426. The delivery schedule for all project deliverables will be established by
the Project Manager.

Sincerely,

G N9

Alan A. Dale, P.E.
Consultant Contract Services Administrator

AD: aod

pc: w/att.  Mr. Chris B. Guidry
Mr. Michael Stack (Dist. 02)
Ms. Diane Chastain
Financial Services Section

AN EQUAL OPPORTUNITY EMPLOYER
A DRUG-FREE WORKPLACE

02 53 2010
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STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

CONTRACT NO. 4400000670
RETAINER CONTRACT FOR BRIDGE PRESERVATION
CONTRACT BETWEEN DOTD AND HUVAL & ASSOCIATES, INC.
TASK ORDER NO. H.009933 AND PURCHASE ORDER NO. 2-25596
SUPPLEMENT NO. 1
STATE FUNDS ONLY

NOTICE TO PROCEED DATE: N/A CONTRACT TIME: N/A

SCOPE OF SERVICES
The Consultant shall continue to perform plan revisions, relative to the following project:

State Project No. H.009933

F.A.P. No. H009933

MacArthur Drive Interchange Completion - Phase 1B
Jefferson Parish

Under this Task Order the Consultant shall provide the following engineering services required to finalize
the design of plan production for the project. Services shall include but not be limited to:

e Revising and finalizing existing Bridge Structure Reference files to match revised survey
information.

e Additional Bridge Plan Sheets and details not originally accounted for.

e Additional details to accommodate nonstandard designs that are required for project.
Re-assignment of tasks and design by the Consultant to complete the project in given timeframes.

e Design Checks and Analysis for the piles and footings due to geotechnical determinations.

e Modifications to Ramp 7 Baseline horizontal and vertical geometry to accommodate additional
required slab spans and location of approach slab.

e Sign Truss analysis and details

Design Criteria

The design review shall be in accordance with the AASHTO LRFD Bridge Design Specifications and
applicable DOTD Bridge Design Technical Memorandums.

COMPENSATION

Compensation to the Consultant for services rendered for this Task Order shall be based on billable rates
for the actual work performed and the direct expenses incurred by the Consultant on the Task Order, with
a maximum compensation of $473,950 payable under Supplement No. 1 to Task Order No. H.009933 and
Purchase Order No. 2-25596. Payments shall be made in monthly installments as specified in the
"Payments" portion of Retainer Contract No. 4400000670 dated July 29, 2009.

The Consultant agrees to perform all services set forth under the scope of services for the compensation
stated herein. The rights and obligations of the parties to the Task Order shall be subject to and governed

DOTDO0126



by Retainer Contract No. 4400000670, dated July 29, 2009. This Retainer Contract expires on August 3,

2013.

STATE OF LOUISIANA HUVAL & ASSOCIATES, INC.
DEPARTMENT OF TRANSPORTATION
AND DEVELOPMENT
BY: &Qﬁw Q ZQ\&\ BY: / AM%
CONSULTANT CONTRACT SERVICES DAVID S. HUVAL, SR.
ADMINISTRATOR PRESIDENT
OMME DED PPROVAL BY:
SEC'(ION HEAD

DOTDO0127



Office of the Secretary
PO Box 94245 | Baton Rouge, LA 70804 9245

LOUISIANA DEPARTMENT OF
TRANSPORTATION & DEVELOPMENT ~ Ph: 225-37G-2232 | fx: 225-379-2863

June 13, 2013

Mr. David S. Huval Sr., President
Huval & Associates, Inc.

922 W. Pont des Mouton Road
Lafayette, LA 70507

RE:  Supplement No. 1
Task Order No. H.009933 & PO No. 2-27939

Contract No. 4400000670 e
Retainer Contract for Bridge Preservation
Statewide

Dear Mr. Huval

Transmitted herewith is a “Revised” NTP Letter and the first page of the above mentioned task order

Bobby.lindal, Governor
Sherri H. LeBas, P.E., Secretary

document between the Department of Transportation and Development (DOTD and your firm.

This is for informational purposes only to correct the purchase order number on the documents. In the

future you will need to referencethe corrected purchase order number when submitting invoices.

If you have any questions or comments, please contact Kathy Ward at (225) 379-1893.

Sincerely,

G0 0 A9

Mr. Alan A. Dale, P.E.
Consultant Contract Services Administrator

AD: kw

Pc: wiatt. Mr. Chris B. Guidry
Mr. Michael Stack (Dist. 02)
Ms. Diane Chastain
Financial Services

Louisiama Department of Transportation & Development | 21201 C apitol Access Road | Baton Rouge, LA 70802 | 225-379-1232

An Equal Opportunity Employer | A Drug-Free Workplace | Agency of Louisiana.gov | dotd.la.gov DOTDO'] 28



STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
P.O. Box 94245
Baton Rouge, Louisiana 70804-3245

www.dotd.la.gov
BOBBY JINDAL SHERR! H. LEBAS, P.E.
GOVERNOR SECRETARY
June 13, 2013
Mr. David S. Huval, Sr., President Executed Task Order (Revised)

Huval & Associates, Inc.
922 W. Pont des Mouton Road
Lafayette, LA 70507

RE: Supplement No. 1
Task Order No. H.009933 & PO No. 2-27939
Contract No. 4400000670
Retainer Contract for Bridge Preservation
Statewide

Dear Mr. Huval:

Attached is one fuily executed Task Order between the Department of Transportation and Development (DOTD) and
your firm.

The -compensation of $473,950 is sub-divided as follows:

Huval & Associates, Inc. (prime) $109,430
Modjeski & Masters, Inc. (sub) $ 60,630
SDR_Engineering Consultants, Inc. (sub) $303,890

The total cumulative amount for all Task Orders is $8,093,503. The remaining compensation for the Retainer Contract is
$656,497.

The services shall be completed by June-16, 2613. If you have any questions or comments, please contact Ashley O.
Dorsey at (225) 379-1426. The delivery schedule for all project deliverables will be established by the Project Manager.

Sincerely, .
Q0. flo—

Alan A. Dale, P.E.
Consultant Contract Services Administrator

AD: aod

pc: w/att.  Mr. Chris B. Guidry
Mr. Michael Stack (Dist. 02)
Ms. Diane Chastain
Financial Services Section

Q PPORT! TY EMPLOYER
S T DOTD0129
02 53 2010



STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

CONTRACT NO. 4400000670
RETAINER CONTRACT FOR BRIDGE PRESERVATION
CONTRACT BETWEEN DOTD AND HUVAL & ASSOCIATES, INC.
TASK ORDER NO. H.009933 AND PURCHASE ORDER NO. 2-27939
SUPPLEMENT NO. 1
STATE FUNDS ONLY

NOTICE TO PROCEED DATE: N/A CONTRACT TIME: N/A

SCOPE OF SERVICES
The Consultant shall continue to perform plan revisions, relative to the following project:

State Project No. H.009933

F.A.P. No. H009933

MacArthur Drive Interchange Completion - Phase 1B
Jefferson Parish

Under this Task Order the Consultant shall provide the following engineering services required to finalize
the design of plan production for the project. Services shall-include but not be limited to:

e Revising and finalizing existing Bridge Structure Reference files to match revised survey
information.

Additional Bridge Plan Sheets and details not originally accounted for.

Additional-details to -accommodate nonstandard designs that are required for project.
Re-assignment of tasks and design by the Consultant to complete the project in given timeframes.
Design Checks and Analysis for the piles and footings due to geotechnical determinations.
Modifications to Ramp 7 Baseline horizontal and vertical geometry to .accommodate additional
required slab spans and location of approach slab.

e Sign Truss analysis and details

e o o o

Design Criteria

The design review shall be in accordance with the AASHTO LRFD Bridge Design Specifications and
applicable DOTD Bridge Design Technical Memorandums.

COMPENSATION

Compensation to the Consultant for services rendered for this Task Order shall be based on billable rates
for the actual work performed and the direct expenses incurred by the Consultant on the Task Order, with
a maximum compensation of $473,950 payable under Supplement No. 1 to Task Order No. H.009933 and
Purchase Order No. 2-25596. Payments shall be made in monthly installments as specified in the
"Payments" portion of Retainer Contract No. 4400000670 dated July 29, 2009.

The Consultant agrees to perform all services set forth under the scope of services for the compensation
stated herein. The rights and obligations of the parties to the Task Order shall be subject to and governed

DOTDO0130



by Retainer Contract No. 4400000670, dated July 29, 2009. This Retainer Contract expires on August 3,
2013.

STATE OF LOUISIANA HUVAL & ASSOCIATES, INC.
DEPARTMENT OF TRANSPORTATION
AND DEVELOPMENT

00 Q 89 . 2 fae K

CONSULTANT CONTRACT SERVICES DAVID S. HUVAL, SR.
ADMINISTRATOR PRESIDENT

» OMME DED PPROVAL BY:

SEC ION HEAD

DOTDO0131



o Office of the Secretary
e —— T 94245 | Baton Rouge, LA 70804-9245 Bobby Jindal, Governor

(TgA%SS;SRNI:Tlgh};.Agg\%LE)'l\"A'IAENT ph: 225-379-1232 | fx: 225-379-1863 Sherri H. LeBas, P.E., Secretary

September 5, 2013

Mr. Thomas M. Gattle, Project Manager Executed Task Order
Huval & Associates, Inc.

922 W. Pont Des Mouton Road

Lafayette, LA 70507

RE:  Supplement No. 1 to Task Order No H.009933 & PO #2-25596
Contract No. 4400000670
Retainer Contract for Bridge Preservation
Statewide

Dear Mr. Gattle:

Attached is one fully executed Task Order between the Department of Transportation and Development
(DOTD) and your firm.

The total cumulative amount for all Task Orders is $8,240,259. The remaining compensation for the
Retainer Contract is $509,741.

The services shall be completed by October 15, 2013. If you have any questions or comments, please
contact Gayle H. Davis at 379-1720. The delivery schedule for all project deliverables will be

established by the Project Manager.

Sincerely,

O q [l

Alan A. Dale, P.E.
Consultant Contract Services Administrator

AD: gd

pc: w/att. Mr. Chris B. Guidry
Mr. Michael Stack (District 02)
Ms. Diane Chastain
Financial Services Section

MW&W&WIMQWMMMIMRWMWIW

An Equal Opportumty Employer | A Drug-Free Workplace | Agency of Louisiana.gov | dotd.la.gov
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STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

CONTRACT NO. 4400000670
RETAINER CONTRACT FOR BRIDGE PRESERVATION
CONTRACT BETWEEN DOTD AND HUVAL & ASSOCIATES, INC.
TASK ORDER NO. H.009933.5
SUPPLEMENT NO. 1
STATE FUNDS ONLY

NOTICE TO PROCEED DATE: N/A , CONTRACT TIME: N/A

The Consultant shall provide continued engineering services relative to the following project:

State Project No. H.009933
Westbank Expressway Repair
Route US 90B/I-910

SCOPE OF SERVICES
Jefferson Parish

The Consultant shall design and produce repair details for the repair recommendations made in the Report
issued under the original Task Order Contract. These repairs and the extent of the repairs shall be

included into, and limited to, the Final Plans associated with the following project:

State Project H.009933

MacArthur Drive Completion - Phase 1B
Route US 90/1-910

Jefferson Parish

The repairs shall be performed along US 90 Westbound for Piers 182 thru 210 and shall include:

1. The removal and replacement of existing expansion compression seal joints with preformed

silicone joints.

2. The cleaning and sealing of cracks formed along the exterior girder seats of the pier caps. Epoxy
injection is recommended for any cracks with a width exceeding 0.01 inches. Grouting and

sealing of cracks is recommended for cracks with a width less than 0.01 inches.

w

The cleaning and coating of cracks formed under the interior girder seats of the pier caps.

4. The cleaning of bearing seats and addition of covers around the bearing seats to prevent access

from birds and other animals.

COMPENSATION

Compensation to the Consultant for services rendered for this Task Order shall be based on billable rates
for the actual work performed and the direct expenses incurred by the Consultant on the Task Order, with
a maximum compensation of $49,663 payable under Supplement No. 1 to Task Order No. H.009933.
Payments shall be made in monthly installments as specified in the "Payments" portion of Retainer

Contract No. 4400000670 dated July 29, 2009.

The Consultant agrees to perform all services set forth under the scope of services for the compensation
stated herein. The rights and obligations of the parties to the Task Order shall be subject to and governed
by Retainer Contract No. 4400000670, dated July Zq, 2009. This Retainer Contract expires on January

30,2014,

DOTDO0133



STATE OF LOUISIANA HUVAL & ASSOCIATES, INC.
DEPARTMENT OF TRANSPORTATION

AND DEVELOPMENT
BY: @00\ Q*. KM‘-—*"”BY: W/M
CONSULTANT CONTRACT SERVICES DAVID §. HUVAL, SR~
ADMINISTRATOR PRESIDENT
RE@DEZZR APPROVAL BY:
s‘ECTIBN HEAD

FHWA AUTHORIZATION: 5/a1/201
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Office of the Secretary

‘::-T hf:“b':@ PO Box 94245 | Baton Rouge, LA 70804-5245 Bobby Jjindal, Govemor
TRANSPORTATION & DEVELOPMENT  Ph: 225-379-1232 | fX: 225-379-1863 Sherri H. LeBas, P.E., Secretary

October 10, 2013

Mr. David S. Huval, Sr., President Executed Task Order
Huval & Associates, Inc.

922 W. Pont Des Mouton Road

Lafayette, LA 70507

RE: Supplement No. 2 to Task Order No. H.009933 & PO No. 2-27939
Contract No. 4400000670
Retainer Contract for Bridge Preservation
Statewide

Dear Mr. Huval:

Attached is one fully executed Task Order between the Department of Transportation and Development
(DOTD) and your firm.

The total cumulative amount for all Task Orders is $8,459,822. The remaining compensation for the
Retainer Contract 1s $290,178.

If you have any questions or comments, please contact Gayle H. Davis at 379-1720. The delivery
schedule for all project deliverables will be established by the Project Manager.

Sincerely,

A e i

Alan A.<ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>