

STATE OF LOUISIANA

US 90 (I-49 SOUTH)
ALBERTSON'S PARKWAY TO
AMBASSADOR CAFFERY
DESIGN-BUILD PROJECT

LAFAYETTE PARISH

STATE PROJECT NO. H.010620
FEDERAL AID PROJECT NO. H010620

REQUEST FOR PROPOSALS

TABLE OF CONTENTS



TABLE OF CONTENTS

INSTRUCTIONS TO PROPOSERS

Instructions to Proposers

Appendix A – Technical Proposal Instructions

Appendix B – Lump Sum Price Proposal Instructions

Appendix C – Proposal Forms

Form of Proposal

Non-Collusion Form

Proposal Bond

Form C - Single Point of Contact

Form CR - Commitment to Assign Identified Resources to Project

Form CRCF - Certification Regarding Use of Contract Funds for
Lobbying

Form DBEC - Disadvantaged Business Enterprise Certification

Form DU - Design Unit Descriptions

Form KP - Key Personnel Information

Form LSI - Letter of Subcontract Intent

Form NS - Named Subcontractors

Form O - One-on-One Meeting Confidentiality and Non-
Disclosure Agreement

Form PC1 - Price Center 1, Preliminaries and General
Requirements

Form PC2 - Price Center 2, Project-Wide Engineering and Design
Activities

Form PC3 - Price Center 3, Project-Wide Maintenance of Traffic

Form PC4 - Price Center 4, Project-Wide Environmental
Mitigation and Compliance

Form PC5 - Price Center 5, Project-Wide Hazardous and
Contaminated Substances Remediation Activities

Form PCD - Price Center Descriptions

Form PCP - Schedule of Progress Checkpoints

Form PP - Lump Sum Price Proposal Cover Sheet

Form PPS-P - Proposal Periodic Payment Schedule (Format)

Form Q - Request for Proposals Question Form

Form SP - Schedule of Prices

CONTRACT DOCUMENTS

Part 1 – Design-Build Agreement

Appendix A – Project Scope

Part 2 – Design-Build Sections 100s

DB 101 – Acronyms and Abbreviations and Definitions

DB 102 – Requirements and Conditions

DB 103 – Partnering, Bonds, and Notice to Proceed

Appendix 103A – Payment, Performance, and Retainage Bonds Form

- DB 104 – Scope of Work
- DB 105 – Control of the Work
- DB 106 – Control of Material
- DB 107 – Legal Relations and Responsibility to Public
- DB 108 – Prosecution and Progress
 - Appendix 108A – Forms
 - Appendix 108B – Baseline Progress Schedule
 - Appendix 108C – Key Personnel Qualifications and Requirements
- DB 109 – Lump Sum Price, Progress, and Payment
 - Appendix 109A - Forms
- DB 110 – [PLACEHOLDER]
- DB 111 – Design Management and Design Quality Control
 - Appendix 111A - Forms
- DB 112 – Construction Quality Control and Quality Assurance
 - Appendix 112A - Construction Quality Control Inspection
 - Appendix 112B – Quality Control Testing
 - Appendix 112C - Forms
- DB 113 – Design-Builder’s Quality Plan
- DB 114 – Federal Requirements
 - Appendix 114A – Federal Requirements Appendix
- DB 115 - Project Closeout

Part 3 – Design Requirements and Performance Specifications

- Appendix A – Performance Specifications
 - Roadway Geometrics
 - Drainage
 - Geotechnical
 - Pavement Structure
 - Structures
 - Transportation Management Plan
 - Public Information
 - Lighting
 - Permanent Signage
 - Environmental
 - Burlington Northern Santa Fe Railroad
 - Utilities
 - Maintenance During Construction
 - Project Office and Field Office
 - Right-of-Way

Part 4 – Request for Proposals Plans

- Appendix A – Project Layout Plan
- Appendix B - Proposed Future Build Out

Part 5 – Engineering Data

Environmental Final Environmental Impact Statement and Record of Decision

Geotechnical Data

Horizontal and Vertical Control Data

LIDAR

Subsurface Utility Engineering Reports

Traffic Data

Part 6 – Design-Builder’s Proposal [PLACEHOLDER]

REFERENCE DOCUMENTS

As-Builts

- US 90 Pinhook to Broussard
- US 90 Pinhook to Broussard (Rev. 1)
- New Iberia - Billeaud Hwy, LA 3052

Utility Permits

- AT&T Permit #03025742 and drawing
- AT&T Louisiana Permit #03025050 and drawing
- Centerpoint Energy Permit #03026419
- City of Broussard Permit #03025205 and drawing
- Cox Permit #03024352
- Cox Permit #03025565
- Cox Permit #03025845
- Cox Permit #03025920
- Entergy Permit #03026092