

**STATE OF LOUISIANA
INTERSTATE-12 WIDENING
DESIGN-BUILD PROJECT**

**AMITE RIVER BRIDGE TO JUBAN ROAD (WB)
AND
PETE'S HIGHWAY TO JUBAN ROAD (EB)**

**LIVINGSTON PARISH
STATE PROJECT NO. 454-02-0071
FEDERAL AID PROJECT NO. ARR-3209(505)**

REQUEST FOR PROPOSALS

REFERENCE DOCUMENTS



TABLE OF CONTENTS

1.0 REFERENCE DOCUMENTS..... 1

2.0 CONTENTS OF REFERENCE DOCUMENTS 1

2.1 AS-BUILT PLANS 1

2.2 CRITICAL PATH METHOD (CPM) SCHEDULE 1

2.3 MAINTENANCE OF TRAFFIC (MOT)..... 2

2.4 DEFINITIVE DESIGN 2

2.5 PLAN-IN-HAND PRINTS 3

2.6 SCOUR ANALYSIS 3

2.7 STATE PROJECT NOS. 454-01-0047 & 454-02-0025 CONTRACT DOCUMENTS 3

1.0 REFERENCE DOCUMENTS

Reference Documents, including plans contained herein and/or so designated elsewhere in the Request for Proposals (RFP), are not Contract Documents and are provided to the Proposers for informational purposes and for use in the Proposer's Proposal preparation, at the Proposer's discretion.

2.0 CONTENTS OF REFERENCE DOCUMENTS

The documents identified in Sections 2.1 through 2.4 are Reference Documents for the purposes of this Project.

2.1 AS-BUILT PLANS

- A) State Project Nos. 454-01-07 and 454-02-07
Federal Aid Project No. I-12-1 (21) 6
Baton Rouge – Walker Interstate Highway
O'Neal Lane – LA 3002 Section
East Baton Rouge Parish and Livingston Parish
Route I-12
- B) State Project No. 454-02-01
Federal Aid Project No. I-12-1 (16) 10
Baton Rouge – Walker Interstate Highway
Denham Springs – Walker Section
Livingston Parish
Route I-12
Dated 12/2/1965 (Chief Engineer's Signature)
- C) State Project Nos. 454-02-0045, 832-32-0009 & 832-33-0005
Federal Aid Project Nos. IM-12-1(144), CMAQ-9716(001) & CMQ-9692(002)
Range Avenue Interchange Improvements
Livingston Parish
I-12, LA 3002 & LA 3003
Dated 2/20/2001 (Chief Engineer's Signature)
- D) State Project No. 454-02-0062 & 832-32-0012
Federal Aid Project No. 3204 (514)
Interchange Improvements in Denham Springs & Walker
Livingston Parish
I-12 & LA 3002
Dated 8/21/06 (Chief Engineer's Signature)

2.2 CRITICAL PATH METHOD (CPM) SCHEDULE

- A) State Project No. 454-01-0047
I-12 Widening Design-Build
James Construction Group, LLC
CPM Schedule
Dated March 17, 2009

2.3 MAINTENANCE OF TRAFFIC (MOT)

- A) Maintenance of Traffic – Phase 1
 - 1) State Project Nos. 454-01-0047 & 454-02-0025
O’Neal Lane – Pete’s Highway
Phase 1 Sequence of Construction
Phase 1 Construction Signing
East Baton Rouge and Livingston Parishes
I-12
Dated 4/16/09 (Chief Engineer’s Signature)
 - 2) State Project Nos. 454-01-0047 & 454-02-0025
O’Neal Lane – Pete’s Highway
Phase 1 Sequence of Construction
Phase 1 Construction Signing
East Baton Rouge and Livingston Parishes
I-12
Revision 1
Dated 6/12/09
- B) Maintenance of Traffic – Phases 2, 3 & 4
 - 1) State Project Nos. 454-01-0047 & 454-02-0025
O’Neal Lane – Pete’s Highway
Phases 2, 3, & 4 Sequence of Construction
Phases 2, 3 & 4 Construction Signing
East Baton Rouge and Livingston Parishes
I-12
Dated 10/14/09 (Chief Engineer’s Signature)

2.4 DEFINITIVE DESIGN

- A) State Project Nos. 454-01-0047 & 454-02-0025
O’Neal Lane – Pete’s Highway
East Baton Rouge & Livingston Parishes
Route I-12
Dated 1/28/09
- B) State Project Nos. 454-02-0062 & 832-32-0012
Interchange Improvements in Denham Springs & Walker
Livingston Parish
I-12 & LA 3002
Dated 8/21/06 (Chief Engineer’s Signature)
 - 1) Revision 1
Dated 9/8/06
 - 2) Revision 2
Dated 10/6/06

2.5 PLAN-IN-HAND PRINTS

- A) State Project Nos. 454-01-0047 & 454-02-0025
Federal Aid Project No. IM-12-1(096)007 & IM-BR-12-1(094)008
O'Neal Lane – Pete's Highway
East Baton Rouge & Livingston Parishes
Route I-12
Dated 3/11/03

2.6 SCOUR ANALYSIS

- A) State Project No. 454-02-0071
Gray's Creek
Structure No. 4540203301 & -2
Route I-12
Livingston Parish
Scour Analysis
Bridge Hydraulic Data Form
Dated 10/26/2009

2.7 STATE PROJECT NOS. 454-01-0047 & 454-02-0025 CONTRACT DOCUMENTS