STATE OF LOUISIANA INTERSTATE-12 WIDENING

DESIGN-BUILD PROJECT

AMITE RIVER BRIDGE TO JUBAN ROAD (WB)

AND

PETE'S HIGHWAY TO JUBAN ROAD (EB)

LIVINGSTON PARISH STATE PROJECT NO. 454-02-0071 FEDERAL AID PROJECT NO. ARR-3209(505)

REQUEST FOR PROPOSALS

INSTRUCTIONS TO PROPOSERS

APPENDIX C PROPOSAL FORMS





FORM OF PROPOSAL

	PROPOSAL O	OF
NAM	И Е	TELEPHONE ()
	DRESS	
CON	NTRACTOR'S LICENSE No	ENGINEER'S LICENSE No.
TO	THE LOUISIANA DEPARTMENT OF T	TRANSPORTATION AND DEVELOPMENT:
of Statotal last exists satisfaction	ies to furnish and deliver all the materials and to date Project No. 454-02-0071/Federal Aid Project Lump Sum Contract Price as stated in the Scheduxamined the site of the proposed Work and the Re	is Project in accordance with the Contract Documents and do all work and labor required for the design and construction No. ARR-3209(505) in Livingston Parish, Louisiana, for the le of Prices (Form SP). The undersigned also certifies that it quest for Proposals (RFP) before submitting the Proposal and consideration for the Award of this Contract, the undersigned edgments:
A)	days after Award and, failing to do so, to	s in the amount specified in the Contract within 15 working forfeit the accompanying Proposal Bond to the Louisiana ment (LA DOTD) as Liquidated Damages (LD), and the to others.
B)		of Notice of Contract Execution and after receipt of Notice to y be allowed in writing by the Department's Project Manager y the date specified in the Contract.
C)	To furnish a performance and a payment bond conditioned for the full, complete, and faithful	I in the penalty of full amount stated in the Contract as surety performance of this Contract.
D)	In accordance with the Contract to repair, maccepted by the Chief Engineer.	naintain, and guarantee all work performed thereunder until
The u	andersigned declares that it is the only entity or par oyees, subsidiaries, or parent corporations [check a	rty interested in the Proposal as principal and that its officers, appropriate box below]:
	relation to public contracts either in the State during the five-year period immediately prece	n any activities in restraint of trade or been debarred with e of Louisiana or any other state of the United States (US) dding this Proposal or either directly or indirectly entered into or otherwise taken any action in restraint of free competitive ontract.
	State of Louisiana or any other state of the Proposal or entered into collusion or restraint	traint of trade with relation to public contracts either in the US during the five-year period immediately preceding this tof free competition in connection with this Proposal or this e a responsible Proposer entitled to the award of a contract

restraint of free competition, or collusion.

The Proposer also hereby certifies that it and its Principal Participants: (i) have developed and have on file at each establishment affirmative action programs pursuant to 41 CFR Part 60-2 (Affirmative Action Programs) (__) or are not subject to the requirements to develop an affirmative action program under 41 CFR Part 60-2 (Affirmative

involving public moneys and attach hereto an explanation of their activities in restraint of free trade,

Action Programs) (); (ii) have (_) have not (_) participated in a previous contract or subcontract subject to the equal opportunity clause, as required by Executive Orders 11246; 10925; and 11114, as amended; and (iii) have (_) have not (_) filed with the Joint Reporting Committee, the Deputy Assistant Secretary, or the Equal Employment Opportunity Commission (EEOC) all reports due under the applicable filing requirements.					
The Proposer acknowledges receipt of the	following Amend	lments to the Request	or Proposals:		
Number	Date	Number	Date		
The undersigned agrees that any and al antitrust violations as to goods, services assigned to the State of Louisiana but of undersigned further agrees to require its State of Louisiana, but only to the extent of a form obtainable from the LA DOTD protections all rights to any such antitrust claim. The undersigned tenders herewith a Propidrawn to the order of the Louisiana Depart	s, and materials properties, and materials properties to the extent Subcontractors to such overcharges arior to the commens to the extent of the extent of the social Bond in the	burchased in connecti- that such overcharges assign any and all sare passed on to the sta- encement of work by a any overcharges not p	on with this Proposal are hereby are passed on to the state. The uch claims for overcharges to the ate, by executing an assignment on a Subcontractor. The undersigned assed on to the State of Louisiana. The proposal are hereby to be a state. The undersigned assed on to the State of Louisiana.		
Organization:			_		
By:			_		
Title:			-		
STATE OFPARISH OF	_)) ss _)				
SUBSCRIBED AND SWORN TO ME O	N THIS:		,		
DAY OF	, 2009				
NOTARY PUBLIC					
My Commission Expires:					

INDEX OF FORMS

Form Designator	<u>Form Title</u>
-----------------	-------------------

Form of Proposal

Non-Collusion Form

Proposal Bond

C Single Point of Contact

CR Commitment to Assign Identified Resources to Project

CRCF Certification Regarding Use of Contract Funds for Lobbying

DBEC Disadvantaged Business Enterprise Certification

DU Design Unit Descriptions

KP Key Personnel Information

LSI Letter of Subcontract Intent

NS Named Subcontractors

O One-on-One Meeting Confidentiality and Non-Disclosure

Agreement

PC1 Price Center 1, Preliminaries and General Requirements

PC2 Price Center 2, Project-Wide Engineering and Design Activities

PC3 Price Center 3, Project-Wide Maintenance of Traffic

PC4 Price Center 4, Project-Wide Environmental Mitigation and

Compliance

PC5 Price Center 5, Project-Wide Hazardous and Contaminated

Substances Remediation Activities

PCD Price Center Descriptions

PCP Schedule of Progress Checkpoints

PP Lump Sum Price Proposal Cover Sheet

PPS-P Proposal Periodic Payment Schedule (Format)

Q Request for Proposals Question Form

SP Schedule of Prices

NON-COLLUSION FORM

STATE PROJECT NO. 454-02-0071 FEDERAL AID PROJECT NO. ARR-3209(505) LIVINGSTON PARISH

AFFIDAVIT

I hereby certify	and	duly	authorized		
representative (of the firm of			, wh	ose address
is	No. of the Control of		, and	d that n	either I nor
the above firm	I here represent has participa	ated in any of the following activities	es:		
A)	consideration, any firm or p	a commission, percentage, brokera person (other than a bona fide empl policit or secure this Contract; and			
B)		implied condition for obtaining the true or person in connection with care			
C) Paid, or agreed to pay, to any firm, organization, or person (oth employee working solely for me or the above Proposer) any fee, co or consideration of any kind for or in connection with procuring Contract.					n, donation,
Development	(LA DOTD) in connection	ished to the Louisiana Departmen with this Contract in accordan subject to applicable state and federal	ce with	the p	rovisions of
	(Signature)	(Date)			
SWOR	RN TO AND SUBSCRIBED	BEFORE ME AT			;
THIS _	DAY OF	, 2009.			
(SEAL	a) .	BY:			
		(Not	ary Pub	lic)	

PROPOSAL BOND

of Transportation and Development, (hereinafter called the LA DOTD) in the sum of five percent of the Propose total proposed Lump Sum Contract Price, of which the Principal and surety bind themselves and their he executors, administrators, successors, and assigns, as solidary obligors. Signed and sealed this	, as Principal and
The condition of this obligation is such that, whereas the Principal has submitted a Proposal to the LA DOTD of Contract for the construction of State Project No. 454-02-0071/Federal Aid Project No. ARR-3209(505), Interstate-12 (I-12) Widening Design-Build (DB) Project, located in Livingston Parish, if the Proposal is accept and the Principal, within the specified time, enters into the Contract in writing and gives bond with Sur acceptable to the LA DOTD for payment and performance of said Contract, this obligation will be void; otherwise remain in effect. Principal (or, if Proposer is a Joint (If a Joint Venture, Principal Participant)	, of which the Principal and surety bind themselves and their heirs,
Contract for the construction of State Project No. 454-02-0071/Federal Aid Project No. ARR-3209(505), Interstate-12 (I-12) Widening Design-Build (DB) Project, located in Livingston Parish, if the Proposal is accept and the Principal, within the specified time, enters into the Contract in writing and gives bond with Sur acceptable to the LA DOTD for payment and performance of said Contract, this obligation will be void; otherwise remain in effect. Principal (or, if Proposer is a Joint (If a Joint Venture, Principal Participant)	, 2009
	oject No. 454-02-0071/Federal Aid Project No. ARR-3209(505), the (DB) Project, located in Livingston Parish, if the Proposal is accepted me, enters into the Contract in writing and gives bond with Surety
Venture, Lead Principal Participant of the JV)	
By: By Authorized Officer-Owner-Partner Authorized Officer-Owner Partner	ByAuthorized Officer-Owner Partner
Typed or Printed Name Typed or Printed Name	Typed or Printed Name
Surety	
By:	
Typed or Printed Name	
To receive a copy of the contract and subsequent correspondence/communication from LA DOTD, with respect to the Proposal Bonds, the following information must be provided:	
Bonding Agency or Company Name Address	me Address
Agent or Representative Telephone/Facsimile Number	Telephone/Facsimile Number

SINGLE POINT OF CONTACT

Proposer's Name:	
Name of Point of Contact:	
Company Affiliation:	
Address:	
Office Telephone:	
-	
Facsimile:	
Mobile or Pager Number:	
E-mail Address:	

FORM CR

COMMITMENT TO ASSIGN IDENTIFIED RESOURCES TO PROJECT

Proposer's Name:	
concern that the Key actually be assigned to other Projects, Key Personnel resour available to the extent undertake all reasonab	Personnel resources specifically represented and listed in this Proposal the Contract (if awarded to this Proposer) and not also be committed to [Name of Proposer) commits that the within this Proposer's control. If awarded the Contract, this Proposer will be efforts to provide all the Key Personnel identified in its Proposal on a periods necessary to fulfill their responsibilities.
In making this commit reservation, enter "NO	ment, the Proposer includes the following reservations: (If made without NE").
Signed:	
Printed Name:	
Title:	
Date:	
(To be	executed by the Proposer's designated Project Principal-in-Charge.)

FORM CRCF

CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING

STATE PROJECT NO. 454-02-0071 FEDERAL AID PROJECT NO. ARR-3209(505) LIVINGSTON PARISH

The undersigned certifies, to the best of its knowledge and belief (after due inquiry and investigation), to the following:

- 1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any federal agency, a member of Congress, an officer or employee of Congress, or an employee of a member of Congress in connection with the awarding of any federal contract, the making of any federal grant, the making of any federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any federal contract, grant, loan, or cooperative agreement; and
- 2. If any funds other than federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any federal agency, a member of Congress, an officer or employee of Congress, or an employee of a member of Congress in connection with this federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31 U.S.C. § 1352. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

The undersigned shall require that the language of this certification be included in all lower tier subcontracts which exceed \$100,000 and that all such recipients shall certify and disclose accordingly.

, 2009		
	Signature	And the second s
	 Title	
		Signature

[The Proposer may duplicate or modify this form as necessary so that it accurately describes the entity making the Proposal and so that it is signed on behalf of all partners, members, or joint venturers of the Proposer and all other Principal Participants.]

FORM DBEC

DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATION

State Project: 454-02-0071

Federal Aid Project No. ARR-3209(505)

Highway: I-12

Parish: Livingston

DISADVANTAGED BUSINESS ENTERPRISES REQUIREMENTS

The following goal for participation by Disadvantaged Business Enterprises (DBE) is established for construction and services for the Project:

DBE

6%

Disadvantaged Business Enterprise Certification

By signing the Proposal, the Proposer certifies that (1) the above DBE goal will be met by obtaining commitments equal to or exceeding the DBE percentage or that Proposer will provide a good faith effort to substantiate the attempt to meet the goal; and (2) if awarded the Contract, the Proposer will meet the requirements set forth in the Contract Documents, Part 2 – Design-Build (DB) Section 100, DB Section 114 and Appendix 114.

Signed:	 	
Printed Name:		
Γitle:		
_		
Date:	 	

FORM DU

DESIGN UNIT DESCRIPTIONS

		VPV Salada Danas Parkers			CONTRACTOR CONTRACTOR	101/1143014701112011117
	Design Unit Description					
	Design Unit Code					
	Price Center Code (from Form PCD)					

FORM KP

KEY PERSONNEL INFORMATION

Name of Proposer:	

Position	Name	Years of Applicable Experience	Education/ Registration	Parent Firm Name	Percent of Time Dedicated to Project
Principal-in- Charge					
Design-Builder's Project Manager					
Construction Manager					
Design Manager					
Design-Builder's Deputy Project Manager					
Quality Assurance/Quality Control Manager					
Design Quality Control Manager					
Construction Quality Control Manager					
Safety Manager					
Environmental Compliance Manager					
Lead Geotechnical Engineer					

Traffic Control Supervisor			
Roadway Design Engineer			
Bridge Design Engineer			

Use additional sheets when needed.

FORM LSI

LETTER OF SUBCONTRACT INTENT

	intends to subcontract Work for the Interstate-12 Widening		
(Proposer's name)	-		
Design-Build (DB) Project to	(Name of Subcontractor/Consultant) to perform the		
	(Name of Subcontractor/Consultant)		
following types of Work:			
The minimum value of the su	becontract is		
For the Proposer:	For the Subcontractor/Consultant:		
(Signature)	Confirmed by: (Signature)		
(Printed Name)	(Printed Name)		
(Title)	(Title)		
(Date)	(Date)		

FORM NS

NAMED SUBCONTRACTORS

e:	
Jam	
~	
ser	
pos	
[0]	4
Δ	

ress of Head Office Telephone/Facsimile For the last two Projects, list the Project Name; Owner; and Owner's Name, Telephone Number, and E-mail Address	Project 2
For the last two Projec Owner; and Own Telephone Numbe	Project 1
Telephone/Facsimile	
Address of Head Office	
Subcontractor Name/ Contact	
Specialty/Assignment /Percentage	

,				

1 of 1

I-12 Widening DB Project RFP ITP Appendix C – Proposal Forms Form NS – Named Subcontractors

FORM O

ONE-ON-ONE MEETING CONFIDENTIALITY AND NON-DISCLOSURE AGREEMENT

	, as the Attorney-in-Fact and designated representative of
(Propo	oser), hereby agree to the following:
A)	I agree, on behalf of the Proposer, that any and all Proposer representatives who participate in the one-on-one meeting process will maintain the confidentiality of all proprietary or trade secret information that the Proposer and its representatives gain access to as a result of their participation in one-on-one meetings. Proprietary or trade secret information includes codes, patterns, formulae, designs, devices, methods, or processes;
В)	I agree, on behalf of the Proposer, that any communications and/or records exchanged during the one-on-one meetings will remain confidential until Contract execution, unless such records are proprietary or trade secret information;
C)	I agree to waive any right, on behalf of the Proposer, to challenge the procurement for the Interstate-12 (I-12) Widening Design-Build (DB) Project (Project) based upon the Proposer's participation in the one-on-one meeting process. Further, if invited to participate in the one-on-one meeting process, and the Proposer opts to not participate in the one-on-one meeting process, I agree to waive any right, on behalf of the Proposer, to challenge the procurement for the Project based upon the Proposer's lack of participation in the one-on-one meeting process; and
D)	I agree, on behalf of the Proposer, that upon notice from the LA DOTD that a request for release of information obtained or exchanged during the one-on-one meeting process has been received, the Proposer shall immediately defend any action seeking release of the records it believes to be proprietary or trade secret information and indemnify, defend, and hold harmless the LA DOTD and the State of Louisiana and its agents and employees from any judgments awarded against the LA DOTD and its agents and employees in favor of the party requesting the records, including any and all costs connected with that defense. This indemnification survives the LA DOTD's cancellation or termination of this procurement or award and subsequent execution of a Contract. In submitting a Proposal, the Proposer agrees that this indemnification and duty to defend survives as long as the confidential business information is in possession of the State.
	Confidentiality and Non-Disclosure Agreement is subject to the laws of the State of Louisiana and able rules and regulations.
Signe	d: Date:

PRICE CENTER 1 - PRELIMINARIES AND GENERAL REQUIREMENTS

Activity Code ¹	Activity ²	Lump Sum Price (Enter Lump Sum Price for Each Activity)
	Payment, Performance, and Retainage Bonds	
	Insurance and Insurance Certificates	
	Project Mobilization	
	Permits and Regulatory Approvals (non-environmental)	
	Environmental Compliance (plans, permits, approvals, reports, records, and monitoring)	
	Project Management	
	Quality Plan and Updates	
	Project Quality Management and Construction Quality Control	
	Safety Plan and Safety Administration	
	Liaison and Coordination with Local Authorities and Agencies	
	On-Site Security, Communications, and Project Identification Signing	
	Design-Builder's Temporary Facilities (provide, erect, service, and maintain)	
	Design-Builder-Provided Facilities and Equipment for the Louisiana Department of Transportation and Development	
	Removal of Temporary and Design-Builder-Provided Facilities and Site Clean-up/Restoration	
	Construction Staking	
	Public Information Activities during Contract	
	Warranty or Guarantee	
	Price Center Value ³ (Sum of the Lump Sum Prices for each activity)	

¹ Use codes from Baseline Progress Schedule P3 or P6 Program.

² Other activities may be added by Proposer.

³ Enter sum for the column. Enter amount on Form SP.

PRICE CENTER 2 - PROJECT-WIDE ENGINEERING AND DESIGN ACTIVITIES

Activity Code ¹	Activity ²	Lump Sum Price (Enter Lump Sum Price for each activity)
	Design of Temporary and Permanent Works through Final Design (including, design reports, design drawings, and Project Specifications)	
	Geotechnical Investigations	
	Other Preliminary Engineering, such as Preliminary Surveys	
	Design Support during Construction	
	As-Built Drawings, Manuals, and Reports	
	Activities of the Design Quality Control Manager and Staff (Design QC)	
	Price Center Value ³ (Sum of lump sum prices for each activity)	

¹ From activities on Baseline Progress Schedule P3 or P6 Program.

² Other activities may be added by Proposer.

³ Enter sum on Form SP.

PRICE CENTER 3 - PROJECT-WIDE MAINTENANCE OF TRAFFIC

Activity Code ¹	Activity ²	Lump Sum Price (Enter Lump Sum Price for each activity)
	Maintenance of Traffic Plan and Updates	
	Maintenance of Traffic Implementation and Operations	
	Traffic Control Plan(s) and Updates	
	Price Center Value (Sum of lump sum prices for each activity) ³	

 $^{^{\}rm 1}$ From activities on Baseline Progress Schedule P3 or P6 Program. $^{\rm 2}$ Other activities may be added by Proposer.

³ Enter sum on Form SP.

PRICE CENTER 4 -

PROJECT-WIDE ENVIRONMENTAL MITIGATION AND COMPLIANCE

Activity Code ¹	Activity ²	Lump Sum Price (Enter Lump Sum Price for each activity)
	Environmental Investigations and Documentation	
	Environmental Mitigation Measures and Plans	
	SPDES Preparation	
	SPDES Implementation	
	Price Center Value ³ (Sum of prices for each activity)	

¹ From activities on Baseline Progress Schedule P3 or P6 Program.

² Other activities may be added by Proposer.

³ Enter sum on Form SP.

PRICE CENTER 5 -

PROJECT-WIDE HAZARDOUS AND CONTAMINATED SUBSTANCES REMEDIATION ACTIVITIES

Activity	Activity ²	Lump Sum Price
Code ¹		(Enter Lump
		Sum Price for
		each activity)
	Environmental Design and Monitoring of Construction Zone	
	D • C • X 1 3	
	Price Center Value ³	
Angle of	(Sum of prices for each activity)	

¹ From activities on Baseline Progress Schedule P3 or P6 Program.

² Other activities may be added by Proposer.

³ Enter sum on Form SP.

PRICE CENTER DESCRIPTIONS

Project-Wide Activities PC1 Preliminaries and General Requirements PC2 Project-Wide Engineering and Design Activities PC3 Project-Wide Engineering and Design Activities PC3 Project-Wide Environmental Compliance and Monitoring PC5 Project-Wide Hazardous and Contaminated See Form PC4 Substances Remediation Activities B B	Project Section	Project Work Breakdown Structure Code	Price Center Code	Price Center Title	Price Center Descriptions
PC1 Preliminaries and General Requirements PC2 Project-Wide Engineering and Design Activities PC3 Project-Wide Maintenance of Traffic PC4 Project-Wide Environmental Compliance and Monitoring PC5 Project-Wide Hazardous and Contaminated Substances Remediation Activities	¥			Project-Wide Activities	
PC2 Project-Wide Engineering and Design Activities PC3 Project-Wide Maintenance of Traffic and Monitoring PC5 Project-Wide Hazardous and Contaminated Substances Remediation Activities					See Form PC1
PC3 Project-Wide Maintenance of Traffic PC4 Project-Wide Environmental Compliance and Monitoring PC5 Project-Wide Hazardous and Contaminated Substances Remediation Activities				PC2 Project-Wide Engineering and Design Activities	See Form PC2
PC4 Project-Wide Environmental Compliance and Monitoring PC5 Project-Wide Hazardous and Contaminated Substances Remediation Activities					See Form PC3
PC5 Project-Wide Hazardous and Contaminated Substances Remediation Activities				PC4 Project-Wide Environmental Compliance and Monitoring	See Form PC4
8				PC5 Project-Wide Hazardous and Contaminated Substances Remediation Activities	See Form PC5
	æ				

Price Center Descriptions						
Price Cente						
Price Center Title		·				
	V P					
Price n Center Code	:					
Project Work Breakdown Structure Code					The second second second	
Project Section	Ü			Q		

[Note: Add Construction Price Centers for Sections B thru ___. Add additional Sections as required.]

FORM PCP

SCHEDULE OF PROGRESS CHECKPOINTS

	_	

Add additional sheets as required.

1 of 1

I-12 Widening DB Project RFP ITP Appendix C – Proposal Forms Form PCP – Schedule of Progress Checkpoints

FORM PP

LUMP SUM PRICE PROPOSAL COVER SHEET

Proposer's	Name:	.,,		
		-	omitted in response to the Re Addenda, and includes the	-
Section 1:	•	Form PP	(Price Proposal Co	ver Sheet)
Section 2:	•	1 OIIII I I	(Thee Troposar Co	vei sileet)
Section 2.		Schedule of P	rices (Form SP) including t	he proposed Lump Sum Contract
			Baseline Project and the Bas	
		Alternate 1;	saseime i roject and me sus	omie i rojevi pras riadini v
	•	Forms PC1 th	rough PC5:	
	•		odic Payment Schedule (For	rm PPS-P):
	•		tter of Intent to Subcontract:	**
	•	· · · · · · · · · · · · · · · · · · ·	eline Progress Schedule; and	
	•	•	chedule of Progress Checkpo	
		10111111111		,
Section 3:				
	•	Proposal Bon	d	
		•		
Signed by I	Parties	signing Form of	Proposal:	
			and the second s	
				
(Signatures))		(Representing)	(Dates)
(,		(1	()

FORM PPS-P

PROPOSAL PERIODIC PAYMENT SCHEDULE

Month After Notice to Proceed (3)	Total Proposal Price ⁽¹⁾	Planned Cumulative Payment ⁽²⁾
1		
2		
3		
4		
5		
6		
7		
8		
9		
10		
11		
12		
13		
14		
15		
16		
17		
18		
19		
20		
21		
22		
23		-
24		
25		
26		
27		
28		

- 1. Enter proposed Lump Sum Contract Price from Form SP.
- 2. Enter planned cumulative payment for each month between Notice to Proceed and Final Acceptance date.
- 3. Add months to table to reflect duration of Contract.

FORM Q

REQUEST FOR PROPOSALS QUESTION FORM

)ate:	
_	
7	
~	
-	
d)	
~	
~	
~	
\simeq	
2	
Response	
\simeq	
\Box	
\bigcirc	
Ă	
DOTD	

Reserved for Response		
Question		
Section Number		
Part Number		

Page 1 of 1

FORM SP

SCHEDULE OF PRICES

Price Center Code ⁽¹⁾	Price Center Title/Component Identification ⁽¹⁾	Price Center Value ⁽²⁾
ROJECT	SECTION A (Project-Wide Activities)	
	PC1 Preliminaries and General Requirements. See Form PC1.	
	PC2 Project-Wide Engineering and Design Activities. See Form PC2.	
	PC3 Project-Wide Maintenance of Traffic. See Form PC3.	
	PC4 Project-Wide Environmental Mitigation and Compliance. See Form PC4.	
	PC5 Project-Wide Hazardous and Contaminated Substances Remediation Activities. <i>See</i> Form PC5.	
ROJECT	SECTION B	
		,
DOIECT	SECTION C	
ROJECT	SECTION	

I-12 Widening DB Project RFP ITP

Appendix C – Proposal Forms Form SP – Schedule of Prices

Price Center Code ⁽¹⁾	Price Center Title/Component Identification ⁽¹⁾	Price Center Value ⁽²⁾
ROJECT	SECTION D	
Ye-100		
OTALS		
	TOTAL BASELINE PROJECT PROPOSED LUMP SUM CONTRACT PRICE (3)	
	TOTAL BASELINE PROJECT PROPOSED LUMP SUM CONTRACT PRICE PLUS ADDITIVE	
	ALTERNATE 1 LUMP SUM PRICE (4)	
	OF DAYS FROM NOTICE TO PROCEED TO FINAL ANCE FOR THE BASELINE PROJECT ⁽⁵⁾	
	OF DAYS FROM NOTICE TO PROCEED TO FINAL ANCE FOR THE BASELINE PROJECT PLUS ADDITIVE	

Instructions:

ALTERNATE 1⁽⁵⁾

- 1) Enter Price Center codes and titles for each Price Center, to match Form PCD. The current Price Center and activity codes, excluding those shown in Section A, are examples and may be changed at the Proposer's discretion and in accordance with the requirements contained in Contract Documents, Design-Build Section 100, DB Section 109.
- 2) Enter the Price Center Value.
- 3) Enter the sum of the PCVs to total the Baseline Project proposed Lump Sum Contract Price.
- 4) Enter the sum of the Baseline Project proposed Lump Sum Contract Price plus the Additive Alternate 1 lump sum price.
- 5) The total number of calendar days must not exceed 636 calendar days.