STATE OF LOUISIANA

INTERSTATE-12 WIDENING
DESIGN-BUILD PROJECT

AMITE RIVER BRIDGE TO JUBAN ROAD (WB)
AND
PETE'S HIGHWAY TO JUBAN ROAD (EB)
LIVINGSTON PARISH
STATE PROJECT NO. 454-02-0071
FEDERAL AID PROJECT NO. ARR-3209(505)

REQUEST FOR PROPOSALS

TABLE OF CONTENTS
TABLE OF CONTENTS

INSTRUCTIONS TO PROPOSERS

Instructions to Proposers
  Appendix A – Technical Proposal Instructions
  Appendix B – Lump Sum Price Proposal Instructions
  Appendix C – Proposal Forms

CONTRACT DOCUMENTS

Part 1 – Design-Build Agreement
  Appendix A – Project Scope

Part 2 – Design-Build Section 100
  DB 101 – Acronyms and Abbreviations and Definitions
  DB 102 – Requirements and Conditions
  DB 103 – Partnering, Bonds, and Notice to Proceed
    Appendix 103A – Payment, Performance, and Retainage Bonds Form
  DB 104 – Scope of Work
  DB 105 – Control of the Work
  DB 106 – Control of Material
  DB 107 – Legal Relations and Responsibility to Public
  DB 108 – Prosecution and Progress
    Appendix 108A – Forms
    Appendix 108B – Baseline Progress Schedule
    Appendix 108C – Key Personnel Qualifications and Requirements
  DB 109 – Lump Sum Price, Progress, and Payment
    Appendix 109A - Forms
  DB 110 – [PLACEHOLDER]
  DB 111 – Design Management and Design Quality Control
    Appendix 111A - Forms
  DB 112 – Construction Quality Control
    Appendix 112A - Construction Quality Control Inspection
    Appendix 112B – Quality Control Testing
    Appendix 112C - Forms
  DB 113 – Design-Builder’s Quality Plan
  DB 114 – Federal Requirements
    Appendix 114A – Federal Requirements Appendix

Part 3 – Design Requirements and Performance Specifications
  Appendix A – Performance Specifications

Part 4 – Request for Proposals Plans
  Appendix A – Directive Plans

Part 5 – Engineering Data
  Geotechnical Data
  Bridge Inspection Reports
  Traffic Data
  Environmental Documents
Topographical Survey

Part 6 – Design-Builder’s Proposal

REFERENCE DOCUMENTS

As-Built Plans for State Project Numbers 454-01-07, 454-02-01, 454-02-0045, and 454-02-0062

Critical Path Method Schedule for State Project Number 454-01-0047

Maintenance of Traffic Plans for State Project Numbers 454-01-0047 and 454-02-0025, Phase I

Maintenance of Traffic Plans for State Project Numbers 454-01-0047 and 454-02-0025, Phases 2, 3, and 4

Definitive Design for State Project Numbers 454-01-0047, and 454-02-0062

P.I.H. Prints for State Project Numbers 454-01-0047 and 454-02-0025

Scour Analysis for State Project Number 454-02-0071

Contract Documents for State Project Numbers 454-01-0047 and 454-02-0025