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ADDENDUM NUMBER 2 
INTERSTATE-10 WIDENING DESIGN-BUILD PROJECT 

SCOPE OF SERVICES PACKAGE 
 

SOSP Part  Section 
Number  

Instructions to 
Proposers 

Section 1.5.1 
Anticipated 
Schedule 

Revise as follows: 

1.5 PROPOSAL SCHEDULE 

1.5.1 Anticipated Schedule 

The following schedule is anticipated.  The Louisiana Department of Transportation and Development 
reserves the right to alter these dates. 

Schedule Event Date  

Date for one-on-one meetings re: ATCs and Technical Issues, if 
held (see Section 4.2)  September 17, 2009  

Final date for receipt of Proposers’ ATCs September 30, 2009 
October 14, 2009 

Final date for receipt of Proposer questions  September 30, 2009  
October 14, 2009 

Issue date for final Addendum and/or answers to Proposer 
questions and ATCs 

October 9, 2009  
October 23, 2009 

Proposal due date  
October 30, 2009 
November 13, 2009  
December 11, 2009 

Proposer Presentations 
November 2-6, 2009 
November 16 – 20, 2009 
December 14-18, 2009 
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Public Opening of Price Proposals  
December 7, 2009  
January 5, 2010 
January 19, 2010 

Award  
January 5, 2010 
January 12, 2010 
January 21, 2010 

Contract executed  January 22, 2010  
January 29, 2010 

Notice to Proceed  January 25, 2010  
January 29, 2010 

Contract 
Documents,   Part 
1 – DB 
Agreement, 
Appendix A – 
Project Scope 

Section 2.2 C) Revise as follows: 
 
C)  Remove and reconstruct the distressed portions of the northwest bound entrance ramp at Highland  
      Road; 
 

Contract 
Documents,   Part 
1 – DB 
Agreement, 
Appendix A – 
Project Scope 

Section 4.0 F) Revise as follows: 
 
F)   Construction Quality Control (see Contract Documents, Part 2 – DB Section 100, DB Section  
       110112); 
 

Contract 
Documents,   Part 
2 – DB Section 
100 

DB Section 101 
(page 12) 

Revise as follows: 

Quality Control Manager - the individual employed by the QC Engineering Firm Design-Builder who 
is responsible for the overall QC program for the Projectof the Design-Builder, including the quality of 
management, design, and construction.  
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Contract 
Documents,      
Part 3 – Design 
Requirements & 
Performance 
Specifications 

Section 2.8 Revise as follows: 
 
1.6 DESIGN EXCEPTIONS OR NON-STANDARD FEATURES 
At this time, no design exceptions have been determined. Design exceptions shall only be considered by 
the Design-Builder LA DOTD when the exception supports an alternative technical concept or on a 
case-by-case basis, at specific locations, where the Design-Builder demonstrates that substantial benefits 
to the Department and the public would accrue from the Design-Builder’s recommendation. Design 
exceptions or the use of non-standard features will require the approval of LA DOTD and the FHWA.

 


