L ouisiana Department of Transportation and Development

ADDENDUM NUMBER 3
FINAL REQUEST FOR PROPOSAL S
US 90 (FUTURE |-49)
LA 318 INTERCHANGE
ST. MARY PARISH
DESIGN-BUILD PROJECT
STATE PROJECT NO. H.004932/FEDERAL AID PROJECT NO. H004932

RFP Section
Number

Change

Master Table of
Contents

DELETE:
[file: Final RFP Master ToC (1-16-15).pdf]
ADD:

[file: Final RFP Master ToC (2-13-15).pdf]

Contract
Documents, Part
3—Design
Requirements
and Performance
Specifications,
Appendix A —
Performance
Specifications,
Right-of-Way
Acquisition
Performance
Specification,
Section 5.0(A)

DELETE:

A) Review and approve all deliverables according to the following review times:

LA DOTD Dedliverable Review Times

LA DOTD Required Review

LA DOTD Review
Time
( Business Days)

Maximum Number
of Submittals per
Week*

Acquisition Plan Review

10

1

Title Research Report Review

10

10
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RFP Section Change
Number
Title Update Review
5 10
Relocation Plan Approval
10 1
Appraisal Plan Review
10 1
Appraisal Review
15 10
Just Compensation Review
3 10
Counter Offer Review
3 10
Voucher Review/Approval/Payment
10 10
*Please note, LA DOTD Review Times are based on the maximum number of submittals per week.
If the maximum number of submittals per week is exceeded, the review time will be adjusted
accordingly.
ADD:
A) Review and approve all deliverables according to the following review times:
US 90 (Future 1-49) LA 318 Interchange 2 February 13, 2015
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LA DOTD Deliverable Review Times
LA DOTD Review Maximum Number
LA DOTD Required Review Time of Submittals per
( Business Days) Week*
Property Survey Submittal Review
10 1
Joint Plan Review
20 1
Final Right-of-Way Map Review
10 1
Acquisition Plan Review
10 1
Title Research Report Review
10 10
Title Update Review
5 10
Relocation Plan Approval
10 1
Appraisal Plan Review
10 1
Appraisal Review
15 10
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Just Compensation Review
3 10
Counter Offer Review
3 10
Voucher Review/Approval/Payment
10 10
*Please note, LA DOTD Review Times are based on the maximum number of submittals per week.
If the maximum number of submittals per week is exceeded, the review time will be adjusted
accordingly.
Reference DELETE:
Documents,
Utility [file: 03027717.pdf]
Agreements [file: 03027216.pdf]
[file: 03027254.pdf]
[file: 03027364.pdf]
[file: 03027382.pdf]
[file: 03027410.pdf]
[file: 03027508.pdf]
ADD:
[file: 03008265.pdf]
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[file: 03008963 pdf]
[file: 03009853 pdf]
[file: 03012927, pdf]
[file: 03012939, pdlf]
[file: 03014438.pdf]
[file: 03016774.pdf]
[file: 03017067.pdf]
[file: 03017069.pdf]
[file: 03017070.pdlf]
[file: 03017071.pdlf]
[file: 03017664.pdf]
[file: 03018937.pdlf]
[file: 03021222, pdlf]
[file: 03021345.pdf]
[file: 03021616.pdf]
[file: 03025484, pdf]
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