L ouisiana Department of Transportation and Development

US 90 (FUTURE I-49)
LA 318 INTERCHANGE
DESIGN-BUILD PROJECT
DRAFT REQUEST FOR PROPOSALS
OTHER RFP REVISIONS (as of December 19, 2014)

RFP Section Change
Number
Contract Section 106-2 Sample and Tests. The following sentences were revised:
Documents, Part 2 —
DB Sections100s, | “ All Material and products proposed to be used in construction must be inspected, sampled, and tested by the

DB Section 106-2

Design-Builder, as described in the accepted Construction Quality Management Plan in accordance with the
Construction Quality Assurance Program, Preject—Construetion—Quality-AssurancePlan, DB Section 112,
Appendices 112A and 112B, DB Section 113, and as indicated elsewhere in the Contract Documents. Whenever
the Contract provides for “ certification” or “approved list” as a basis of Final Acceptance, the LA DOTD
reserves the right to conduct Verification Quality-Assurance{QA) sampling and/or testing of Material in any
shipment prior to incorporation in the Work.”

“The expense of all LA DOTD Verification QA Reviews, inspections, sampling...”

Contract
Documents, Part 2 —
DB Sections 100s,
DB Section 112-1
and 112-9

Revised to update certain sections of the provisons to comply with the LA DOTD Construction Quality
Assurance Program.

Draft RFP
Other RFP Revisions

1 December 19, 2014
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DRAFT REQUEST FOR PROPOSALS
OTHER RFP REVISIONS (as of December 19, 2014)

RFP Section
Number

Change

Contract
Documents, Part 3 —
Design
Requirements and
Performance
Specifications,
Appendix A —
Performance
Specifications

All cross-referencesto the“LA DOTD Bridge Design Manual and LA DOTD LRFD Bridge Design Manual and
all technical memoranda and any revisionsissued” are changed to “Bridge Design and Evaluation Manual and al
technical memoranda and any revisions issued.”

Contract
Documents, Part 3 —
Design
Requirements and
Performance
Specifications,
Appendix A —
Performance
Specifications,
Maintenance of
Traffic Performance
Specification

“Queue” changed to “capacity” inrelation to traffic analysis.

Draft RFP
Other RFP Revisions

2 December 19, 2014
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Number

Change

Contract
Documents, Part 3 —
Design
Requirements and
Performance
Specifications,
Appendix A —
Performance
Specifications,
Maintenance of
Traffic Performance
Specification
Section 2.0

Section 2.0 Performance Goals. Revision to the following: “ Provide access to local streets, properties and

businesses at all times.”

Draft RFP
Other RFP Revisions

December 19, 2014
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Contract
Documents, Part 3 —
Design
Requirements and
Performance
Specifications,
Appendix A —
Performance
Specifications,
Maintenance of
Traffic Performance
Specification
Section 3.2

Section 3.2 References. LA DOTD’s Guidelines for Conducting a Crash Data Analysis is added.

Draft RFP
Other RFP Revisions

4 December 19, 2014
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Contract Section 6.0 New Construction Typical Sections: pavement design for frontage road’ s wearing and binder is
Documents, Part 3 — | corrected.

Design
Requirements and
Performance
Specifications,
Appendix A —
Performance
Specifications,
Pavement
Performance
Specification
Section 6.0

Draft RFP 5 December 19, 2014
Other RFP Revisions
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Contract The following provisions are added:
Documents, Part 3 —
Design a. Utility service must be available to al occupied properties at all times prior to and until relocation
Requirements and is completed.
Performance b. Adequate access shall be provided to all occupied properties to ensure emergency and personal
Specifications, vehicle access.
Appendix A — c. ldentification of ROW Project Manager.
Performance d. Open burning should not occur within 1,000 feet of an occupied dwelling.
Specifications,
Right-of-Way
(ROW)
Performance
Specification
Draft RFP 6 December 19, 2014

Other RFP Revisions
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Contract
Documents, Part 3 —
Design
Requirements and
Performance
Specifications,
Appendix A —
Performance
Specifications,
ROW Performance
Specification

Revision to the following sentence:

“Within 30 days from notice-to-proceed, the Design-Builder will prepare and submit a ROW Acquisition Service
Plan for the LA DOTD’s review and approval prior to commencing right-of-way activities. The ROW
Acquisition Service Plan will be in accordance with Title 23 CFR Part 710.313 (d)(1i) which includesin part a
prioritized appraisal, acquisition, and relocation strategy as well as check points for LA DOTD approval, a
detailed organizational chart showing the individuals who will be providing the right-of-way acquisition...”

“...In accordance with Title 23 CFR Part 710.313 (d) (2i) the Design-Builder shall establish a project tracking
and guality control system, showing appraisal, acquisition and relocation status of all parcels.”

Contract
Documents, Part 3 —
Design
Requirements and
Performance
Specifications,
Appendix A —
Performance
Specifications,
ROW Performance
Specification
Section 4.0(A)

Section 4.0 A) Title Research Reports: Revision to the following sentence:

“Title Search Reports — Tittle Search... ... the necessary title research reports in_accordance with LA
DOTD Title Research Report Manual.”

Draft RFP
Other RFP Revisions

7 December 19, 2014
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Contract Geotechnical Data has been revised and updated.
Documents, Part 5 —

Engineering Data,
Geotechnical Data

Draft RFP 8 December 19, 2014
Other RFP Revisions



