

INDEX

	Section	Page
A		
Abbreviations.....	101.02	2
Acceptance (Also see specification sections)		
Final.....	105.17	52
Final Payment.....	109.08	112
Partial.....	105.17	52
Acts of God.....	101.03, 107.19	4, 85
Additives.....	501.02, 502.02	225, 237
	503.05, 1002.02	274, 938
Admixtures	901.08, 1011.02	922, 998
Advertisement.....	101.03	4
Aggregate Surface Course	401	216
Aggregates	1003	950
Asphalt Mixtures	1003.06	959
Asphalt Surface Treatment.....	1003.07	961
Backfill	1003.11	966
Base Course Aggregates.....	1003.03	956
Bedding Material	1003.10	965
Friction Rating.....	1003.01	952
Granular Material	1003.09	964
Nonplastic Embankment	1003.02	955
Portland Cement Concrete and Mortar.....	1003.08	961
Subgrade Layer.....	1003.04	957
Surface Course	1003.05	958
Agricultural Lime	718	434
Airport Pavement Markings		
(Supplemental Specification).....	743	531
Alteration of Contract	104.02	33
Altered Quantities, Compensation for	109.03	104
Anchor Bolts.....	807.06.3	678
	1013	1004
Approval of Contract	103.06	30
Approved Materials List	101.03	4
Asphalt		
Additives	1002	938
Cement.....	1002	938
Concrete Mixtures	501	226
	502	235
Curing Membrane.....	506	288
Emulsions	1002	938
Equipment and Processes	503	271
Lot Sizes.....	501.04	226
	502.04	241
	502.10	251

INDEX--(Continued)

	Section	Page
Mix Design	501.03	226
	502.03	240
Pavement Patching, Widening, and Joint Repair	510	303
Prime Coat	505	286
Surface Treatment	507	290
Tack Coat	504	284
Thin Concrete Applications.....	501	224
Assembly Period	101.03	5
Award and Execution of Contract	103	28
Award of Contract	101.03, 103.02	5, 29
Cancellation of Award.....	103.03	29
Consideration of Bids.....	103.01	28
Execution and Approval of Contract.....	103.06	30
Failure to Execute Contract.....	103.07	31
Notice to Proceed	103.08	31
Payment, Performance, and Retainage Bonds.....	103.05	30
Return of Proposal/Bid Guaranty	103.04	29
 B 		
Barricades	107.10, 713	80, 403, 404
	729	474
	1015	1022
	1018	1047
Barriers	713	405,
	810	687
Base Course		
Class I.....	301	152
Class II.....	302	169
In-Place Cement Stabilized and Treated Base	303	182
In-Place Cement Treated Subgrade	309	212
Lime Treatment	304	193
Permeable Bases.....	307	207
Scarifying and Compacting Roadbed.....	306	205
Subgrade Layer.....	305	200
Bearing Piles (See Piles).....	804	593
Bedding Material	726	461
	1003.10	965
Bidder		
Definition.....	101.03	5
Disqualification	102.04, 108.04	20, 91
Prequalification	102.01	18
Bidding Requirements	102	18
Contents of Bidding Documents	102.03	18
Contractors' Licensing Laws	102.02	18
Delivery of Bids	102.10	25

INDEX--(Continued)

	Section	Page
Examination of Bid Documents and Site of Work.....	102.06	20
Interpretation of Pay Items, Unit Prices, and Quantities in Schedule of Items.....	102.05	20
Irregular Bids.....	102.08	22
Issuance of Bid Documents.....	102.04	20
Preparation of Bid	102.07	21
Prequalification of Bidders.....	102.01	18
Proposal/Bid Guaranty	102.09	24
Public Opening of Bids	102.12	25
Withdrawal of Bids Due to Error	102.13	25
Withdrawal or Revision of Bids.....	102.11	25
Blended Hydraulic Cement.....	1001.02	936
Bolts.....	807.05.1	660
Bolted Connections.....	807.05.2	663
Bond		
Payment, Performance, and Retainage Bonds.....	103.05	30
Proposal/Bid Guaranty	101.03, 102.09 103.04	12, 24 29
Borrow	203	130
Bridges		
Bearings.....	814	733
Bridge Drainage Systems	816	745
Bridge Railings, Hand Railings, Permanent Roadway		
Barriers, and Marine Pier Protection.....	810	686
Concrete Approach Slabs	813	730
Definition.....	101.03	5
Deformed Reinforcing Steel.....	806	643
Drilled Shafts.....	803	560
Elastomeric Bearing Pads.....	1018.14	1047
Electrical Systems	822	869
Facilities	823	881
General Requirements for Structures	801	534
Instrumentation and Evaluation.....	829	903
Joints.....	815	739
Marine Pier Protection Systems	818	757
Mechanical Systems	821	796
Movable Bridges	820	768
Painting and Protective Coatings	811	689
Piles	804	593
Repair and Rehabilitation.....	830	906
Steel Grid Flooring.....	808	681
Structural Concrete.....	805	619
Structural Excavation, Backfill, and Earth Retaining		
Systems.....	802	540
Structural Metals	807	649

INDEX--(Continued)

	Section	Page
Temporary Works.....	817	748
Treated Timber.....	812	725
Welding	809	684
C		
Cancellation of Award.....	103.03	29
Catch Basins	702, 1013	364,1003
Cattle Guards	709	389
Certificates.....	106.04	63
Change Order.....	101.03, 104.02	6, 33
Claims		
Additional Compensation.....	105.18	53
Damage.....	107.17	84
Class I Base Course	301	152
Class II Base Course.....	302	169
Cleaning and Painting Containment Systems.....	817.03.2.6	751
Clearing and Grubbing	201	114
Coatings, Protective.....	811	689
Cofferdams	817.03.2.4	750
Concrete		
Admixtures	1011	998
Aggregates	1003	961
Anchor Systems.....	1018.08	1046
Approach Slabs.....	813	730
Asphalt.....	501, 502	224, 235
Curing Materials.....	1011.01	998
Portland Cement.....	601, 901	308, 911
	1001	936
Reinforcing Steel.....	806	643
Roadway Barriers	810	686
Structural	805	619
Special Finishes	1011	998
Surface Finishes	805.08	630
Walks, Drives and Incidental Paving	706	380
Consideration of Bids	103.01	28
Construction Layout	740	524
Construction Progress Schedule	108.03	89
Construction Site Survey	804.11	607
Contract		
Approval.....	103.06	30
Award.....	101.03, 103.02	5, 29
Cancellation of Award.....	103.03	29
Consideration of Bids.....	103.01	28
Controlling Items of Work	101.03	7
Default of.....	108.09	97

INDEX--(Continued)

	Section	Page
Definition.....	101.03	6
Execution.....	103.06	30
Failure to Execute.....	103.07	31
Measurement of Quantities	109.01	102
Pay Item.....	101.03	11
Payment	109.02	104
Notice to Proceed	101.03, 103.08	11, 31
	108.02	90
Return of Proposal/Bid Guaranty	103.04	29
Scope of Work.....	104	32
Subletting of	108.01	89
Specifications	101.03	13
Time.....	101.03, 108.07	7, 93
	108.08	95
Control of Access	101.03	7
Control of Materials.....	106	61
Acceptance Samples and Tests.....	106.03	62
Certificates.....	106.04	64
Contractor Quality Control.....	106.05	63
Department-Furnished Material	106.12	66
Field Laboratory	106.07	64
Foreign Materials	106.08	64
Handling Materials	106.10	65
Local Material Sources.....	106.02	61
Material Storage and Plant Site	106.09	65
Plant Inspection	106.06	64
Source of Supply and Quality Requirements	106.01	61
Unacceptable Materials	106.11	65
Control of Work.....	105	41
Acceptance	105.17	52
Authority and Duties of Project Engineer	105.09	47
Authority of the Engineer.....	105.01	41
Bidder Inquiries	105.19.1	53
Claims for Additional Compensation.....	105.18	53
Conformity with Plans and Specifications	105.03	43
Contractor Requests and Proposals	105.19	53
Construction Stakes, Lines and Grades	105.08	47
Cooperation between Contractors	105.07	46
Cooperation by Contractor	105.05	44
Cooperation with Utilities	105.06	45
Coordination Precedence of Contract Documents	105.04	44
Duties of the Inspector	105.10	48
Failure to Maintain Roadway or Structure	105.16	51
Inspection of Work.....	105.11	48
Inspector's Stamp for Shipment.....	105.12	49

INDEX--(Continued)

	Section	Page
Load Restrictions.....	105.14	50
Maintenance During Construction	105.15	51
Plans and Submittals	105.02	41
Removal of Unacceptable and Unauthorized Work.....	105.13	49
Value Engineering Proposals	105.19.3	54
Culverts and Storm Drains.....	701	351
Curbs and Gutters	707	383
Curing	(See specification sections)	

D

Debris Collection	721	449
Dedicated Stockpile	101.03	7
Definitions	101.03	4
Density Control	(See specification sections)	
Detour Bridges.....	817.03.1.1	748
Detour Roads	725	459
Drilled Shafts	803	560
Construction Requirements	803.05	568
Drilled Shaft Excavation Protection Methods.....	803.05.2	569
Drilled Shaft Installation Plan	803.03.2	563
Evaluation and Shaft Acceptance.....	803.05.15	587
Integrity Testing	803.05.11	578
Load Test.....	803.05.12	581
Materials.....	803.02	560
Shaft Construction Logs.....	803.03.4	566
Submittals.....	803.03	563
Technique Shaft.....	803.05.14	586
Testing Reports.....	803.03.5	568
Drives, Concrete	706	380

E

Earthwork	203, 802	129, 540
Electrical Systems.....	822	869
Electrical Operation and Maintenance Manual	822.06.6	873
Electrical Service	822.10	876
General Requirements	822.05	870
Submittals.....	822.06	871
System Testing	822.09	876
Embankment	203	129
End Treatment, Culvert	702	365
Engineering Directives and Standards Manual.....	101.03	9
Environmental Protection	107.14	82
Epoxy Resin Systems	1017	1040
Equipment.....	(See specification sections)	
Erosion Control Systems	720, 1018.15	447, 1049

INDEX--(Continued)

	Section	Page
Excavation	203, 802	129, 540
Explosives.....	107.11, 201.04, 202.03	80, 114 118
Extra Work.....	104.02.5	36
 F 		
Facilities.....	823	881
Facility Architectural Specifications	823.07	882
Facility Electrical Systems	823.09	896
Facility Mechanical Systems.....	823.08	896
General Requirements	823.05	882
Submittals.....	823.06	882
Falsework.....	101.03, 817	9, 748
Federal Aid Participation.....	107.05	71
Fences	705, 1010 1018.15	376, 994 1049
Fertilizer.....	718, 1004	434, 967
Field Laboratories	722	453
Finishes		
Concrete Surfaces.....	805.08	630
Structural Metals	807.04.6	652
Flowable Fill.....	710	391
Fly Ash.....	901, 1001.04	914, 936
Force Account Work.....	101.03, 104.02, 109.04.3	9, 34 107
Foreign Materials.....	106.08	64
Forms, Portland Cement Concrete.....	601,805,817	309,620,749
Release Agent.....	1018.06	1045
 G 		
Galvanizing.....	811.08, 1008 1009	714, 987 991
General Information, Definitions and Terms.....	101	2
Acronyms and Abbreviations.....	101.02	2
Definitions.....	101.03	4
Understood Words or Expressions	101.04	16
Voice/Mood and References	101.01	2
General Requirements, Structures	801	534
Geotextile Fabric and Geocomposite Systems	1019	1051
Granular Material.....	723, 1003.09	455,964
Ground Granulated Blast Furnace Slag.....	901, 1001.05	914, 937
Ground Rod Assembly	705, 1010.08	376, 996
Guarantees and Warranty of Contractor's Work.....	104.05	38
Guard Rail.....	704, 1010.09	373, 996

INDEX--(Continued)

	Section	Page
H		
Handicapped Curb Ramps	706	381
Heating, Ventilation, and Air Conditioning	821.08	839
Highway, Street or Road.....	101.03	10
Highway-Railway Provisions	107.08	72
Hydro-Seeding.....	739	524
I		
Incidental Work	101.03	10
In-Place Cement Stabilized and Treated Base Courses.....	303	182
In-Place Cement Treated Subgrade	309	212
Inspection of Work	105.11	48
Inspector	101.03, 105.10	10, 48
	105.12	49
Instrumentation and Evaluation.....	829	903
Insurance.....	107.02	67
Invitation for Bids (See Advertisement).....	101.03	10
Irregular Bids	102.08	22
J		
Jacked or Bored Pipe	728	465
Job Mix Formula.....	501.05, 502.03,	226, 240
	502.04	241
Joint Systems		
Concrete Pipe	701, 1016	351, 1036
	1018.03	1044
Metal Pipe.....	701, 1007	351, 981
	1018.03	1044
Plastic Pipe	701, 1006	351, 979
	1018.03	1044
Junction Box	702, 822	364,869
L		
Landscaping.....	719	436
Legal Relations and Responsibility to Public.....	107	67
Air Navigation.....	107.15	83
Anti-Trust Violations	107.25	87
Archaeological Findings and Unmarked Burials	107.27	87
Barricades and Warning Signs	107.10	80
Contractor's Payrolls	107.26	87
Contractor's Responsibility for Work.....	107.19	85
Damage Claims	107.17	84
Environmental Protection.....	107.14	82

INDEX--(Continued)

	Section	Page
Federal Aid Participation.....	107.05	71
Forest Protection.....	107.13	81
Furnishing Right-of-Way	107.21	86
Hazard Zones.....	107.16	83
Laws to Be Observed	107.01	67
Navigable Waters and Wetlands	107.09	78
No Waiver of Legal Rights	107.23	86
Opening Sections to Traffic	107.18	84
Patented Devices, Materials and Processes	107.03	70
Permits, Licenses, Taxes and Insurance.....	107.02	67
Personal Liability of Public Officials.....	107.22	86
Preservation of Public and Private Property.....	107.12	81
Public Convenience and Safety	107.07	72
Railway-Highway Provisions.....	107.08	72
Restoration of Surfaces Opened By Permit.....	107.04	70
Sanitary, Health and Safety Provisions	107.06	71
Third Party Liability	107.24	87
Use of Explosives.....	107.11	80
Utility Property and Services	107.20	86
Liability		
Contractor.....	105.18, 107.03, 107.08, 107.19, 108.08	53, 70 72, 85 95
Public Officials, Personal.....	107.22	86
Third Party.....	107.24	87
Licenses	102.02, 107.02	18, 67
Lime.....	718, 1004.02 1018.02	434, 967 1044
Lime Treatment	304	193
Load Restrictions.....	105.14	50
M		
Mailboxes and Mailbox Supports.....	735	496
Maintenance		
Roadway	105.15, 105.16	51, 51
Traffic.....	104.03	37
Manholes.....	702, 1013	364, 1002
Markers, Raised Pavement	731, 1015.09	479, 1025
Markings, Pavement	713,732,1015	402,482,1015
Masonry Units	1018.12	1046
Mass Concrete	901.12	930
Materials	(See specification sections)	
Measurement and Payment.....	109	102
	(Also see specification sections)	
Mechanical Systems	821	796

INDEX--(Continued)

	Section	Page
Counterweight Ropes for Vertical Lift Bridges	821.07.33	829
Gen. Construction Requirements for Movable Bridges	821.07	808
General Requirements	821.05	800
Heating, Ventilation, and Air Conditioning	821.08	839
Mechanical Construction Requirements for Facilities	821.08	839
Mechanical Operation and Maintenance Manual	821.06.6	806
Mechanical System Submittals	821.06	803
Sewage Treatment Facilities	821.08	839
Sewer Lift Stations	821.08	839
Mechanically Stabilized Earth Wall (MSEW)	802.05.2	543
Metal Pipe	1007	981
Metals	1013	1002
Microsilica (Silica Fume)	901, 1001	915, 937
Milling, Asphalt Pavement	509	300
Miscellaneous Materials	1018	1044
Mix Release Agent for Asphalt Concrete	1018.10	1046
Mobilization	727	463
Movable Bridges	820	768
Construction of Counterweight	820.07.6	775
Construction Requirements	820.07	774
Construction Requirements for Bascule Span Bridges	820.10	794
Construction Requirements for Swing Span Bridges	820.08	779
Construction Requirements for Vertical Lift Bridges	820.09	787
Final Setup, and Field Testing of Mechanical and Electrical Systems	820.07.9	778
Installation of Alignment Critical Mechanical Equipment	820.07.7	777
Submittals	820.06	772
System Integrator	820.05.4	771
Temporary Operation and Maintenance of Movable Span	820.07.8	777
Training	820.07.10	778
Mulch	716,719,738	427,436,522
	1004.04	969
Mowing, Trimming and Debris Collection	721	449
Mycorrhizal Inoculant	719, 1004.06	436, 970

N

Navigable Waters and Wetlands	107.09	78
Non-Shrink Grout	1018.04	1045
Notice to Proceed	101.03, 103.08	11, 31
	108.02	90

O

Orthotropic-Deck Bridges	807.06.1	676
--------------------------------	----------	-----

P

INDEX--(Continued)

	Section	Page
Paint	1008	985
Painted Traffic Striping	737, 1015	517, 1015
Painting and Protective Coatings	811	689
Application	811.06.5	707
Cleaning and Painting Other Items	811.07	712
Cleaning and Painting Structural Metalwork	811.06	699
Failure to Complete Work on Time	108.08, 811.10	95, 724
Field Painting	811.06.2	700
Galvanizing and Metallizing Metal Parts and Surfaces	811.08	714
Materials	811.03	689
Protection of the Environment, Public, and Workers	811.09	715
Shop Painting	811.06.1	699
Submittals	811.05	692
Surface Preparation	811.06.4	701
Patented Devices, Materials, and Processes	107.03	70
Pavements	501,502,507, 223,235,290, 510,601,602,901 303,308,329,914	
Payment	(See specification sections)	
Pay Item, Unit Prices and Quantities, Interpretation of	102.05	20
	(Also see specification sections)	
Permeable Bases	307	207
Permits	107.02, 107.09	67, 78
Pier Protection Systems		
Marine	818	757
Vehicular	810	686
Piles	804	593
Construction Requirements	804.07	600
Construction Site Survey	804.11	609
Drive System Components and Accessories	804.05.2	598
Field Testing Piles	804.10	605
Pile Construction Log	804.03.3	596
Pile Installation Plan	804.03.1	593
Splicing Piles	804.06.2.4	600
	806.06	645
Submittals	804.03	593
Unsatisfactory Piles	804.08	604
Vibration Monitoring	804.12	611
Pipe		
Culverts	701	351
Concrete	701, 1016	351, 1036
Jacked or Bored	728	465
Metal	701, 1007	351, 981
Railings	810	686
Storm Drains	701	351
Thermoplastic	701, 1006	351, 979

INDEX--(Continued)

	Section	Page
Underdrains	703	368
Plans.....	105.02, 801.04	41, 534
Plant Inspection	106.06, 503, 901	64, 271
	901	914
Plastic Pavement Markings.....	732, 1015	482, 1015
Portland Cement and Cementitious Materials	1001	936
Portland Cement Concrete	901	914
Portland Cement Concrete Pavement	601	308
Precast Concrete	805.09	634
Precast Reinforced Concrete Drainage Units	1016	1036
Prestressed Concrete	805.09.7	636
Prosecution and Progress	108	89
Commencement of Work	108.02	90
Construction Progress Schedule	108.03	90
Default of Contract.....	108.09	97
Determination and Extension of Contract Time.....	108.07	93
Failure to Complete on Time.....	108.08	95
Labor, Means, Methods, and Equipment	108.06	92
Limitation of Operations	108.05	92
Prosecution of Work.....	108.04	90
Subletting of Contract	108.01	89
Termination of Contract	108.11	99
Termination of Contractor's Responsibility	108.10	99
Public Convenience and Safety	107.07	72
Public Officials, Personal Liability of	107.22	86

Q

Quality Control (See Quality Assurance)	101.03	12
(Also see specification sections)		
Quantities, Interpretation of Pay Items, Unit Prices, and	102.05, 109.01	20,102
(Also see specification sections)		

R

Raised Pavement Markers	731	479
Reinforcing Steel	806, 1009	643, 991
Relocating Structures.....	202.04	118
Removing Environmentally Sensitive Materials	202.05	119
Removing Structures	202.03	117
Repair and Rehabilitation (Structural).....	830	906
Revetments	712	398
Right-of-Way Monuments.....	708	387
Riprap	711	394
Roadbed	101.03, 306	12, 205
Roadway Barriers	810	686

INDEX--(Continued)

	Section	Page
Rubblizing Portland Cement Concrete Pavement	734	490
S		
Sacked Concrete Revetment	712	398
Safety	107.06, 107.07	71, 72
Sampling and Testing, Acceptance.....	106.03	62
(Also see specification sections)		
Sanitary, Health, and Safety Provisions	107.06	71
Sanitary Sewer System (Supplemental Specification)	742	530
Scarifying and Compacting Roadbed	306	205
Scope of Work	104	32
Alteration of the Contract.....	104.02	33
Change in Character of Work.....	104.02.3	35
Differing Site Conditions	104.02.1	34
Eliminated Items.....	104.02.4	36
Extra Work	104.02.5	36
Final Cleaning Up	104.04	38
Guarantee and Warranty of Work	104.05	38
Intent of Contract.....	104.01	32
Maintenance of Traffic.....	104.03	37
Suspension of Work ordered by Engineer.....	104.02.2	35
Seeding	717, 1004	430, 967
Sewage Treatment Facilities.....	821.08	839
Sewer Lift Stations	821.08	839
Sewer Pipe	701, 742	351, 530
Sheet Piles.....	802.05	542
Sidewalks, Concrete	706	380
Signs and Pavement Markings.....	713,729,731, 402,468,479 732,737,1015	482,517,1015
Sodding	714	422
Slip-Form Paving Method	601	308
Soil Cement Base Course	301, 302, 303	152,169,182
Special Provisions.....	101.03	14
Specifications		
Conformity with	105.03	43
Coordination and Precedence	105.04	44
Definition.....	101.03	13
Examination of	102.06	20
Stakes, Construction	105.08	47
Steel Grid Flooring	808	681
Stone Matrix Asphalt.....	502	235
Storm Drains	701, 702 1006, 1016	351, 364 979, 1036
Structural Concrete	805, 901	619, 914
Concrete Surface Finishes	805.08	630

INDEX--(Continued)

	Section	Page
Curing	805.06	628
Forms.....	805.03	620
Formwork and Surface Tolerances.....	805.03.4	621
Handling and Placing Concrete	805.05	624
Minimum Concrete Cover.....	805.04	623
Precast Concrete	805.09	634
Removal of Forms and Falsework.....	805.07	630
Structural Excavation, Backfill and Earth Retaining Systems.....	802	540
Structural Metals.....	807	649
Assembly and Erection.....	807.05	660
Bolts.....	807.05.1	660
Bolted Connections	807.05.2	663
Fabrication Requirements.....	807.04	649
Shop Assembly.....	807.04.8	655
Submittals	807.03	649
Subcontractor	101.03	14
Subgrade Layer	305	200
Subletting of Contract.....	108.01	89
Submittals	105.02, 801.05	41,535
Electrical Systems	822.06	871
Facilities	823.06	882
Format	801.05.2	535
Mechanical Systems	821.06	803
Movable Bridge.....	820.06	772
Process.....	105.02.2, 801.05.1	42, 535
Requirements for Specific Submittals.....	801.05.3	537
Substructure	101.03	15
Superintendent	101.03, 811.05.1.6	15, 691
Superpave	502	234
Superstructure	101.03	15
Supplemental Agreement.....	109.03	105
Surety.....	101.03	15
Surface Tolerance	501,502,601	224,235,308
System Integrator.....	820.05.4	771

T

Tack Coat.....	501,502,504	225,245, 284
Taxes.....	107.02	67
Technician.....	101.03	15
Temporary Detour Roads and Bridges	725	459
Temporary Erosion Control.....	204	144
Temporary Traffic Control	713	402
Temporary Works.....	817	748
Cleaning and Painting Containment Systems	817.03.2.6	751

INDEX--(Continued)

	Section	Page
Cofferdams	817.03.2.4	750
Falsework and Formwork.....	817.03.2	749
Temporary Works Designed by the Contractor	817.03.2	749
Temporary Works Designed by the EOR.....	817.03.1	748
Water Control Systems.....	817.03.2.5	751
Testing Procedures Manual	101.03	15
Tests, Acceptance	106.03	82
Thermoplastic Pavement Markings	732, 1015.10	482,1025
Thermoplastic Pipe	701, 1006	351, 979
Thin Asphalt Concrete Applications	501	224
Treated Timber	812	725
Timber, Timber Connectors, and Preservatives	1014	1008
Topsoil	715	425
Traffic Maintenance Surfacing	402	220
Traffic Signals	736, 1020	498, 1055
Traffic Signs and Devices.....	713,729,1015	402,468,1015
Trimming, Mowing and Debris Collection	721	449

U

Unacceptable and Unauthorized Work.....	105.13	49
Underdrain Systems.....	703	368
Understood Words or Expressions	101.04	16
Unsuitable Material	203.04	130
Utilities, Cooperation with.....	105.06	45
Utility Property and Service	107.20	86

V

Vibration Monitoring.....	804.12	611
---------------------------	--------	-----

W

Water.....	1018.01	1044
Water Distribution System (Supplemental Specification).....	741	529
Water Management Gel.....	719, 1004.05	437, 970
Water Pollution Control.....	107.09, 107.14, 202.05, 204	78, 82 119, 144
Weather and Temperature Limitations	901.11	927
Welding.....	809	684
Wetlands Construction.....	107.09, 107.14, 202.05,203, 204	78, 82 110, 129 144
Wire Rope.....	1009, 1010	991, 994

+