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DOTD FORM: 24-102        (Revised January 1, 2023) 
PROPOSAL TO PROVIDE CONSULTANT SERVICES 

Prime consultant shall complete the DOTD Form 24-102 without altering the Form’s text; however, the instruction and/or guidance for 
Sections 12 through 23 can be removed but do not remove Section title and number. 

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR 
PROVIDING INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.  

 

1. Contract Name as shown in the advertisement MILLS AVE & REES ST INTERSECTION IMP 
2. Contract number(s) as shown in the advertisement 4400028585 
3. State Project Number(s), if shown in the advertisement H.014516.5 
4. Prime consultant name (name must match as registered 

with the Louisiana Secretary of State where such 
registration is required by law) 

BUCHART HORN, INC.  

5. Prime consultant license number (as registered with the 
Louisiana Professional Engineering and Land Surveying 
Board (LAPELS) if registration is required under 
Louisiana law) 

EF.0000123 

6. Prime consultant mailing address 18163 East Petroleum Drive, Suite A 
Baton Rouge, LA 70809 

7. Prime consultant physical address (existing or to be 
established, if location is used as an evaluation criteria)

18163 East Petroleum Drive, Suite A 
Baton Rouge, LA 70809 

8. Name, title, phone number, and email address of prime 
consultant’s contract point of contact 

James Q. Dickerson, III, PE, PS 
(662) 267‐5038 
JDickerson@bucharthorn.com  

9. Name, title, phone number, and email address of the 
official with signing authority for this proposal 

 
 

James Q. Dickerson, III, PE, PS 
(662) 267‐5038 
JDickerson@bucharthorn.com 
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10. This is to certify that all information contained herein is 
accurate and true, and that the team presently has 
sufficient staff to perform these services within the 
designated time frame. By submitting this proposal, 
proposer certifies that it is not engaged in a boycott of 
Israel and it will, for the duration of its contract 
obligations, refrain from a boycott of Israel. Proposer also 
certifies and agrees that the following information is 
correct: In preparing its response, the proposer has 
considered all proposals submitted from qualified, 
potential subcontractors and suppliers, and has not, in the 
solicitation, selection, or commercial treatment of any 
subcontractor or supplier, refused to transact or terminated 
business activities, or taken other actions intended to limit 
commercial relations, with a person or entity that is 
engaging in commercial transactions in Israel or Israeli-
controlled territories, with the specific intent to accomplish 
a boycott or divestment of Israel. The proposer also has 
not retaliated against any person or other entity for 
reporting such refusal, termination, or commercially 
limiting actions. DOTD reserves the right to reject the 
response of the bidder or proposer if this certification is 
subsequently determined to be false, and to terminate any 
contract awarded based on such a false response. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Signature (shall be the same person as #9): 

 
___________________________________________________ 
Date: February 15, 2024 

11. If a Disadvantaged Business Enterprise (DBE) goal has 
been set for this advertisement, indicate which firm(s) will 
be used to meet the DBE goal and each firm(s)’ percentage.

Firm(s):                                                                     Firm(s)’ %: 
Vectura Consulting Services, LLC       29.75% 
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12. Past Performance Evaluation Discipline Table: 

 
 

Past Performance 
Evaluation 
Discipline(s) 

% of 
Overall 
Contract 

Prime 

 
Buchart Horn, 

Inc 

Firm A 

SJB Group, LLC 

Firm B 

 
Terracon Consultants, 

Inc. 

Firm C 

 
Vectura Consulting 
Services, LLC (DBE) 

Each 
Discipline 
must total 
to 100% 

Planning  15%  60%      40%  100% 
Road  45%  100%        100% 
Traffic  25%  5%      95%  100% 
Survey  5%    100%      100% 
Right‐of‐Way  5%    100%      100% 
Geotech  5%      100%    100% 

Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub‐consultant. 
Percent of Contract  100%  55.25%  10%  5%  29.75%  100% 
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13.  Firm Size: 

Firm name DOTD Job Classification 

Number of 
personnel 

committed to this 
contract 

Total number of  
personnel available 
in this DOTD Job 

Classification      
(if needed)

Buchart‐Horn, Inc.  Principal  1  2 
Buchart‐Horn, Inc.  Supervisor Engineer  2  3 
Buchart‐Horn, Inc.  Engineer  3  4 
Buchart‐Horn, Inc.  Engineer Intern  2  3 
Buchart‐Horn, Inc.  Designer  2  3 
SJB Group, LLC  CADD Operator  1  2 
SJB Group, LLC  Party Chief  3  6 
SJB Group, LLC  Principal  1  1 
SJB Group, LLC  Professional  1  2 
SJB Group, LLC  Senior Technician  2  4 
SJB Group, LLC  Supervisor – Other  1  2 
SJB Group, LLC  Surveyor  1  1 
SJB Group, LLC  Technician  1  1 
Terracon Consultants, Inc.  Principal  2  2 
Terracon Consultants, Inc.  Supervisor‐ENG  1  4 
Terracon Consultants, Inc.  Engineer  3  4 
Terracon Consultants, Inc.  Other (Drilling and 

Laboratory Manager) 
2  3 

Terracon Consultants, Inc.  Technician  6  8 
Vectura Consulting Services, LLC  Supervisor ‐ Eng  2  2 
Vectura Consulting Services, LLC  Engineer  2  3 
Vectura Consulting Services, LLC  Engineer Intern  1  2 
Vectura Consulting Services, LLC  Supervisor – Other  1  1 

(Add rows as needed) 
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14. Organizational Chart: 
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15. Minimum Personnel Requirements: 

MPR No. 
Do not insert 

wording  
from ad 

Personnel being used  
to meet the MPR 

(Individual(s) may not satisfy more than 
one MPR unless specifically allowed by 

Attachment B of the advertisement)

Firm employed by 

Type of license and 
discipline meeting 
MPR / certification  

& number 

State 
of 

license 

License / 
certification 
expiration 

date 
1, 2, 3  James Q. Dickerson, III, PE, PS    Professional Engineer 

Civil 
PE.0038922 

LA  9/30/2024 

2  Daniel J. Magri, PE    Professional Engineer 
Civil 
PE.0021669 

LA  3/31/2024 

2, 3  Kevin J. Gaspard, PE    Professional Engineer 
Civil 
PE.0023835 

LA  3/31/2025 

2, 3  Caldwell P. Joy, PE    Professional Engineer 
Civil 
PE.0043830 

LA  3/31/2024 

2, 3  Wm. Andrew Pinkley, PE, CPESC    Professional Engineer 
Civil 
PE.0040713 

LA  9/30/2024 

2, 3  Joseph F. Mingo, PE    Professional Engineer 
Civil 
PE.0043700 

LA  3/31/2024 

4  Matthew S. Estopinal, PE, PLS    Professional Land 
Surveyor 
PLS.0004955 

LA  03/31/2025 

4  C. Timothy Brewer, RF, PS, PLS, 
RPLS, RPP 

  Professional Land 
Surveyor 
PLS.0005009 

LA  09/30/2025 

4  Colby R. Mire, PLS    Professional Land 
Surveyor 
PLS.0005308 

LA  09/30/2025 
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16. Staff Experience: 
Firm employed by      
Name  James Q. Dickerson, III, PE, PS  Years of relevant experience with this employer  16 
Title  Vice President   Years of relevant experience with other employer(s) 33 
Degree(s) / Years / Specialization  Bachelor of Science / 1974 / Civil Engineering 
Active registration number / state / expiration date  Professional Engineer: 07586 / MS / Exp. 12/2025; PE.0038922 / LA / Exp. 09/2024 

Professional Surveyor: PLS‐02132 / MS / Exp. 12/2025 
Year registered  1979  Discipline  Civil Engineering 
Contract role(s) / brief description of responsibilities. Principal‐in‐Charge 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  Mr. Dickerson has more than 49 years of professional transportation engineering experience. He served as District Engineer 
for the Mississippi Department of Transportation's District Two, where he was responsible for coordinating the planning, 
designing, construction, and maintenance of the intermodal transportation network in the 17 counties of northwest 
Mississippi. Mr. Dickerson's areas of expertise include project management, quality assurance, constructability review, and 
construction engineering and inspection. Mr. Dickerson meets MPR Nos. 1, 2, & 3. 

05/21 ‐ Ongoing  Jefferson Highway at Corporate Intersection Improvements, City of Baton Rouge/Parish of East Baton Rouge, LA. BH is 
providing design to extend existing and incorporate additional turning lanes, where necessary, to increase storage length 
and improve capacity. In addition to turning lane improvements, pedestrian facility and driveway access enhancements will 
be made to improve safety, pedestrian connectivity to transit facilities, and access management. 

04/14 – 09/17  LA 19 Widening (LA 64 to Sunset Boulevard), Feasibility and Planning Study, LADOTD, Baton Rouge, LA. BH prepared a 
Feasibility and Planning Study and Environmental Inventory according to the LADOTD Manual of Standard Practice to 
evaluate the feasibility of widening 1.4 miles of LA 19 from LA 64 to Sunset Boulevard per the Cooperative Endeavor 
Agreement (CEA) between LADOTD and the City of Zachary. An additional cost estimate was developed at the request of 
the client for the widening of LA 19 from LA 64 to Montegudo Boulevard. Principal‐in‐Charge with quality control oversight. 

12/15 – 01/21  US 167 Feasibility and Planning Study, Elsie Street to Gilbert Drive, LADOTD, Ville Platte, LA. BH is preparing a feasibility 
and planning study to evaluate the addition of a third lane to US 167 from Elsie Street south to a point past Gilbert Drive. 
Environmental impacts and cost estimates will be prepared. Principal‐in‐Charge with quality control oversight. 

07/17 – 08/18  New Roundabout, Parish Road 929 at Parker Road, Ascension Parish, Prairieville, LA. Design of a single‐lane asphalt 
roundabout at the intersection of Parish Road 929 and Parker Road to replace the existing stop‐controlled intersection. 
Services include topographic survey, preliminary and final roundabout plans and specifications, right of way maps, SUE, and 
construction engineering and inspection. Principal‐in‐Charge with quality control oversight. 

07/17 – 07/20  New Roundabout at LA 931 and Roddy Road, Ascension Parish, Gonzales, LA. BH is providing design services for a new 
single‐lane asphalt roundabout at the intersection of LA 931 and Roddy Road in Gonzales, LA. Services include preparing a 
roundabout report (crash analysis, cost‐benefit analysis, traffic analysis, speed study, safety analysis), electrical lighting 
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design, subsurface drainage, permit application, preliminary and final design plans, specifications, special provisions, 
construction estimates, and engineering calculations. Principal‐in‐Charge with quality control oversight. 

04/19 – 08/19  Citrus Boulevard Improvements Traffic Engineering, Jefferson Parish, LA. BH provided traffic engineering and related 
services for upgrades of two intersections along Citrus Boulevard, in conjunction with roadway improvements, to 
accommodate the installation of a left turn lane, as well as removal and replacement of detection loops. The project 
included minor improvements at two intersections: Modification of a traffic signal due to the addition of left turn 
movement at Edwards Avenue and Citrus Boulevard and removal and replacement of loops at Dickory Avenue and Citrus 
Boulevard intersection. Principal‐in‐Charge with quality control oversight. 

12/15 – 12/20  Retainer Contract for Feasibility and Planning Studies, LADOTD, Statewide, LA. Five‐year retainer contract to perform 
feasibility and planning studies for various transportation projects throughout Louisiana. BH has previously been awarded 
several similar contracts. Work will be assigned by task order over the life of the contract. Principal‐in‐Charge with quality 
control oversight. 

05/21 – Ongoing  Safety Studies for US 61 from Cardinal Drive to Bert Street, LADOTD, LaPlace, LA. BH performed a study to identify safety 
issues along approximately three miles of Airline Highway (US 61) in Laplace, LA and evaluate reasonable alternatives to 
address the issue(s). The approximate intersection termini are Bert Street and Cardinal Drive. Principal‐in‐Charge with 
quality control oversight. 

04/13 – Ongoing  US 84 Improvements, LADOTD, Winnfield, LA. Performed environmental assessments on the west and east side of 
Winnfield, including line and grade studies for several alternatives, environmental impacts, and traffic and bridge studies. 
Principal‐in‐Charge with quality control oversight. 

03/19 – Ongoing  LA 117 from LA 8 to LA 118 Feasibility and Planning Study and Environmental Inventory, LADOTD, Leesville, LA. BH 
performed a Feasibility and Planning Study (referred to by the LADOTD as a "Stage 0" study) for 18 miles of two‐lane LA 
117 from LA 8 to LA 118. The study compared correcting vertical and horizontal geometry along with adding shoulders to 
adding passing lanes and turn lanes at strategic locations. Environmental impacts and cost estimates were prepared. 
Principal‐in‐Charge with quality control oversight. 

03/19 – 02/20   LA 429 Connector Feasibility and Planning Study, LADOTD, Ascension Parish, LA. BH prepared a Feasibility and Planning 
Study to evaluate alignments for a limited‐access corridor (LA 429) in the vicinity of I‐10, between LA 30, LA 73, and US 61 
in Ascension Parish, LA. The purpose of the new LA 429 connector road is to create another route for motorists to travel 
from LA 30 to US 61, decreasing travel time along existing corridors. Two alternatives for the widening and reconstruction 
of LA 429 will be evaluated. The scope consists of stakeholder and public meetings, site visits and data collection, phasing 
of alternative development for the corridor, scope and budget checklists, and an opinion of probable cost to prepare the 
Stage 0 Report. Principal‐in‐Charge with quality control oversight. 

11/13 – 08/19  US 425 Roundabout Design, Retainer Contract for Highway Safety, Sigma Consulting Group, Inc./LADOTD, Rayville, LA.
Design of a new six‐legged roundabout at the intersection of US 425, Grimshaw Street, and Christian Drive and relocation 
of an existing frontage road, including construction phasing, quantity calculations, cost estimates, and drainage design. 
Principal‐in‐Charge. 
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Name  Daniel J. Magri, PE  Years of relevant experience with this employer  2 
Title  Director – Transportation South  Years of relevant experience with other employer(s) 38 
Degree(s) / Years / Specialization  Bachelor of Science / 1979 / Civil Engineering 

Active registration number / state / expiration date  PE.0021669 / LA / Exp. 03/2024 
Year registered  1985  Discipline  Civil Engineering 
Contract role(s) / brief description of responsibilities. QA/QC 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  Mr. Magri obtained his bachelor’s degree in civil engineering from Louisiana State University and has 40 years of diverse 
public‐sector transportation experience. His professional background includes 30 years at the Louisiana Department of 
Transportation & Development (DODT), where he last served as Assistant Secretary for the Office of Planning, and 
previously as Deputy Assistant Secretary for the Office of Planning, Assistant Public Hearings and Environmental Impact 
Engineer, Highway Safety Engineer, and Highway Safety Administrator. Dan is a member of the Institute of Transportation 
Engineers (ITE), the American Society of Civil Engineers, and past President of the Association of Transportation Safety 
Information Professionals (ATSIP). Dan was the recipient of the Charles E. Dunbar, Jr., Career Civil Service Award, which is 
the highest honor classified state employees can receive for their service to the citizens of Louisiana. Mr. Magri meets 
MPR No. 2. 

02/22 – 05/22  Highway 7 Traffic Impact Study, Precision Engineering Corporation, Oxford, MS. BH performed a study to determine the 
impact of a proposed residential development to the surrounding networks near Highway 7 in Oxford, MS. The traffic 
impact study (TIS) included an analysis of the expected traffic conditions for several scenarios. The report provided a 
summary of the existing conditions, trip generation, trip distribution and assignment, Level of Service, and warrant 
analysis. Horizontal and vertical stopping sight distances were estimated based on design criteria along with storage 
lengths needed for turning movements into and out of the proposed development. 

2017 ‐ 2021  Louisiana Department of Transportation and Development, Baton Rouge, LA. Assistant Secretary/Deputy Assistant 
Secretary, Office of Planning. Administered the planning and programming matters of the Department related to 
highways, bridge and pavement management, data collection and analysis, highway safety, cartography, public transit and 
related matters, and any other special programs as directed by the Assistant Secretary and the Secretary. Directed four 
distinct sections of the Office with responsibilities in the areas of (1) public road inventory, traffic monitoring, pavement 
and bridge management systems, and cartography, (2) highway safety and crash database management, (3) statewide and 
metropolitan transportation planning, highway project selection and programming, highway needs assessments, project 
scoping, and management of special projects, and (4) public transit. 

1996 ‐ 2017  Louisiana Department of Transportation and Development, Baton Rouge, LA. Traffic Safety Engineer/Traffic Safety 
Manager/Highway Safety Administrator. Administered the activities for the Department’s Highway Safety Program 
Section of the Office of Planning. Activities related to this Section included highway safety policy and program 
development, traffic safety records, tort reduction, and the Louisiana Strategic Highway Safety Plan (SHSP). Administered 



Page 10 of 140 
 

Buchart Horn, Inc. 

the statewide Highway Safety Improvement Program and coordinated the activities of the nine District Traffic Operations 
Engineers on all matters dealing with highway safety and the study of crash locations. Served as principal assistant to the 
Assistant Secretary and the Deputy Assistant Secretary, Office of Planning. 
Directed and implemented the State’s first Comprehensive Highway Safety Plan (CHSP). This was prior to the SAFETEA‐LU 
(signed into law by President George W. Bush on August 10, 2005) requirement that states develop a SHSP. This effort 
eventually led to the development of the Louisiana SHSP to comply with SAFETEA‐LU. 
Implemented the first safety analysis methodology utilizing the use of Louisiana specific Safety Performance Functions 
(SPFs). The SPF models provide an estimate of the normal or expected crash frequency and severity for a range of AADT 
among similar facilities. Louisiana DOTD still utilizes this methodology today. 
Developed and implemented LADOTD Safe Routes to School Program which is now the Safe Routes to Public Places 
Program (http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Multimodal/Highway_Safety/SRTPPP/Pages/default.aspx), 
and Local Road Safety Program (https://www.ltrc.lsu.edu/ltap/local‐road‐safety.html). 
Administered the preparation and adoption of the Louisiana Complete Streets Work Final Report (SPN 736‐99‐1478) 
resulting in the Louisiana Department of Transportation and Development’s first (July 2010) Complete Streets Policy. 

1988 ‐ 1996  Louisiana Department of Public Safety, Louisiana Highway Safety Commission (LHSC), Baton Rouge, LA. Highway Safety 
Engineering Program Manager. Managed the annual statewide highway safety program related to engineering projects 
from development through implementation to the evaluation of the completed projects. Developed long range highway 
safety plans and managed and coordinated with federal, state and local agencies to administer, implement, monitor and 
evaluate the projects and programs. Prepared program/project budgets and negotiated contracts with state and local 
project agencies. Managed the state traffic accident records system and the US DOT Fatal Accident Reporting System 
(FARS). 
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Firm employed by      
Name  Kevin J. Gaspard, PE  Years of relevant experience with this employer  3 
Title  Senior Civil Engineer  Years of relevant experience with other employer(s) 36 
Degree(s) / Years / Specialization  Bachelor of Science / 1984 / Civil Engineering 

Active registration number / state / expiration date  PE.0023835 / LA / Exp. 03/2025 
Year registered  1990  Discipline  Civil Engineering 
Contract role(s) / brief description of responsibilities. Project Manager, Roadway Design 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  Mr. Gaspard is a Senior Transportation Engineer who joined BH’s Baton Rouge team in 2020 after retiring from LADOTD. 
While at LADOTD, he worked in the Road Design section for nine years as a design team leader and 24 years as the 
Pavement and Geotechnical manager at the Louisiana Transportation Research Center. He has over 60 publications in 
International Journals. Mr. Gaspard has over 39 years of engineering experience and is a highly skilled Project Manager. 
Mr. Gaspard meets MPR Nos. 2 & 3. 

05/21 ‐ Ongoing  Jefferson Highway at Corporate Intersection Improvements, City of Baton Rouge/Parish of East Baton Rouge, LA. BH is 
providing design to extend existing and incorporate additional turning lanes, where necessary, to increase storage length 
and improve capacity. In addition to turning lane improvements, pedestrian facility and driveway access enhancements will 
be made to improve safety, pedestrian connectivity to transit facilities, and access management. 

01/21 – Ongoing  New Roundabout, Parish Road 929 at Parker Road, Ascension Parish, Prairieville, LA. Design of a single‐lane asphalt 
roundabout at the intersection of Parish Road 929 and Parker Road to replace the existing stop‐controlled intersection. 
Services include topographic survey, preliminary and final roundabout plans and specifications, right of way maps, 
subsurface utility engineering (SUE), and construction engineering and inspection.  

04/21 – Ongoing  New Roundabout at LA 931 and Roddy Road, Ascension Parish, Gonzales, LA. This intersection historically involved high 
frequency and high severity crashes. This project is funded through the MoveAscension Initiative and addresses traffic 
mobility and safety issues. BH is providing design services for a new single‐lane asphalt roundabout at the intersection of 
LA 931 and Roddy Road in Gonzales, LA. Services include preparing a roundabout report (crash analysis, cost‐benefit 
analysis, traffic analysis, speed study, safety analysis), electrical lighting design, subsurface drainage, permit application, 
preliminary and final design plans, specifications, special provisions, construction estimates, and engineering calculations. 
This local roadway intersects a state route, resulting in LADOTD project permit requirements. The design will comply with 
state and federal guidelines and receive LADOTD review and approval.  

06/20 – Ongoing  Harrison Avenue Improvements Design, Phase I, St. Tammany Parish, Covington, LA. Conducted a feasibility study and 
subsequent design and construction management of recommended improvements. Our staff evaluated two proposed 
alternates for the reconstruction of Harrison Avenue and is now providing design services for the selected concept – a two‐
lane roadway with raised median, sidewalks, and subsurface drainage.  
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08/20 – 08/21  West Metairie Avenue Restoration, Infinity Engineering Consultants, Jefferson Parish, LA. Provided condition assessment, 
design, and construction documentation for the replacement of failed concrete panels, drainage structure repairs, and 
canal banks slope stabilization.  

06/20 – Ongoing  West Bank Group B Street Improvements, City of New Orleans DPW, Algiers, LA. BH is developing preliminary and final 
design plans for a designated list of streets to be enhanced in the West Bank regional area of New Orleans. The primary 
enhancements will include mill and overlay with full depth patching; other incidental road repairs will be required in 
certain sections of the project area. Following design, construction administration and resident inspection services will be 
provided during construction of the project.  

03/20 – Ongoing  Citrus Boulevard Improvements Traffic Engineering, Jefferson Parish, LA. BH provided traffic engineering and related 
services for upgrades of two intersections along Citrus Boulevard, in conjunction with roadway improvements, to 
accommodate the installation of a left turn lane, as well as removal and replacement of detection loops. The project 
included minor improvements at two intersections: Modification of a traffic signal due to the addition of left turn 
movement at Edwards Avenue and Citrus Boulevard and removal and replacement of loops at Dickory Avenue and Citrus 
Boulevard intersection. Plans provided to Jefferson Parish consisted of a traffic signal layout, including a phasing, signal 
wiring, an electrical schedule, signal head types, and sign layouts. Existing signal equipment in the field was inventoried and 
coordinated with the parish to determine best means of utilizing existing equipment.  

03/20 – Ongoing  I‐110 at Terrace Avenue Ramp Modification Construction Services, LADOTD, Baton Rouge, LA. BH designed street lighting 
associated with the construction of a new off‐ramp from I‐110 in Baton Rouge and is now providing construction 
administration services for the portion of the project designed by us. Services to be performed by BH include review 
contractor electrical submittals, attending periodic meetings, providing electrical as built plans and O&M manual, and 
providing an Arc‐flash report. DOTD will provide inspection services for the ramp reconstruction and improvements.  

01/21 – Ongoing  I‐110 Lighting Design from North Street to Plank Road, LADOTD, Baton Rouge, LA. BH is providing surveying, roadway 
illumination analysis and report, electrical engineering design, design plan preparation, calculations, construction cost 
estimates, specifications and special provisions for a complete lighting system along I‐110 from North Street to Plank Road. 
The proposed lighting design and analysis includes all interchanges and interface with remaining existing lighting beyond 
the north and south ends of the project.  

10/20 – Ongoing  On‐Call Contract for Electrical Services, LADOTD, Statewide, LA. Five‐year contract providing as‐needed electrical 
engineering services. Services may include but are not limited to highway lighting, navigational lighting, 
mechanical/electrical design and other related electrical work.  

10/20 – Ongoing  US 165 Roadway Lighting, LADOTD, Monroe, LA. BH is providing surveying, Subsurface Utility Engineering (SUE) services, 
preparing design plans, specifications, illumination analysis, engineering calculations, transportation management plans 
(TMP), and construction cost estimates for the development of a complete lighting system for approximately four miles 
along US 165 in Ouachita Parish. All engineering services provided as part of this project are being conducted and 
completed based on LADOTD standards and guidelines.  

06/20 – Ongoing  New Lighting Construction Services, I‐55 at LA 22 Interchange, LADOTD, Ponchatoula, LA. BH is providing construction 
management services for installation of new highway lighting at the I‐55 and LA 22 Interchange.  
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Firm employed by      
Name  Caldwell (Cal) P. Joy, PE  Years of relevant experience with this employer  3 
Title  Senior Transportation Engineer  Years of relevant experience with other employer(s) 8 
Degree(s) / Years / Specialization  Bachelor of Science / 2012 / Civil Engineering 

Active registration number / state / expiration date  PE.0043830 / LA / Exp. 03/2024 
Year registered  2019  Discipline  Civil Engineering 
Contract role(s) / brief description of responsibilities. Roadway Design – Lead, Traffic Engineering 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  Mr. Joy has more than 10 years of experience in the field of civil engineering. Design projects he has worked on include 
roadway rehabilitation, new construction, widening, sidewalk design, signal design, standard intersection, and roundabout 
design for state highways and local roads. He is primarily responsible for design plan preparation and detailing, typical 
section development, design quantity calculations, and cost estimation, which require extensive use of MicroStation and 
InRoads. Mr. Joy meets MPR Nos. 2 & 3. 

05/21 ‐ Ongoing  Jefferson Highway at Corporate Intersection Improvements, City of Baton Rouge/Parish of East Baton Rouge, LA. BH is 
providing design to extend existing and incorporate additional turning lanes, where necessary, to increase storage length 
and improve capacity. In addition to turning lane improvements, pedestrian facility and driveway access enhancements will 
be made to improve safety, pedestrian connectivity to transit facilities, and access management. 

06/21 – 09/21  New Roundabout at LA 931 and Roddy Road, Ascension Parish, Gonzales, LA. This intersection historically involved high 
frequency and high severity crashes. This project is funded through the MoveAscension Initiative and addresses traffic 
mobility and safety issues. BH is providing design services for a new single‐lane asphalt roundabout at the intersection of 
LA 931 and Roddy Road in Gonzales, LA. Services include preparing a roundabout report (crash analysis, cost‐benefit 
analysis, traffic analysis, speed study, safety analysis), electrical lighting design, subsurface drainage, permit application, 
preliminary and final design plans, specifications, special provisions, construction estimates, and engineering calculations. 
This local roadway intersects a state route, resulting in LADOTD project permit requirements. The design will comply with 
state and federal guidelines and receive LADOTD review and approval.   

03/21 – 10/21  Retainer Contract for Safety Studies, LADOTD, Statewide. BH was awarded a five‐year retainer contract for planning 
studies. Tasks will include Feasibility and Planning studies (referred to by the LADOTD as "Stage 0" Studies), road safety 
studies, preliminary and final road design plan development, specifications, and engineers' estimates for low‐cost safety 
improvements, safety effectiveness evaluations, crash evaluations, and traffic analysis. 

11/17 – 06/19  Ouachita Par. Police Jury Sidewalks, Ouachita Parish, Safe Routes to Schools/Local Road Safety Program in West 
Monroe, LA. This project involved constructing sidewalk around three schools: Riser Elementary, Shady Grove Elementary, 
and Jack Hayes Elementary. Approximately 2.3miles of sidewalk needed updating. A new redesign of all current sidewalks 
out there was needed to meet current LADOTD standards and help safely transport pedestrians. Updated widths, slopes, 
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lengths, drainage, and driveways were all need to successfully complete this project. Construction support was also 
supplied on this project for the contractor. SRTS/LRSP – TO#14 Farmerville Sidewalk. 

02/21 – Ongoing  Houma‐Thibodaux to I‐10 Corridor Environmental Impact Statement (EIS), LADOTD, Southeastern LA. Preparation of an 
EIS for a new 35‐mile controlled access highway providing north/south system linkage between the Houma‐Thibodaux 
areas and I‐10. 

04/18 – 09/19  Town of Farmerville Sidewalks, Union Parish, Safe Routes to Public Places Program in Farmerville, LA. This project was a 
set of two sections of sidewalks. One was to help transport pedestrians to the local school and the other was to help 
transport pedestrians to the library. Approximately 1.14 miles of sidewalk needed updating or newly constructed so they 
met current LADOTD standards and help safely transport pedestrians. Updated widths, slopes, lengths, drainage, and 
driveways were all need to successfully complete this project. Construction support was also supplied on this project for 
the contractor. 

02/17 – 09/20  Endom Bridge Approach Realignment, Ouachita Parish, Safe Routes to Schools/Local Road Safety Program in West 
Monroe, LA. This intersection at Endom Bridge had some serious sight distance issues and safety concerns coming off the 
bridge, as well as, high pedestrian volume in the area. The improvements made was an intersection realignment for better 
sight distance, allowing trucks to make adequate turning movements off the bridge, and safely transporting pedestrians off 
the bridge and into the neighborhoods. 

06/21 – 09/21  Safety Studies for US 61 from Cardinal Drive to Bert Street, LADOTD, LaPlace, LA. BH performed a study to identify safety 
issues along approximately three miles of Airline Highway (US 61) in Laplace, LA and evaluate reasonable alternatives to 
address the issue(s). The approximate intersection termini are Bert Street and Cardinal Drive. 

08/21 – 09/21  West Metairie Avenue Restoration, Infinity Engineering Consultants/Jefferson Parish, LA. Provided condition assessment, 
design, and construction documentation for the replacement of failed concrete panels, drainage structure repairs, and 
canal banks slope stabilization. 

02/21 – 02/21  I‐110 Lighting Design from North Street to Plank Road, LADOTD, Baton Rouge, LA. BH is providing surveying, roadway 
illumination analysis and report, electrical engineering design, design plan preparation, calculations, construction cost 
estimates, specifications and special provisions for a complete lighting system along I‐110 from North Street to Plank Road. 
The proposed lighting design and analysis includes all interchanges and interface with remaining existing lighting beyond 
the north and south ends of the project. 

02/21 – 07/21  US 84 Improvements, LADOTD, Winnfield, LA. Performed environmental assessments on the west and east side of 
Winnfield, including line and grade studies for several alternatives, environmental impacts, and traffic and bridge studies. 
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Firm employed by      
Name  Wm. Andrew Pinkley, PE  Years of relevant experience with this employer  21 
Title  Senior Civil Engineer  Years of relevant experience with other employer(s) 18 
Degree(s) / Years / Specialization  Master of Science / 1992 / Civil Engineering 

Bachelor of Science / 1984 / Civil Engineering 
Active registration number / state / expiration date  Professional Engineer: PE.0040713 / LA / Exp. 09/2024; 20453 / TN / Exp. 01/2025; 

16759 / MS / Exp. 12/2025; 63244 / FL / Exp. 02/2025; 14929 / AR / Exp. 12/2025; 
PE031644 / GA / Exp. 12/2024 

Year registered  1989  Discipline  Civil Engineering 
Contract role(s) / brief description of responsibilities. Roadway Design 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  Mr. Pinkley has more than 39 years of experience in the management and design of civil engineering projects. His 
experience with governmental work has involved the planning, design, and construction of major transportation‐related 
projects, including airports, highways, and rail and port facilities in Tennessee, Louisiana, Mississippi, Arkansas, and Florida. 
His experience in the development and construction of private facilities has led to an understanding of the relationships 
among the different design disciplines required in such projects. Recently, he has been managing several Roadway Safety 
Audits throughout West Tennessee. Mr. Pinkley meets MPR Nos. 2 & 3. 

06/20 – 01/21  US 190 Roadway and Bridge Improvements, LA 437 to Business US 190, LADOTD, St. Tammany Parish, LA. Stage 3 design 
for preliminary and final plans for road and bridge improvements. Geotechnical engineering and a traffic management plan 
will be included via supplemental agreement. BH is responsible for design development in preliminary and final design plan 
stages. Services are being provided in support of prime consultant T. Baker Smith.   

05/10 – 09/10   US 72 Traffic Signalization Study and Optimization, Mississippi Department of Transportation, Corinth, MS. 
Development, refinement, and implementation of coordinated traffic signal timing plans for eight signalized intersections 
in the city of Corinth, MS. Plans preparation for the upgrading of the signals were developed for implementation by MDOT 
personnel. Senior Engineer responsible for providing technical guidance to staff during traffic study and report preparation 
and performing QC reviews with design staff to ensure project met client's standards.  

04/13 – 05/14  Traffic Calming Feasibility Study, City of Memphis, TN. Conducted traffic studies to determine the potential effectiveness 
of installing traffic calming devices and speed humps at 71 sites throughout Memphis. Typical activities included speed and 
volume studies, data collection and traffic studies, and device placement and petition packages. Senior Engineer 
responsible for providing technical support for roadway and traffic aspects of planning study and report. Also responsible 
for oversight and coordination with prime consultant of engineering studies to identify deficiencies and recommend 
improvements. 
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10/11 – 11/11  Site Impact Study and Signal Warrant Analysis, Seeker Properties of Mississippi V, LLC, Oxford, MS. Study to determine 
impacts of new development upon street system and whether a signal is warranted at intersection of Jackson Avenue and 
Harris Drive. Required conducting turning movement counts and performing a warrant study based on the additional 
traffic. Senior Engineer responsible for providing technical oversight and QA reviews of study and performing 
administrative tasks for project.  

07/04 – 10/04  Large Sanitary Sewer Interceptor Condition Inspection and Engineering Study, Memphis, TN. Sewer interceptor (42‐inch 
or greater) condition inspection and engineering study of approximately 80% of the City's 98 miles of interceptor, 
encompassing the Loosahatchie, Wolf, and Nonconnah River Basins and Beale and Front Streets. Project Manager 
responsible for inspecting sewer lines and providing technical guidance to staff during report preparation, performed QC 
reviews with design staff to ensure project met client's standards, as well as oversight and coordination with client. 

08/03 – 06/05  James Street Interchange/Overpass Traffic Study, Parsons Brinckerhoff/ArDOT, Jacksonville, AR. Study of an urban 
interchange to identify roadway and traffic signal deficiencies. Short‐ and long‐term improvements were recommended. 
Used HCM software and client‐provided traffic movement counts and analyzed the existing signals, frontage roads, and 
unsignalized intersections. Senior Engineer responsible for providing technical support for roadway and traffic aspects of 
planning study and report and oversight and coordinating with prime consultant of engineering studies to identify 
deficiencies and recommend improvements. 

12/03 – 06/05  Highway 82 Improvement Study, ArDOT, Stamps, AR. Planning study for a section of rural two‐lane highway and the 
roadways intersecting it through the town of Stamps, Arkansas to determine if any deficiencies exist along this section of 
SR 82 and with its intersections at other state routes and local roads. Performed highway capacity analysis to determine 
capacity and investigation crash records to pinpoint any problem areas. Senior Engineer responsible for providing technical 
support for roadway and traffic aspects of planning study and report and oversight, as well as coordinating with prime 
consultant of engineering studies to identify deficiencies and recommend improvements. 
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Firm employed by      
Name  Joseph F. Mingo, PE  Years of relevant experience with this employer  9 
Title  Civil Engineer  Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization  Bachelor of Science / 2014 / Civil Engineering 

Active registration number / state / expiration date  PE.0043700 / LA / Exp. 03/2024 
Year registered  2019  Discipline  Civil Engineering 
Contract role(s) / brief description of responsibilities. Roadway Design 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  Mr. Mingo has more than 9 years of experience working on projects related to road design. He has worked on roadway 
rehabilitation, widening, roundabout, and lighting design projects. His primary responsibilities include design development, 
design plan preparation and detailing, design quantity calculations, and cost estimation. These duties require extensive 
knowledge and use of MicroStation and InRoads design software. Mr. Mingo meets MPR Nos. 2 & 3. 

05/21 ‐ Ongoing  Jefferson Highway at Corporate Intersection Improvements, City of Baton Rouge/Parish of East Baton Rouge, LA. BH is 
providing design to extend existing and incorporate additional turning lanes, where necessary, to increase storage length 
and improve capacity. In addition to turning lane improvements, pedestrian facility and driveway access enhancements will 
be made to improve safety, pedestrian connectivity to transit facilities, and access management. 

09/15 – 03/17  LA 19 Widening (LA 64 to Sunset Boulevard), Feasibility and Planning Study, LADOTD, Baton Rouge, LA. BH prepared a 
Feasibility and Planning Study and Environmental Inventory according to the LADOTD Manual of Standard Practice to 
evaluate the feasibility of widening 1.4 miles of LA 19 from LA 64 to Sunset Boulevard per the Cooperative Endeavor 
Agreement (CEA) between LADOTD and the City of Zachary. An additional cost estimate was developed at the request of 
the client for the widening of LA 19 from LA 64 to Montegudo Boulevard. Project Designer responsible for alternative 
development, crash and safety analysis, environmental documentation, report preparation, and cost estimation. 

06/19 – 02/21   US 167 Feasibility and Planning Study, Elsie Street to Gilbert Drive, LADOTD, Ville Platte, LA. BH prepared a feasibility and 
planning study to evaluate the addition of a third lane to US 167 from Elsie Street south to a point past Gilbert Drive. 
Environmental impacts and cost estimates were prepared. Project Engineer responsible for CATscan safety analysis. 

10/17 – 09/21  New Roundabout, Parish Road 929 at Parker Road, Ascension Parish, Prairieville, LA. Design of a single‐lane asphalt 
roundabout at the intersection of Parish Road 929 and Parker Road to replace the existing stop‐controlled intersection. 
Services include topographic survey, preliminary and final roundabout plans and specifications, right of way maps, 
subsurface utility engineering (SUE), and construction engineering and inspection. Project Designer Project Engineer 
responsible for using MicroStation and InRoads to design and prepare plans for a single‐lane roundabout as a part of the 
MoveAscension initiative, using LADOTD HYDR programs and InRoads Storm & Sanitary to design the subsurface drainage, 
and coordinating with the client to incorporate any wants and concerns. 
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08/18 – 09/21  New Roundabout at LA 931 and Roddy Road, Ascension Parish, Gonzales, LA. BH is providing design services for a new 
single‐lane asphalt roundabout at the intersection of LA 931 and Roddy Road in Gonzales, LA. Services include preparing a 
roundabout report (crash analysis, cost‐benefit analysis, traffic analysis, speed study, safety analysis), electrical lighting 
design, subsurface drainage, permit application, preliminary and final design plans, specifications, special provisions, 
construction estimates, and engineering calculations. Project Engineer responsible for preparing 30% design plans and 
other documents for submittal at various stages of the project. 

09/17 – 02/21  Retainer Contract for Feasibility and Planning Studies, LADOTD, Statewide, LA. Five‐year retainer contract to perform 
feasibility and planning studies for various transportation projects throughout Louisiana. BH has previously been awarded 
several similar contracts. Work will be assigned by task order over the life of the contract. Project Designer responsible for 
preparing exhibits for task order discussion.  

06/21 – 08/21  Safety Studies for US 61 from Cardinal Drive to Bert Street, LADOTD, LaPlace, LA. BH performed a study to identify safety 
issues along approximately three miles of Airline Highway (US 61) in Laplace, LA and evaluate reasonable alternatives to 
address the issue(s). The approximate intersection termini are Bert Street and Cardinal Drive. 

06/14 – 07/20  US 84 Improvements, LADOTD, Winnfield, LA. Performed environmental assessments on the west and east side of 
Winnfield, including line and grade studies for several alternatives, environmental impacts, and traffic and bridge studies. 
Project Designer responsible for report preparation. 

03/19 – 06/20  LA 117 from LA 8 to LA 118 Feasibility and Planning Study and Environmental Inventory, LADOTD, Leesville, LA. BH 
performed a Feasibility and Planning Study for 18 miles of two‐lane LA 117 from LA 8 to LA 118. The study compared 
correcting vertical and horizontal geometry along with adding shoulders to adding passing lanes and turn lanes at strategic 
locations. Environmental impacts and cost estimates were prepared. Project Designer responsible for assisting with 
concept development and project exhibits. 

03/19 – 09/20  LA 429 Connector Feasibility and Planning Study, LADOTD, Ascension Parish, LA. BH prepared a Feasibility and Planning 
Study to evaluate alignments for a limited‐access corridor (LA 429) in the vicinity of I‐10, between LA 30, LA 73, and US 61 
in Ascension Parish, LA. The scope consists of stakeholder and public meetings, site visits and data collection, phasing of 
alternative development for the corridor, scope and budget checklists, and an opinion of probable cost to prepare the 
Stage 0 Report. 

08/15 – 07/20  Houma‐Thibodaux to I‐10 Corridor Environmental Impact Statement (EIS), LADOTD, Southeastern LA. Preparation of an 
EIS for a new 35‐mile controlled access highway providing north/south system linkage between the Houma‐Thibodaux 
areas and I‐10. Project Designer responsible for meeting materials, report preparation, and cost estimation.  

11/13 – 08/19  US 425 Roundabout Design, Retainer Contract for Highway Safety, Sigma Consulting Group, Inc./LADOTD, Rayville, LA.
Design of a new six‐legged roundabout at the intersection of US 425, Grimshaw Street, and Christian Drive and relocation 
of an existing frontage road, including construction phasing, quantity calculations, cost estimates, and drainage design. 
Highway Engineer. 
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Firm employed by      
Name  Thomas E. Allen, Jr., PE, PS  Years of relevant experience with this employer  .5 
Title  Civil Engineer  Years of relevant experience with other employer(s) 33 
Degree(s) / Years / Specialization  Bachelor of Science / 1990 / Civil Engineering 

Active registration number / state / expiration date  Professional Engineer: PE‐13599 / MS / Exp. 12/2024 
Professional Surveyor: PLS‐02820 / MS / Exp 12/2024 

Year registered  1998  Discipline  Civil Engineering 
Contract role(s) / brief description of responsibilities. Roadway Design 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  Mr. Allen is an experienced civil engineer and professional land surveyor with a rich history orchestrating and overseeing 
diverse projects for both public and private entities. From initial ideas and proposals to cost estimations, tendering 
processes, project oversight, construction layout, and change order administration, he is well‐versed in the intricacies of 
integrated civil design. 

09/23 – Ongoing  Construction Engineering and Inspection for the Rehabilitation of Eleven Bridges over Sam Cooper Boulevard, City of 
Memphis, TN. Fisher Arnold is managing the construction engineering and inspection associated with the rehabilitation of 
eleven bridges over Sam Cooper Boulevard. As a subconsultant to Fisher Arnold, BH will provide review of shop drawings, 
respond to Requests for Information, and assist with inspections if needed. These services will be provided in accordance 
with the manual of Local Government Guidelines for the Management of Federal and State Funded Transportation 
Projects. Civil Engineer

11/23 ‐ Ongoing  Pavement Design, Surveying, and Support 2024 TDOT Resurfacing Program, HDR, Inc., Region 4, TN. BH will provide 
surveying and support services necessary to develop resurfacing plans assigned to HDR for TDOT's 2024 resurfacing 
program in Region 4. The work will include various railroads affected by the program. Project Manager

09/23 ‐ Ongoing  Multi‐Modal Facilities Design, SR‐206, SR‐76, and SR‐22, TDOT, Region 4, TN. BH is in the process of designing and 
preparing plans for Multi‐Modal Facilities on three (3) projects. Sidewalks, pedestrian lighting, and shared roadway/bicycle 
facilities along SR‐206 in Atoka, TN; sidewalks and shared roadway/bicycle facilities along SR‐76 in McKenzie, TN; and 
sidewalks along SR‐22 in Clarksburg, TN. Civil Engineer

09/23 ‐ Ongoing  SIA Tyson Blvd., Project Fisher, TDOT, Gibson County, TN. This project is the design of and preparation of Roadway Plans 
for the construction of a State Industrial Access (SIA) roadway along existing alignment of McKnight Road/Gibson Wells 
Road adjacent to the Industrial Development Board of Gibson County. This roadway will serve a new Federal Express 
Ground Facility known as "Project Fisher" in Humboldt, TN). As a part of the project, the existing Tyson Blvd. will be 
extended to McKnight Road and a new at‐grade crossing designed at the WTNN Railroad. A segment of Gibson Wells Road 
will be realigned to form a 90°intersection with McKnight Road to improve sight distance and safety. The current 
intersection with SR 366 (US 79) will be modified to provide adequate turning radii for a WB‐62 design vehicle. Civil 
Engineer 
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09/23 ‐ Ongoing  Winchester Perkins Right‐of‐Way Acquisition, City of Memphis, TN. BH is providing surveying, environmental (NEPA), and 
right‐of‐way (ROW) services for improvements to the Winchester‐Perkins Interchange, including replacing an existing tight 
diamond interchange with a single‐point urban interchange and widen approach roadways to a seven‐lane arterial section. 
Civil Engineer 

09/23 ‐ Ongoing  I‐40 @ SR69 Safety Improvements, TDOT, Decatur & Benton Counties, TN. This project is the design of and preparation of 
Roadway Plans for the construction of Safety Improvements to the Interstate 40 Interchange at State Route 69 (Exit 126) 
Interchange in Decatur and Benton Counties, TN. The Project Scope has yet to be finalized, but at a minimum this project 
will involve improvements to the exit & entrance ramps that will add adequate length for acceleration/deceleration at the 
exiting intersections. Other improvements such as ramp realignment, intersection improvements, signals, and lighting will 
be considered in the development of the project. For purposes of this proposal, it’s assumed that ramp improvements on I‐
40 and right‐turn lanes on SR‐69 will in the scope of the project. The plans will be prepared by Buchart Horn (BH) for the 
Tennessee Department of Transportation (TDOT), Region 4 Office. This is one of the first projects under the Project 
Delivery Network (PDN) in Region 4. PDN is a new project management process being adopted by TDOT for use on all 
future projects. As a part of an On‐Call Design contract, Buchart Horn will provide professional services for the design of 
and plans preparation for the project. The work will be conducted under the supervision of the Tennessee Department of 
Transportation (TDOT), Region 4 Office. The project’s schedule has not yet been finalized, but a construction bid date will 
be no later than June 2026. Civil Engineer

19/23 ‐ Ongoing  SIA Pottery Direct, TDOT, Carroll County, TN. This State Industrial Access (SIA) Road is proposed to serve a new 
manufacturing Facility for Pottery Direct International located in the McKenzie Industrial Park in Carroll County, Tennessee. 
As a part of an On‐Call Design contract with TDOT, Buchart Horn provided professional services for the design of and plans 
preparation for the 0.6 mile roadway project. The proposed road will improve access to State Route 22 for the tenants of 
the park. The project is on new alignment across the park and provides two 12‐foot lanes with paved shoulders that follow 
current design standards. The design of the project is following a typical TDOT path with the preparation, submission, and 
review of the plans at the preliminary, ROW, and construction phases. Through TDOT, BH is coordinating with the local 
governmental and industrial stakeholders to develop a design that provides a finished roadway that will serve the park 
over the next few years. Project Manager
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Firm employed by      
Name  Hugo A. Leiva, EI, Civil EIT  Years of relevant experience with this employer  3 
Title  Civil Engineer‐in‐Training  Years of relevant experience with other employer(s) 3 
Degree(s) / Years / Specialization  Bachelor of Science / 2018 / Civil Engineering 

Active registration number / state / expiration date  EIT #34035 / Louisiana / Exp. 09/2025 
Year registered  2019  Discipline  Civil Engineering 
Contract role(s) / brief description of responsibilities. Roadway Design 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  Mr. Leiva is a Civil Engineer‐in‐Training who joined BH’s Baton Rouge team in 2020. During his time with BH he has gained 
experience by supporting multiple LADOTD On‐Call Contracts, including two Electrical Engineering retainers and a Safety 
Studies retainer. Mr. Leiva is also supporting the Move Ascension Roadway Design Services retainer along with multiple 
other Louisiana projects and studies to acclimate himself to LA roadway specifications and designs. 

05/21 ‐ Ongoing  Jefferson Highway at Corporate Intersection Improvements, City of Baton Rouge/Parish of East Baton Rouge, LA. BH is 
providing design to extend existing and incorporate additional turning lanes, where necessary, to increase storage length 
and improve capacity. In addition to turning lane improvements, pedestrian facility and driveway access enhancements will 
be made to improve safety, pedestrian connectivity to transit facilities, and access management.

09/20 – Ongoing  Harrison Avenue Improvements Design, St. Tammany Parish, Covington, LA. Conducted a feasibility study and subsequent 
design and construction management of recommended improvements. Our staff evaluated two proposed alternates for 
the reconstruction of Harrison Avenue and is now providing design services for the selected concept – a two‐lane roadway 
with raised median, sidewalks, and subsurface drainage. 

12/20 ‐ Ongoing  West Bank Group B Street Improvements, City of New Orleans, LA. BH is developing preliminary and final design plans for 
a designated list of streets to be enhanced in the West Bank regional area of New Orleans. The primary enhancements will 
include mill and overlay with full depth patching; other incidental road repairs will be required in certain sections of the 
project area. Following design, construction administration and resident inspection services will be provided during 
construction of the project. 

01/21 – Ongoing  LA 1/LA 415 Connector Study, LADOTD, Port Allen, LA. BH is performing a preliminary study to evaluate roadway lighting 
for a new roadway connecting I‐10 to LA 1 in West Baton Rouge Parish. The study will also evaluate navigational lighting for 
the new bridge over the intercoastal waterway. Following the preliminary study, final design will be performed by 
supplemental agreement.

06/21 – 12/21  Safety Studies for US 61 from Cardinal Drive to Bert Street, LADOTD, LaPlace, LA. BH performed a study to identify safety 
issues along approximately three miles of Airline Highway (US 61) in Laplace, LA and evaluate reasonable alternatives to 
address the issue(s). The approximate intersection termini are Bert Street and Cardinal Drive. 

10/20 – 11/20  New Roundabout, Parish Road 929 at Parker Road, Ascension Parish, Prairieville, LA. Design of a single‐lane asphalt 
roundabout at the intersection of Parish Road 929 and Parker Road to replace the existing stop‐controlled intersection. 
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Services include topographic survey, preliminary and final roundabout plans and specifications, right of way maps, 
subsurface utility engineering (SUE), and construction engineering and inspection. 

08/21 – 09/21  West Metairie Avenue Restoration, Infinity Engineering Consultants/Jefferson Parish, LA. Provided condition assessment, 
design, and construction documentation for the replacement of failed concrete panels, drainage structure repairs, and 
canal banks slope stabilization. 

10/20 – 09/21  Move Ascension Roadway Design Services, Ascension Parish, LA. On‐call contract to provide professional engineering 
design and related services for the Move Ascension Parish Program initiative. LADOTD standards, references, manuals, 
quality control, and format requirements are required for all projects. The general scope for task orders may include any of 
the following: topographic survey, preliminary roadway plans, preliminary bridge plans, final plans, geotechnical 
investigation, subsurface utility engineering (SUE), right‐of‐way maps, construction engineering and inspection (CE&I), 
bidding, value engineering studies, permit sketches, and Stage 0 feasibility studies. 
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Firm employed by      
Name  Colton J. Baker, EI, Civil EIT  Years of relevant experience with this employer  1 
Title  Civil Engineer‐in‐Training  Years of relevant experience with other employer(s) 3 
Degree(s) / Years / Specialization  Bachelor of Civil Engineering / 2016 / Structural Engineering 

Active registration number / state / expiration date  Engineering Intern #33551 / TN / Exp. N/A 
Year registered  2017  Discipline  Civil Engineering 
Contract role(s) / brief description of responsibilities. Roadway Design 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  As a Civil EIT in BH's Transportation Group, Mr. Baker provides design and construction phase support for a variety of 
roadway, traffic and structure related projects. He is involved in all phases of design development including project 
scoping, preliminary engineering and final design, bid phase support, and construction phase services. 

11/22 – Ongoing  Construction Engineering and Inspection for the Rehabilitation of Eleven Bridges over Sam Cooper Boulevard, City of 
Memphis, TN. Fisher Arnold is managing the construction engineering and inspection associated with the rehabilitation of 
eleven bridges over Sam Cooper Boulevard. As a subconsultant to Fisher Arnold, BH will provide review of shop drawings, 
respond to Requests for Information, and assist with inspections if needed. These services will be provided in accordance 
with the manual of Local Government Guidelines for the Management of Federal and State Funded Transportation 
Projects. Engineer‐in‐Training

11/22 – Ongoing  TDOT Local Roads Safety Initiative, Region 4, West TN. BH was selected by TDOT’s Strategic Transportation Investments 
Division (STID) to provide engineering services within their Local Roads Safety Initiative (LRSI) program for Region 4 (West 
Tennessee). Work Orders under the LRSI program are issued to identify and provide improvements for deficient safety 
conditions present along various local routes western Tennessee. The proposed roadway and/or intersection 
improvements will be determined after developing traffic and crash data summaries, conducting field reviews, obtaining 
and documenting stakeholders’ input, and analyzing additional information. Engineer‐in‐Training

12/22 ‐ Ongoing  SIA Pottery Direct, TDOT, Carroll County, TN. This State Industrial Access (SIA) Road is proposed to serve a new 
manufacturing Facility for Pottery Direct International located in the McKenzie Industrial Park in Carroll County, Tennessee. 
As a part of an On‐Call Design contract with TDOT, Buchart Horn provided professional services for the design of and plans 
preparation for the 0.6 mile roadway project. The proposed road will improve access to State Route 22 for the tenants of 
the park. The project is on new alignment across the park and provides two 12‐foot lanes with paved shoulders that follow 
current design standards. The design of the project is following a typical TDOT path with the preparation, submission, and 
review of the plans at the preliminary, ROW, and construction phases. Through TDOT, BH is coordinating with the local 
governmental and industrial stakeholders to develop a design that provides a finished roadway that will serve the park 
over the next few years. Engineer‐in‐Training 
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11/22 ‐ Ongoing  SIA SR 431 at Industrial Park Dr, TDOT, Weakly County, TN. This project involves the design of and preparation of 
Roadway Plans for a State Industrial Access (SIA) project in Weakley County, TN. The proposed improvements include the 
addition of turn lanes and acceleration lanes on SR 431 (Main Street) at Industrial Park Drive in Martin, TN. The project’s 
timeline will be considered fast‐track for the design and plans development. As part of an On‐Call design contract, Buchart 
Horn will provide professional services for the design and plans preparation for the project. The work will be conducted 
under the supervision of the Tennessee Department of Transportation (TDOT), Region 4 Office. The design of the project is 
following scope of work for smaller, fast‐track projects. The formal submission of Preliminary plans will be grouped 
together with the usual ROW plans preparation and review phase. Plans are scheduled to be complete in late 2023 with 
construction start for the project to be determined. Engineer‐in‐Training 

11/22 ‐ Ongoing  I‐40 @ SR69 Safety Improvements, TDOT, Decatur & Benton Counties, TN. This project is the design of and preparation of 
Roadway Plans for the construction of Safety Improvements to the Interstate 40 Interchange at State Route 69 (Exit 126) 
Interchange in Decatur and Benton Counties, TN. The Project Scope has yet to be finalized, but at a minimum this project 
will involve improvements to the exit & entrance ramps that will add adequate length for acceleration/deceleration at the 
exiting intersections. Other improvements such as ramp realignment, intersection improvements, signals, and lighting will 
be considered in the development of the project. For purposes of this proposal, it’s assumed that ramp improvements on I‐
40 and right‐turn lanes on SR‐69 will in the scope of the project. The plans will be prepared by Buchart Horn (BH) for the 
Tennessee Department of Transportation (TDOT), Region 4 Office. This is one of the first projects under the Project 
Delivery Network (PDN) in Region 4. PDN is a new project management process being adopted by TDOT for use on all 
future projects. As a part of an On‐Call Design contract, Buchart Horn will provide professional services for the design of 
and plans preparation for the project. The work will be conducted under the supervision of the Tennessee Department of 
Transportation (TDOT), Region 4 Office. The project’s schedule has not yet been finalized, but a construction bid date will 
be no later than June 2026. Engineer‐in‐Training
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Firm employed by      
Name  Danuta A. Zabielski  Years of relevant experience with this employer  26 
Title  Senior Civil Designer  Years of relevant experience with other employer(s) 6 
Degree(s) / Years / Specialization  Bachelor of Science / 1993 / Civil Engineering 

Active registration number / state / expiration date  N/A 
Year registered  N/A  Discipline  N/A 
Contract role(s) / brief description of responsibilities. Roadway Design 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  Ms. Zabielski has 32 years of diverse experience in the field of land development. She is responsible for all phases of site 
design, from production of preliminary plans to construction documents. Her experience includes grading, site layout, 
landscaping, stormwater management, erosion and sediment control, and road design (horizontal and vertical alignment). 

04/19 – 05/21  US 190 Roadway and Bridge Improvements, LA 437 to Business US 190, LADOTD, St. Tammany Parish, LA. Stage 3 design 
for preliminary and final plans for road and bridge improvements. Geotechnical engineering and a traffic management plan 
was included via supplemental agreement. BH was responsible for design development in preliminary and final design plan 
stages. Services were being provided in support of prime consultant T. Baker Smith.

11/19 – 08/22  Marlyville Fontainebleau Group E Street Repairs, City of New Orleans, LA. BH provided professional engineering design 
and construction administration services for FEMA‐eligible street repairs on assigned streets in the Marlyville 
Fontainebleau neighborhood. Services included development of preliminary and final roadway design plans, drainage 
analysis and report, project specifications, project cost estimates, checklists, design reports, and project schedule in 
accordance with City of New Orleans and FEMA guidelines, along with other tasks as assigned.

04/07 – 10/09  LA 59/I‐12 Interchange Improvements, St. Tammany Parish, Mandeville, LA. BH designed major operational 
improvements to the I‐12 interchange with LA 59, a major north/south urban arterial serving St. Tammany Parish. The 
existing off‐ramp left‐turn lanes onto LA 59 were single lane. During peak hours, traffic backed up onto the I‐12 off‐ramps. 
In addition, a major utility maintenance depot required turning movements sufficient for tractor trailers in excess of 50 
feet. The design widened the movements on the off‐ramps to a double left turn, the westbound on‐ramp to a double lane 
operation, and provided a double left turn westbound from LA 59 northbound. All of these facilities were designed within 
the existing right‐of‐way. The design met the LADOTD design guidelines and was permitted by LADOTD. Services provided 
included: Preliminary and final plans, Geotechnical services, Traffic analysis, Signal design, and Environmental services.

10/11 ‐ Ongoing  Master Contract for Engineering Services, ArDOT, Statewide AR. Multiyear, on‐call contract to assist with various roadway 
projects statewide, including interstate rehabilitation and capacity (widening) projects. Services under this contract, which 
are assigned on a task order basis, may include environmental NEPA studies, surveying, roadway design and plans, bridge 
design and plans, geotechnical/testing, ROW plans, etc. Senior Designer responsible for developing roadway plans, 
including improvement to existing drainage, quantities, and cost estimate 
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03/03 – 11/09  LA 15 Widening from Clayton to Greenville Road, LADOTD, Concordia Parish and Catahoula Parish, LA. Buchart Horn 
provided preliminary design for the widening of an existing two‐lane highway to four lanes along seven miles of LA 15. The 
project consisted of both an urban section with curb and gutter and subsurface drainage and a rural four‐lane with 
depressed median and open ditches. Also involved in this project was preliminary design of two bridge structures for a new 
bridge on new southbound lanes and modification of a vertical lift span to a fixed structure along the existing alignment. 
Buchart Horn provided a study exploring possibilities for enhancing the constructability and cost effectiveness of the 
original design concepts for both bridges. The results of the study provided the LADOTD with several options that would 
result in cost savings and improved maintenance and performance. The selected option for the southbound bridge resulted 
in a savings of $210,000; the modification of the existing bridge was subsequently deleted from the project. Two other 
state highways, US 65 and LA 566, were realigned at their new intersections with LA 15. Several design changes were 
requested by the LADOTD during the life of the project; some of these included changing from metric units of measure to 
standard English units, revising the drainage from sub‐surface to roadside ditches, changing typical sections to SuperPave 
asphalt, and adding typical sections for the concrete alternative. A major change suggested by Buchart Horn was 
separation of the project into a roadway project and a bridge project, which resulted from recommendations by the 
geotechnical consultant requiring that an additional span be added to the proposed bridge. This change came up during 
the 60% plan preparation stage and threatened to delay bids on the entire project. Buchart Horn's suggestion was to let 
the contract for the roadway work first and then let the bridge contract when the redesign was completed. As a result, LTM 
met the construction schedule required by the LADOTD.

11/19 – 08/22  Marlyville Fontainebleau Group D Street Repairs, City of New Orleans, LA. BH provided professional engineering design 
and construction administration services for FEMA‐eligible street repairs on assigned streets in the Gert Town and 
Marlyville Fontainebleau neighborhoods. Services included development of preliminary and final roadway design plans, 
drainage analysis and report, project specifications, project cost estimates, checklists, design reports, and project schedule 
in accordance with City of New Orleans and FEMA guidelines, along with other tasks as assigned.
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Firm employed by:  SJB Group, LLC 
Name  Matthew Estopinal, PE, PLS  Years of relevant experience with this employer  2 
Title  CEO / SJB Principal‐in‐Charge  Years of relevant experience with other employer(s)  25 
Degree(s) / Years / Specialization  Bachelor of Science / 2009 / Civil Engineering 

Bachelor of Science / 1996 / Microbiology 
Active registration number / state / expiration date  Professional Engineer: PE.0039151 / LA / Exp. 03/2025; 122184 / TN / Exp. 01/2025; 

32982 / MS / Exp. 12/2024; 145117 / TX / Exp. 03/2024 
Professional Land Surveyor: PLS.0004955 / LA / Exp. 03/2025 

Year registered  2014  Discipline  Civil Engineering 
Contract role(s) / brief description of responsibilities  Surveying, ROW, and SUE 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  Mr. Estopinal has more than fifteen years of experience as a professional land surveyor in the state of Louisiana on 
transportation and community development related projects. His work experience includes ALTA surveys, boundary 
surveys, topographic surveys, and Right‐of‐Way maps for state, municipal, and private clients. His duties include 
coordination of staff, responsible charge of all plan production, all field inspections and the preparation of detailed 
construction plans on all types of work.Mr. Estopinal meets MPR No. 4.

04/23 – 08/23  LA DOTD Project No. H.017322.5 – Morgan City Sidewalks & Shared Use Path, St. Mary Parish QA/QC. Sub to Digital 
Engineering. This project includes a Topographic Survey and Quality Level “D” and Quality Level “C” Subsurface Utility 
Engineering (SUE) to assist in the installation of sidewalks, handicapped ramps, drainage structures, and other related 
work in Morgan City.

11/22 – 04/23  City‐Parish Project No. 20‐CP‐US‐0099 – MoveBR – Airline Highway North (Florida Boulevard to I‐110) QA/QC. Sub to 
Huval and Associates, Inc. This project involved a Corridor LiDAR Survey and ASCE 38‐02 Quality Level “D” SUE services on 
northbound Airline Highway between Florida Boulevard and I‐110 for the proposed improvements of the four‐lane 
divided arterial to increase capacity and safety in the area as well as improve pedestrian movement through the corridor. 

03/22 ‐ Ongoing  The Settlement on Shoe Creek – Phase 2 of 3 QA/QC. This project involved professional engineering and land surveying 
services for The Settlement on Shoe Creek for development phase 2 of 3, which covers approximately 225 residential 
lots. This includes Topographic Surveys, preliminary plats, ALTA surveys, As‐Built Surveys, LOMR‐F preparation and 
submission, and final plats.

03/22 – Ongoing  LA DOTD Project No. H.012685.5 – LA 385: Ryan Street Intersection Improvements QA/QC. This project included a 
Topographic Survey in Calcasieu Parish near the intersection of I‐210 and LA 385 (Ryan St) and near the campus of 
McNeese State University. The survey included all utilities, all drainage, and finish floor elevations of all buildings that fell 
within the survey limits. The total linear distance was approximately 2.67 miles. 

12/21 – Ongoing  City‐Parish Project Nos. 20‐TS‐HC‐0075 & 20‐TS‐HC‐0080 – MoveBR Synchronization & Communication Signal Rebuilds 
– Group 2 Surveyor on Record. This project involved a Topographic Survey and Right‐of‐Way maps for six intersections. 
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02/22 – 06/22  LA DOTD Project No. H.014752.5 – LA 3021: Dual Turn Lanes @ LA 38 QA/QC. Prime contractor. This project included a 
Topographic Survey of the LA 39 (North Claiborne Avenue) and LA 46 (Elysian Fields Avenue) intersection in Orleans 
Parish, Louisiana. This included all utilities, including depths, drainage, and finish floor elevations of all buildings within 
the survey limits. The project had a total linear distance of approximately 3,600 feet. 

11/21 – 12/21  Conway Development Topographic Survey Project Manager. Sub to Novus Reb Engineering. This project involved a 
topographic survey of a tract in the Conway development and was limited to running cross‐sections through the topo 
limits. Shots were taken with the use of a robotic total station and 360d prism mounted on a closed cab UTV. Horizontal 
and vertical control was established at the site with Leica SmartNET RTN.

07/21 – 09/22  LA DOTD Project No. H.004100.5 – I‐10: LA 415 to Essen on I‐10 and I‐12 QA/QC. Prime contractor. This project included 
a Property Survey and extensive Right‐of‐Way mapping for approximately 4 miles of I‐10 as well as multiple intersecting 
streets, which included parcel data for approximately 125 parcels. This project also included extensive Quality Level “D” 
and Quality Level “B” Subsurface Utility Engineering throughout a 10 mile section of the project corridor.

07/21 – 02/22  LA DOTD Project No. H.012851 – Union Pacific Railroad Corridor (Plaquemine) QA/QC. Prime contractor. This project 
involved Quality Level B, C, and D subsurface utility engineering and utility surveying as well as a Topographic Survey for 
the project located in Iberville Parish along the Union Pacific Railroad Corridor between the intersection of LA 1 and 
Bayou Road and the intersection of Belleview Drive and Railroad Avenue. The project included title research and field 
data collection for the preparation of a property map and right‐of‐way map set.

06/21 – 10/21  LA DOTD Project No. H.007963 – Blackwater Bayou Bridge Project Manager / QA/QC. Prime contractor. This project 
required replacement of the Bayou River Bridge and a diversion road during construction along LA Hwy 410 in East Baton 
Rouge Parish near the City/Town of Central. This project involved Property Surveys, Right‐of‐Way maps, and title take‐
offs. This project went through design changes which halted project progress temporarily and significantly changed the 
required taking.  

03/21 – 05/22  City‐Parish Project No. 20‐CP‐HC‐0032 – MoveBR Nicholson Segment 2 Survey Project Manager. Sub to Volkert. SJB 
Group performed a topographic survey, Subsurface Utility Engineering (SUE), property surveys, and right‐of‐way mapping 
of a 4.1 mile wide stretch of Nicholson Drive (LA 30) from Bluebonnet Boulevard to Ben Hur Road in East Baton Rouge 
Parish, LA, for a City‐Parish widening project.

01/21 – 06/21  East Baton Rouge City/Parish Project No. 20‐PS‐IF‐0109 – DES Regional Pump Station #299 Project Manager/Surveyor of 
Record. This project required the topographic survey and property survey with the preparation of Right‐of‐Way maps for 
a force‐main extension from the eastern end of Constantin Phase 2 (Dijon) to an existing Sewer Pump Station on the west 
side of Bluebonnet Blvd.
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Firm employed by:  SJB Group, LLC 
Name  C. Tim Brewer, RF, PS, PLS, RPLS, RPP  Years of relevant experience with this employer  2 
Title  Vice President  Years of relevant experience with other employer(s)  28 
Degree(s) / Years / Specialization  Bachelor of Science / 1988 / Forestry Management 
Active registration number / state / expiration date  Professional Land Surveyor: PLS.0005009 / LA / Exp. 09/2025; PLS.35341‐S / AL / Exp. 

12/2025; PLS.6142 / TX / Exp. 12/2024; PLS.1683 / AR / Exp. 6/2025; PLS.2726 / TN / 
Exp. 12/2025; PLS.2766 / MS / Exp. 12/2025 
Registered Professional Photogrammetric: 80756RPP / OR / Exp. 12/2025 

Year registered  1988  Discipline  Professional Land Surveyor 
Contract role(s) / brief description of responsibilities  Surveying, ROW, and SUE 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  Mr. Brewer brings more than thirty years of experience in surveying to the firm. He is licensed as a Professional Land 
Surveyor in Louisiana, Alabama, Texas, Arkansas, Tennessee, and Mississippi as well as a Registered Forester in 
Mississippi and a Registered Professional Photogrammetrist in the state of Oregon. He has managed a variety of projects 
throughout his career including but not limited to: Control Surveys for aerial surveying and mapping, ALTA/NSPS Surveys, 
Topographic Surveys, Construction Staking Surveys, Right‐of‐Way Acquisition Surveys, As‐Built Surveys, and Eminent 
Domain Surveys as an expert witness. He has served as a court‐appointed Professional Land Surveyor for Property 
disputes and expert witness testimony, along with appointments for estate sub‐divisions. His responsibilities include 
overseeing project completion and field work, allocating resources appropriately, utilizing field data to create detailed 
survey drawings, and reviewing drawings for errors and omissions. Mr. Brewer meets MPR No. 4.

10/23 ‐ Ongoing  LA DOTD Project No. H.005131.5 – LA 1 ‐ LA 415 Connector Project Manager. Prime Consultant. The project provides 
field data for design of a roadway to connect LA 415 to LA 1. The project is a supplement to previously performed 
surveying for the realignment due to recent development and construction. The project limits include a 2.9 mile corridor 
beginning approximately 0.2 miles north of the intersection of I‐10 and LA 415, and continuing in a southeasterly 
direction along the extension of LA 415 across the intercoastal canal, industrial areas, and agriculture field to the 
intersection of LA . The project limits also include an approximate 1.8 mile corridor along LA 1 that extends from the 
roadway into residential, commercial, and retail areas. The collection of field data is being accomplished by the utilization 
of conventional survey methods. Mobile LiDaR methods are utilized for the collection of data along the high traffic 
segments of LA 1 and processed through Trimble Business Center, with data extraction performed through TopoDot. The 
survey is being conducted according to the Louisiana Department of Transportation and Development Location and 
Survey Manual. The deliverables will be provided in accordance with the LADOTD guidelines for electronic deliverables.

04/23 ‐ Ongoing  LA DOTD Project No. H.017322.5 – Morgan City Sidewalks & Shared Use Path, St. Mary Parish Project Manager. Sub to 
Digital Engineering. This project includes a Topographic Survey to assist in the installation of sidewalks, handicapped 
ramps, drainage structures, and other related work in Morgan City. 
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03/22 – Ongoing  LA DOTD Project No. H.012685.5 – LA 385: Ryan Street Intersection Improvements Project Manager. This project 
included a Topographic Survey in Calcasieu Parish near the intersection of I‐210 and LA 385 (Ryan St) and near the 
campus of McNeese State University. The survey included all utilities, all drainage, and finish floor elevations of all 
buildings that fell within the survey limits. The total linear distance was approximately 2.67 miles. 

07/21 – Ongoing  LA DOTD Project No. H.004100 – I‐10: LA 415 to Essen Project Manager. Prime contractor. This project included a 
Property Survey and extensive Right‐of‐Way mapping for approximately 4 miles of I‐10 as well as multiple intersecting 
streets, which included parcel data for approximately 125 parcels. This project also included extensive Quality Level “D” 
and Quality Level “B” Subsurface Utility Engineering throughout a 10 mile section of the project corridor.

10/20 – 08/22  LA DOTD Project No. H.002176.50 – LA 10 Bridges Project Manager. The LA 10 Bridges project in St. Landry parish 
included Right‐of‐Way surveys for three sites for this project, produce base right‐of‐way maps, along with signed and 
sealed right‐of‐way maps for the three sites. SJB surveyed the affected properties and determined the existing right‐of‐
way for LA Hwy 10 and multiple state‐claimed water bodies. Submission of preliminary property survey map depicting 
the existing right‐of‐way and property lines within the project limits.   

07/21 – 02/22  LA DOTD Project No. H.012851 – Union Pacific Railroad Corridor (Plaquemine) Project Manager. Prime contractor. This 
project involved Quality Level B, C, and D subsurface utility engineering and utility surveying as well as a Topographic 
Survey for the project located in Iberville Parish along the Union Pacific Railroad Corridor between the intersection of LA 
1 and Bayou Road and the intersection of Belleview Drive and Railroad Avenue. The project included title research and 
field data collection for the preparation of a property map and right‐of‐way map set.

06/18 – 11/21  LA DOTD Project No. H.012001 – LA 339 Canal and Creek Bridges Project Manager. The LA 339 Canal and Creek Bridges 
project in Vermillion Parish included Right‐of‐Way surveys for 3 sites. SJB surveyed the affected properties and 
determined the existing right‐of‐way for LA Highway 339 and multiple intersecting streets. Submission of preliminary 
property survey map depicting the existing right‐of‐way and property lines within the project limits.  

06/22 – 12/22  LA DOTD Project No. H.013716 – US 167 – Camellia Boulevard‐Churchill Drive Project Manager. Sub to Digital 
Engineering & Imaging, Inc. This project involved a thorough Topographic Survey and Right‐of‐Way mapping of the 
Camellia Boulevard and Churchill Drive intersection area. All surveying was performed to LADOTD Location & Survey 
Section requirements.

08/20 – 03/22  LA DOTD Contract No. 4400017597 – Rural Bridge Replacement Initiative Project Manager. Sub to Burk‐Kleinpeter, Inc. 
This project included a Topographic Survey, Right‐of‐Way mapping, and roadway design performed for the proposed 33 
bridge replacements for LA DOTD Districts 03, 07, 61, and 62. Each site required a complete property map and the 
preparation of right‐of‐way maps with supporting data for right‐of‐way acquisition. The Topographic Survey of the 
project limits of each bridge included a complete inventory for each drainage structure (type, size, length, and invert) and 
cross sections of all drainage ways. 
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Firm employed by:  SJB Group, LLC 
Name  Colby Mire, PLS  Years of relevant experience with this employer  9 
Title  Assistant Survey Department Manager  Years of relevant experience with other employer(s)  0 
Degree(s) / Years / Specialization  Bachelor of Science / 2015 / Construction Engineering Technology 
Active registration number / state / expiration date  PLS.0005308 / LA / Exp. 09/2025 
Year registered  2023  Discipline  Professional Land Surveyor 
Contract role(s) / brief description of responsibilities  Surveying, ROW, and SUE 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  Mr. Mire has more than nine years of experience in land surveying. He has worked as a rodman, party chief, and project 
manager for SJB Group. He has worked on numerous projects involving topographic, boundary, and right‐of‐way surveys, 
as well as mobile LiDAR scanning. His field experience includes numerous DOTD projects, Boundary Surveys, construction 
stakeouts, and topographic and right‐of‐way surveys throughout Louisiana. Mr. Mire meets MPR No. 4. 
 

02/22 ‐ Ongoing  Parish of Ascension Project No. MA‐19‐03 – Joe Sevario Road @ LA 933 Roundabout Project Manager/Senior 
Technician. This project involved a Topographic Survey, Preliminary Plans, Lighting Plans, Right‐of‐Way Mapping, 
Geotechnical Investigation, and all Quality Levels of Subsurface Utility Engineering for the design and implementation of 
a single‐lane asphalt roundabout at the intersection of Joe Sevario Road and LA 933 in Gonzales, LA to replace the 
existing stop‐controlled intersection.

03/23 ‐ Ongoing  The Waters at Bluebonnet Project Manager. Prime Consultant. This project included professional land surveying services 
related to the development of The Waters at Bluebonnet apartment complex in Baton Rouge. This included extensive 
construction stakeout, all required elevation certificates for every building within the project limits, the development of 
drainage and sewer as‐built drawings of the property, and the development of drainage and sewer as‐built drawings of 
Mayfair Drive. 

01/23 ‐Ongoing  The Waters at Materra Project Manager. Prime Consultant. This project included professional land surveying services 
related to the development of The Waters at Materra apartment complex in Baton Rouge. This included a pre‐stockpile 
Topographic Survey and a post‐stockpile Topographic Survey to be tied into the Preliminary Site Plan provided by Novus 
Reb. Site control was established with Leica SmartNet RTN (GPS). Ground shots were collected using a robotic total 
station and RTK. 

06/22 ‐ Ongoing  The Waters at Millerville Project Manager. Prime Consultant. This project included professional land surveying services 
related to the construction stakeout of the proposed improvements at The Waters at Millerville apartment complex in 
Baton Rouge. This included extensive construction stakeout, all required elevation certificates for every building within 
the project limits, and the development of drainage and sewer as‐built drawings.

03/22 ‐ Ongoing  LA DOTD Project No. H.012685.5 – LA 385: Ryan Street Intersection Improvements QA/QC. This project included a TOPO 
Survey in Calcasieu Parish near the intersection of I‐210 and LA 385 (Ryan Street) near the campus of McNeese State 
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University. The survey included all utilities, drainage, and finish floor elevations of buildings that fell within the survey
limits, with a total linear distance of 2.67 miles.

07/22 – 05/23  LA DOTD Project No. H.013522 – South Lewis Street Widening Project Manager/Senior Technician. Sub to Meyers 
Engineers. This project involved providing Topographic Survey for the South Lewis Street widening project in accordance 
with DOTD procedures. The Topographic Survey extended past the apparent Right‐of‐Way to accommodate the road 
widening. 

06/22 – 12/22  LA DOTD Project No. H.013716 – US 167 – Camellia Boulevard‐Churchill Drive Jr. Project Manager/Senior Technician. 
Sub to Digital Engineering & Imaging, Inc. This project involved a thorough Topographic Survey and Right‐of‐Way 
Mapping of the Camellia Boulevard and Churchill Drive intersection area. All surveying was performed to LADOTD 
Location & Survey Section requirements.

07/21 – 02/22  LA DOTD Project No. H.012851 – Union Pacific Railroad Corridor (Plaquemine) Jr. Project Manager/Senior Technician. 
Prime Consultant. This project involved a Topographic Survey for the project located in Iberville Parish along the Union 
Pacific Railroad Corridor between the intersection of LA 1 and Bayou Road and the intersection of Belleview Drive and 
Railroad Avenue. The project included title research and field data collection for the preparation of a Property map and 
Right‐of‐Way map set. This project also included Quality Level “B”, “C”, and “D” Subsurface Utility Engineering and utility 
surveying. 

04/21 – 06/21  LA DOTD Project No. H.014322 – Centurion Avenue Over Drainage Bayou Project Manager/Senior Technician. Sub to 
Monroe & Corie. This project included a full Topographic Survey to ensure proper design and drainage layout as well as 
Right‐of‐Way Mapping in East Baton Rouge Parish for a bridge located on Centurion Avenue.

03/21 ‐ Ongoing  City Parish No. 20‐CP‐HC‐0046 – MOVEBR – Jefferson Highway at Bluebonnet Intersection Improvement Project 
Manager/Senior Technician. Sub to Meyer Engineers. This project involved a Corridor Survey, Topographic Surveys, 
Property Survey, Right‐of‐Way Mapping, Subsurface Utility Engineering, and Drainage Mapping throughout the survey 
limits at the intersection of Jefferson Highway and Bluebonnet Boulevard.

04/20 – 11/20  Rural Bridge Replacement Initiative ‐ LA DOTD Contract No. 44‐17597 Junior Project Manager. Sub to Burk‐Kleinpeter, 
Inc. This project included a Topographic Survey, Property Survey, Right‐of‐Way Mapping, and Roadway Design performed 
for the proposed 33 bridge replacements for LA DOTD Districts 03, 07, 61, and 62. Each site required a complete Property 
map and the preparation of Right‐of‐Way maps with supporting data for Right‐of‐Way acquisition. The Topographic 
Survey of the project limits of each bridge included a complete inventory for each drainage structure (type, size, length, 
and invert) and cross sections of all drainage ways.

04/20 – 06/20  LA DOTD Project No. H.000688.5 – US 11 Norfolk Southern Railroad Overpass (HBI) Junior Project Manager. This project 
involved a Topographic Survey, both Mobile and Terrestrial LiDaR Scanning, and the development of a Drainage Map of 
an approximately one mile section of US 11 between I‐12 and US 190 in St. Tammany Parish.

04/20 – 06/20  LADOTD Project No. H.000284.5 – US 90: Pearl River Bridges (HBI) Junior Project Manager. This project involved 
Topographic Survey and Mobile LiDaR Scanning along US 90 west of the Pearl River in St. Tammany Parish. The project 
began 3,000 feet west of the intersection between US 90 and US 190 and ended 2,500 feet east of the east end of the 
East Middle Pearl River Bridge. The total distance of the survey was approximately 4 linear miles.
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Firm employed by:  SJB Group, LLC 
Name  Phillip Dowden  Years of relevant experience with this employer  2 
Title  Mobile LiDaR Lead  Years of relevant experience with other employer(s)  26 
Degree(s) / Years / Specialization  N/A 
Active registration number / state / expiration date  N/A 
Year registered  N/A  Discipline  N/A 
Contract role(s) / brief description of responsibilities  Surveying, ROW, and SUE 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  Mr. Dowden has more than twenty‐seven years of experience in the survey field. His experience includes land survey and 
powerline design, Marine Surveying, Boundary and ALTA Surveys, vessel offset surveys and calibrations for offshore wind 
farms, planning and coordinating offshore rig relocations, Hazard Surveys, bathymetry and seafloor mapping, and 
extensive experience with GPS control. He is knowledgeable in a variety of software including Trimble Business Center, 
POSPac MMS, TopoDOT, OpenRoads Designer, LadybugCapPro, IrfanView 64, and Quick Terrain Modeler. He is also 
thoroughly knowledgeable in a variety of equipment, such as the Trimble MX50 and tertiary equipment such as DMI, 
Ladybug, and Leica Base Positioning, Faro S350, Geoslam, and compact microdrones with Teledyne LiDaR, amongst 
others. His responsibilities include processing field data, project management, and occasionally conducting field work.

10/23 ‐ Ongoing  LA DOTD Project No. H.005131.5 – LA 1 ‐ LA 415 ConnectorMobile LiDaR Lead. Prime Consultant. The project provides 
field data for design of a roadway to connect LA 415 to LA 1. The project is a supplement to previously performed 
surveying for the realignment due to recent development and construction. The project limits include a 2.9 mile corridor 
beginning approximately 0.2 miles north of the intersection of I‐10 and LA 415, and continuing in a southeasterly 
direction along the extension of LA 415 across the intercoastal canal, industrial areas, and agriculture field to the 
intersection of LA . The project limits also include an approximate 1.8 mile corridor along LA 1 that extends from the 
roadway into residential, commercial, and retail areas. The project includes the collection of current conditions of the 
areas included in the project limits and merging the current data with the previously surveyed and update any condition 
changes. The project includes the recovery and supplement of the existing control network. The collection of field data is 
being accomplished by the utilization of conventional survey methods with survey total stations and global positioning 
systems (GPS). Mobile LiDaR methods are utilized for the collection of data along the high traffic segments of LA 1 and 
processed through Trimble Business Center, with data extraction performed through TopoDot. The survey is being 
conducted according to the Louisiana Department of Transportation and Development Location and Survey Manual. The 
deliverables will be provided in accordance with the LADOTD guidelines for electronic deliverables.

04/23 ‐ Ongoing  City‐Parish Project No. 21‐DR‐US‐0038 – EBRP Flood Risk Reduction Project for Beaver and Blackwater Channel 
Improvements Mobile LiDaR Lead. This project included a Topographic Survey, a Boundary Survey, and Right‐of‐Way 
Mapping to assist in the ongoing flood risk reduction project throughout East Baton Rouge Parish, specifically in channels 
connected to Beaver Bayou and Blackwater Bayou in Central, LA. This project also included Quality Level “D” and Quality 
Level “B” Subsurface Utility Engineering Services.
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04/23 ‐ Ongoing  LA DOTD Project No. H.017322.5 – Morgan City Sidewalks & Shared Use Path, St. Mary ParishMobile LiDaR Lead. Sub 
to Digital Engineering. This project includes a Topographic Survey as well as Quality Level “D” and Quality Level “C” 
Subsurface Utility Engineering to assist in the installation of sidewalks, handicapped ramps, drainage structures, and 
other related work in Morgan City.

01/23 ‐ Ongoing  LA DOTD Contract No. 44‐22830 – ADA Transition Plan Update Phase 1 – District 3 Pilot StudyMobile LiDaR Lead. Sub 
to Kimley Horn. This project involved a Topographic Survey to allow LA DOTD to perform an updated self‐evaluation of 
the existing Transition Plan under Title II of the Americans with Disabilities Act (ADA). SJB Group gathered LiDaR data and 
associated imagery along 30 linear miles of sidewalks along DOTD roadways.

11/22 ‐ Ongoing  LSU Science Zone Project Manager. Sub to Infinity. This project involved a Topographic Survey and Quality Level “B” and 
Quality Level “A” Subsurface Utility Engineering in preparation for the installation of a specialty underground chilled 
water system piping for the Science Zone of Louisiana State University’s Baton Rouge Campus. Portions of this project 
were time‐sensitive and would impact the critical path of Infinity’s project if delayed, requiring efficient completion of 
requested services in order to maintain the project schedule.

11/22 – 12/22  City‐Parish Project No. 20‐CP‐US‐0099 – MoveBR – Airline Highway North (Florida Boulevard to I‐110)Mobile LiDaR 
Lead. Sub to Huval and Associates, Inc. This project involved a Corridor LiDaR Survey and Quality Level “D” Subsurface 
Utility Engineering services on northbound Airline Highway between Florida Boulevard and I‐110 for the proposed 
improvements of the four‐lane divided arterial roadway to increase capacity and safety in the area as well as improve 
pedestrian movement through the corridor.

10/22 – 12/22  Our Lady of the Lake Cancer Center Project Manager. Sub to Stantec. This project involved a Limited Boundary Survey, 
Partial Topographic Survey, and Quality Level “D”, Quality Level “C”, and Quality Level “B” Subsurface Utility Engineering 
Services for a tract in the Theo Cangelosi Tract in Baton Rouge.

10/22 – 10/22  1508 W Dumbarton ScanMobile LiDaR Lead. Sub to Reich Landscape Architecture. This project involved 3D scanning, 
data processing, and point cloud creation for the exterior of a residence located on West Dumbarton Drive in Lake 
Charles. A 3D scan of the entire lot using GeoSLAM was performed along with supplemental high‐precision terrestrial 
scans with a FARO scanner as needed.

09/22 – 04/23  LADOTD Project No. H.014886.5 – US90: Tulane Avenue – Danziger Bridge Project Manager. Sub to Stanley Consultants. 
This project involved a full Topographic Survey and a survey of all pavement to develop a pavement preservation study. 
This was accomplished using Mobile LiDaR Scanning.

06/22 – 12/22  LA DOTD Project No. H.013716 – US 167 – Camellia Boulevard‐Churchill DriveMobile LiDaR Lead. Sub to Digital 
Engineering & Imaging, Inc. This project involved a thorough Topographic Survey and Right‐of‐Way Mapping of the 
Camellia Boulevard and Churchill Drive intersection area. All surveying was performed to LADOTD Location & Survey 
Section requirements.

03/22 ‐ Ongoing  LA DOTD Project No. H.012685.5 – LA 385: Ryan Street Intersection ImprovementsMobile LiDaR Lead. This project 
included a Topographic Survey in Calcasieu Parish near the intersection of I‐210 and LA 385 (Ryan Street) and near the 
campus of McNeese State University. The survey included all utilities, drainage, and finish floor elevations of buildings 
that fell within the survey limits. The total linear distance was approximately 2.67 miles.
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Firm employed by:  SJB Group, LLC 
Name  Tyler Foster  Years of relevant experience with this employer  7 
Title  CAD Technician  Years of relevant experience with other employer(s)  0 
Degree(s) / Years / Specialization  Associate of Science / 2016 / Drafting and Design Technology 
Active registration number / state / expiration date  N/A 
Year registered  N/A  Discipline  N/A 
Contract role(s) / brief description of responsibilities  Surveying, ROW, and SUE 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  Mr. Foster is involved with the preparation of boundary surveys, right‐of‐way maps, topographic surveys, utility mapping, 
stakeout computations, and as‐built survey maps. Additionally, he has experience in the preparation of SUE field 
sketches, electronic drawings, Quality Level B deliverable maps, and Quality Level “A” test hole data forms. He has 
experience in design and drafting using CAD design software packages as well as MicroStation In Roads. 
 

04/23 ‐ Ongoing  City‐Parish Project No. 21‐DR‐US‐0038 – EBRP Flood Risk Reduction Project for Beaver and Blackwater Channel 
Improvements CAD Technician/Designer. This project included Boundary Surveying, Right‐of‐Way Mapping, Topographic 
Surveying, Title Review, and Subsurface Utility Engineering for approximately 25 miles of proposed channel 
improvements. The project is being performed according to the LADOTD Location and Survey Manual. Property surveys 
were performed for parcels along the corridor of each waterway for the creation of a property map with coordinates of 
all recovered monuments to be provided in ASCII format. Base Right‐of‐Way Maps, Final Right‐of‐Way Maps, along with a 
parcel input file for the creation of acquisition parcel descriptions. Additionally, detailed Topographic Surveys are 
performed at all bridge crossings along the channels, including existing utility locations.

03/22 ‐ Ongoing  The Settlement on Shoe Creek – Phase 2 of 3 CAD Technician/Designer. This project involved professional engineering 
and land surveying services for The Settlement on Shoe Creek for development phase 2 of 3, which covers approximately 
225 residential lots. This included Topographic Surveys, preliminary plats, ALTA surveys, As‐Built Surveys, LOMR‐F 
preparation and submission, and final plats. Project control was established using a Leica HxGN SmartNet as an RTN. All 
surveying was performed to LADOTD Location & Survey Section requirements.

02/22 ‐ Ongoing  Parish of Ascension Project No. MA‐19‐03 – Joe Sevario Road @ LA 933 Roundabout CAD Technician/Designer. This 
project involved a Topographic Survey, Preliminary Plans, Lighting Plans, Right‐of‐Way Mapping, Geotechnical 
Investigation, and all Quality Levels of Subsurface Utility Engineering for the design and implementation of a single‐lane 
asphalt roundabout at the intersection of Joe Sevario Road and LA 933 in Gonzales, LA, to replace the existing stop‐
controlled intersection. A Leica TS16 Robotic Total Station and RTK were used. SUE data was collected using a 
combination of Ground‐Penetrating Radar, air‐assisted vacuum excavation, Electromagnetic Pipe and Cable locators, and 
other non‐destructive detection equipment. All surveying was performed to LADOTD Location & Survey Section 
requirements, and all Subsurface Utility Engineering was completed to ASCE 38‐02 standards.
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06/18 ‐ Ongoing  LA DOTD Project No. H.012001 – LA 339 Canal and Creek Bridges CAD Technician/Designer. This project in Vermilion 
Parish included Property Surveying and Right‐of‐Way Mapping for 3 sites along LA 339. SJB Group determined the 
existing right‐of‐way for LA 339 and multiple intersecting roadways. This information as well as the proposed right‐of‐
way were utilized to prepare Base Right‐of‐Way Maps. Final Right‐of‐Way Maps and parcel input file descriptions for 
acquisition parcels that included multiple diversions roadways. All surveying was performed to LADOTD Location & 
Survey Section requirements.

07/21 – 10/23  LA DOTD Project No. H.004100 – I‐10: LA 415 to Essen CAD Technician/Designer. This project included a Property Survey 
and extensive Right‐of‐Way Mapping for approximately 4 miles of I‐10 as well as multiple intersecting streets, for which a 
property map was created that encompassed the parcels affected by acquisition and accessibility. The project also 
included the creation of Base Right‐of‐Way Maps; Final Right‐of‐Way Map set of original matte films; .pdf map set, 
MicroStation drawing files; along with a pdf copy of the Full Title Research Report with affected parcel number and an 
ASCII parcel input file descriptions for approximately 125 parcels. 

04/23 – 09/23  LA DOTD Project No. H.017322.5 – Morgan City Sidewalks & Shared Use Path, St. Mary Parish CAD Technician/Designer. 
Sub to Digital Engineering. This project included Right‐of‐Way Mapping, Topographic Survey, and Subsurface Utility 
Engineering to assist in the installation of sidewalks, handicapped ramps, drainage structures, and other related work in 
Morgan City. The project limits included Everett Street from Front Street to 4th Street, 4th Street from Everett Street to 
Barrow Street, and Myrtle Street from Youngs Road to Auditorium Drive. In the performance of this contract the existing 
right‐of‐way of twenty streets, one state highway right‐of‐way, and an irregular railroad right‐of‐way was determined at 
two crossing locations. All surveying was performed to LADOTD Location & Survey Section requirements.

01/23 – 09/23  STBG‐0013‐02(035)/108856‐101100 – Mississippi State Route 28 Bridge over Copiah Creek CAD Technician/Designer. 
This project included a Topographic, Hydraulic, and Property Survey for a bridge replacement over Copiah Creek on State 
Route 28 in Copiah County, Mississippi. Project limits included approximately 3,000 feet of MS‐28, including the Copiah 
Creek Bridge and cross‐sections of Copiah Creek 1000 feet upstream and 1000 feet downstream from the bridge. The 
project will be delivered in OpenRoads Designer 2022.

08/20 – 09/23  LA DOTD Contract No. 4400017597 – Rural Bridge Replacement Initiative CAD Technician/Designer. Sub to Burk‐
Kleinpeter. This project included a Topographic Survey, Right‐of‐Way Mapping, and roadway design performed for the 
proposed bridge replacements for LA DOTD Districts 03, 07, 61, and 62. Each site required a complete property map and 
the preparation of Right‐of‐Way Maps with supporting data for right‐of‐way acquisition. The Topographic Survey of the 
project limits of each bridge included a complete inventory for each drainage structure (type, size, length, and invert) and 
cross sections of all drainage ways. A Leica TS16 Robotic Total Station and a Leica GS18 T GNSS RTK Rover were used. All 
surveying was performed to LADOTD Location & Survey Section requirements.

03/21 – 05/22  City‐Parish Project No. 20‐CP‐HC‐0032 – MoveBR Nicholson Segment 2 CAD Technician/Designer. Sub to Volkert. This 
project required a Topographic Survey, Property Survey, Right‐of‐Way Mapping, LiDAR Scanning, and Subsurface Utility 
Engineering for roadway capacity improvements for Nicholson Drive. LiDAR Data was gathered using a Velodyne Mobile 
Scanner and Ladybug. Terrestrial Surveying was performed using a Leica TS16 Robotic Total Station and a Leica GS18 T 
GNSS RTK Rover, the GS18 being used for both RTK and as a static base station. SUE data was collected using a 
combination of Ground‐Penetrating Radar and Electromagnetic Pipe and Cable locators. All surveying was performed to 
LADOTD Location & Survey Section requirements, and all SUE was completed to ASCE 38‐02 standards.
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Firm employed by:  SJB Group, LLC 
Name  Tuesdie Savoy  Years of relevant experience with this employer  2 
Title  CAD Technician  Years of relevant experience with other employer(s)  30 
Degree(s) / Years / Specialization  N/A 
Active registration number / state / expiration date  N/A 
Year registered  N/A  Discipline  N/A 
Contract role(s) / brief description of responsibilities  Surveying, ROW, and SUE 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  Mrs. Savoy has been in the Drafting and Design Industry for 30 years across several disciplines in both oil and gas and the 
Municipal sector. She has worked as a CAD Technician on a variety of projects, including drainage study and repair 
projects, Right‐of‐Way Mapping, road widening projects, multi‐use path projects, sidewalk projects, and more for the 
State of Louisiana and City‐Parish governments. She is knowledgeable in the AutoDesk Suite as well as Bentley 
MicroStation. Her responsibilities include preparing plans and specifications from processed field data, implementing 
changes to project drawings, reviewing drawings for errors and omissions, and implementing changes as directed by 
project managers.

04/23 ‐ Ongoing  LA DOTD Project No. H.017322.5 – Morgan City Sidewalks & Shared Use Path, St. Mary Parish CAD Technician. Sub to 
Digital Engineering. This project includes a Topographic Survey to assist in the installation of sidewalks, handicapped 
ramps, drainage structures, and other related work in Morgan City. 

06/22 – 12/22  LA DOTD Project No. H.013716 – US 167 – Camellia Boulevard‐Churchill Drive CAD Technician. Sub to Digital Engineering 
& Imaging, Inc. This project involved a thorough Topographic Survey and Right‐of‐Way mapping of the Camellia 
Boulevard and Churchill Drive intersection area. All surveying was performed to LADOTD Location & Survey Section 
requirements. 

04/22 – 09/22  Pelican State Credit Union CAD Technician. Sub to Facilities Maintenance Management. This project included a 
Topographic Survey, construction documents, and permitting for the existing Pelican State Credit Union Branch drainage 
improvements on O’Neal Lane. 

03/22 – Ongoing  The Settlement on Shoe Creek – Phase 2 of 3 CAD Technician. This project involves professional engineering and land 
surveying services for The Settlement on Shoe Creek for development phase 2 of 3, which covers approximately 225 
residential lots. This includes Topographic Surveys, preliminary plats, ALTA surveys, As‐Built Surveys, LOMR‐F preparation 
and submission, and final plats.

03/22 – 05/22  Southern University Campus CAD Technician. Sub to Professional Engineering Consultants Corporation. This project 
included a Topographic Survey and Boundary Survey in support of the drainage repair and road overlay project at the 
Southern University Campus in Baton Rouge.

02/22 – Ongoing  Parish of Ascension Project No. MA‐19‐03 – Roddy Road @ LA 933 Roundabout CAD Technician. This project included 
roadway design, Topographic Survey, and Right‐of‐Way maps in accordance with LA DOTD Location and Survey Manual 
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for the design of a single lane asphalt roundabout at the intersection of Roddy Road and LA 933 in Gonzales, LA. The 
project also includes Subsurface Utility Engineering per ASCE 38‐02. 

02/22 – 02/23  Livonia Acres Residential Subdivision CAD Technician. Sub to Pointe Prospect, LLC. This project included a Boundary 
Survey and Re‐subdivision, Topographic Survey, SUE, Drainage Impact Study, Construction Drawings, Construction 
Staking, Final Plat, and As‐Built Drawings.

02/22 – 06/22  LA DOTD Project No. H.014752.5 – LA 3021: Dual Turn Lanes @ LA 38 CAD Technician.  Prime contractor. This project 
included a Topographic Survey of the LA 39 (North Claiborne Avenue) and LA 46 (Elysian Fields Avenue) intersection in 
Orleans Parish, Louisiana. This included all utilities, including depths, drainage, and finish floor elevations of all buildings 
within the survey limits. The project had a total linear distance of approximately 3,600 feet.

12/21 – Ongoing  City‐Parish Project Nos. 20‐TS‐HC‐0075 & 20‐TS‐HC‐0080 – MOVEBR – Synchronization and Communication Signal 
Rebuilds Group 2 CAD Technician. This project involves a Topographic Survey and Right‐of‐Way maps for six 
intersections.  

10/21 – 05/22  LA DOTD Project No. H.010319.5 – I‐110 North to Plank Road CAD Technician. Sub to Buchart Horn. This project involved 
ASCE 38‐02 Quality Level C and D SUE services for all utilities on this LA DOTD project in East Baton Rouge Parish. Quality 
Level C and D services requires extensive records research to aid in the subsequent SUE design.

09/21 – Ongoing  City‐Parish Project No. 20‐EN‐HC‐0027 – MoveBR – Sherwood Forest Boulevard Multi‐Use Path CAD Technician. This 
project included preliminary engineering services encompassing a Design Study, Corridor Survey, and Preliminary Plans as 
well as a complete set of Final Plans. A topographic survey and engineering design were completed to improve 
pedestrian and bicycle mobility along S. Sherwood Forest by adding a multi‐use path along the west side of the roadway.

07/21 – 09/22  LA DOTD Project No. H.004100 – I‐10: LA 415 to Essen CAD Technician. Prime contractor. This project included a 
Property Survey and extensive Right‐of‐Way mapping for approximately 4 miles of I‐10 as well as multiple intersecting 
streets, which included parcel data for approximately 125 parcels. This project also included extensive Quality Level “D” 
and Quality Level “B” Subsurface Utility Engineering throughout a 10 mile section of the project corridor.

08/20 – 03/22  LA DOTD Contract No. 4400017597 – Rural Bridge Replacement Initiative CAD Technician. Sub to Burk‐Kleinpeter, Inc. 
This project included a Topographic Survey, Right‐of‐Way mapping, and roadway design performed for the proposed 33 
bridge replacements for LA DOTD Districts 03, 07, 61, and 62. Each site required a complete property map and the 
preparation of right‐of‐way maps with supporting data for right‐of‐way acquisition. The Topographic Survey of the 
project limits of each bridge included a complete inventory for each drainage structure (type, size, length, and invert) and 
cross sections of all drainage ways. 
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Firm employed by:  SJB Group, LLC 
Name  Rylea Deshautel  Years of relevant experience with this employer  0.25 
Title  Abstractor  Years of relevant experience with other employer(s)  12 
Degree(s) / Years / Specialization  N/A 
Active registration number / state / expiration date  N/A 
Year registered  N/A  Discipline  N/A 
Contract role(s) / brief description of responsibilities  Surveying, ROW, and SUE 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  Ms. Deshautel has extensive experience in property records research in the State of Louisiana. She has completed 
projects for right‐of‐way determination, land title determination, and title closing. Her duties include records research, 
records evaluation, data organization, and analyzing records data. 
 
 

01/24 ‐ Ongoing  Atmos – Highland Drive, Pineville, LA Abstractor. This project involved professional land surveying services for a right‐of‐
way determination and staking project for Atmos Energy along an approximate 1 mile segment of subdivision streets. Her 
duties include records research, records evaluation, data organization, and analyzing records data.

01/24 ‐ Ongoing  Atmos – Highway 401, Assumption Parish Abstractor. This project involved professional land surveying services for a 
right‐of‐way determination and staking project for Atmos Energy along an Approximate 10 mile segment of LA 401. Her 
duties include records research, records evaluation, data organization, and analyze records data.

01/24 ‐ Ongoing  Atmos ‐ Maurice Oak Abstractor. This project involved professional land surveying services for a right‐of‐way 
determination and staking project for Atmos Energy along an approximate 1 mile corridor along Maurice Street and Oak 
Street. Her duties include records research, records evaluation, data organization, and analyze records data.

11/23 ‐ Ongoing  NOLA Pedestrian Crossing Abstractor. This project included a Right‐of‐Way Survey and Topographic Mapping of 55 
intersections in New Orleans. The project is being performed to the LADOTD Location and Survey Manual. Her duties 
include records research, records evaluation, data organization, and analyzing records data.
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Firm employed by:  SJB Group, LLC 
Name  Elvis Nguyen  Years of relevant experience with this employer  6 
Title  Field Crew Manager  Years of relevant experience with other employer(s)  20 
Degree(s) / Years / Specialization  N/A 
Active registration number / state / expiration date  N/A 
Year registered  N/A  Discipline  N/A 
Contract role(s) / brief description of responsibilities  Surveying, ROW, and SUE 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  Mr. Nguyen has more than 26 years of experience as a survey party chief. He has led field crews in performing boundary, 
topographic, right‐of‐way, and construction stakeout surveys throughout the State of Louisiana and is capable of leading 
a crew in remote areas. He is knowledgeable with several Leica geosystems such as the ScanStation C10 3D Laser 
Scanner, TS16 Robotic Total Station, GS18 GNSS RTK Rover, and the Viva GS16 GNSS rover. Additionally, he is 
knowledgeable with the AutoDesk Suite, Leica Infinity, Quick Terrain Modeler, GeoConnect, FARO Scene 3D, and Global 
Mapper. His responsibilities coordinating field crews, equipment maintenance, fleet maintenance and coordination, 
processing field data, and stepping in as Party Chief as needed for field work.

10/23 ‐ Ongoing  LA DOTD Project No. H.005131.5 – LA 1 ‐ LA 415 Connector Field Crew Manager. Prime Consultant. The project provides 
field data for design of a roadway to connect LA 415 to LA 1. The project is a supplement to previously performed 
surveying for the realignment due to recent development and construction. The project limits include a 2.9 mile corridor 
beginning approximately 0.2 miles north of the intersection of I‐10 and LA 415, and continuing in a southeasterly 
direction along the extension of LA 415 across the intercoastal canal, industrial areas, and agriculture field to the 
intersection of LA . The project limits also include an approximate 1.8 mile corridor along LA 1 that extends from the 
roadway into residential, commercial, and retail areas. The project includes the collection of current conditions of the 
areas included in the project limits and merging the current data with the previously surveyed and update any condition 
changes. The project includes the recovery and supplement of the existing control network. The collection of field data is 
being accomplished by the utilization of conventional survey methods with survey total stations and global positioning 
systems (GPS). Mobile LiDaR methods are utilized for the collection of data along the high traffic segments of LA 1 and 
processed through Trimble Business Center, with data extraction performed through TopoDot. The survey is being 
conducted according to the LADOTD Location and Survey Manual. The deliverables will be provided in accordance with 
the LADOTD guidelines for electronic deliverables.

06/23 – Ongoing  Belle of Baton Rouge Renovations Field Crew Manager. Sub to NORR. This project involves a Topographic Survey and a 
Right‐of‐Way Survey for renovations to the Belle of Baton Rouge. This work is supplemental to the survey work necessary 
for the preparation of the traffic signal design of St. James Street at Government Street and SUE work for an additional 
geotechnical borehole investigation on River Road. This project also included Quality Level “D”, Quality Level “C”, and 
Quality Level “B” Subsurface Utility Engineering and engineering services. Mr. Nguyen’s responsibilities include 
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coordinating field crews, equipment maintenance, fleet maintenance and coordination, processing field data, and 
stepping in as Party Chief as needed for field work.

04/23 – Ongoing  LA DOTD Project No. H.017322.5 – Morgan City Sidewalks & Shared Use Path, St. Mary Parish Field Crew Manager. Sub 
to Digital Engineering. This project includes a Topographic Survey and Quality Level “D” and Quality Level “C” Subsurface 
Utility Engineering (SUE) to assist in the installation of sidewalks, handicapped ramps, drainage structures, and other 
related work in Morgan City. Mr. Nguyen’s responsibilities include coordinating field crews, supporting field crews as a 
Party Chief, and processing field data.

04/23 – Ongoing  City‐Parish Project No. 21‐DR‐US‐0038 – EBRP Flood Risk Reduction Project for Beaver and Blackwater Channel 
Improvements Field Crew Manager. This project includes a Topographic Survey, a Boundary Survey, and Right‐of‐Way 
Mapping to assist in the ongoing flood risk reduction project throughout East Baton Rouge Parish, specifically in channels 
connected to Beaver Bayou and Blackwater Bayou in Central, LA. This project also includes Quality Level “D” and Quality 
Level “B” SUE Services. Mr. Nguyen’s responsibilities include coordinating field crews, equipment maintenance, fleet 
maintenance and coordination, processing field data, and stepping in as Party Chief as needed for field work.

11/22 – Ongoing  LSU Science Zone Field Crew Manager. Sub to Infinity. This project involves Topographic Survey and Quality Level “B” and 
Quality Level “A” Subsurface Utility Engineering (SUE) in preparation for the installation of a specialty underground 
chilled water system piping for the Science Zone of Louisiana State University’s Baton Rouge Campus. Portions of this 
project are time‐sensitive and will impact the critical path of Infinity’s project if delayed, requiring efficient completion of 
requested services in order to maintain the project schedule. Mr. Nguyen’s responsibilities include coordinating field 
crews, equipment maintenance, fleet maintenance and coordination, processing field data, and stepping in as Party Chief 
as needed for field work.

06/22 – 12/22  LA DOTD Project No. H.013716 – US 167 – Camellia Boulevard‐Churchill Drive Project Manager. Sub to Digital 
Engineering & Imaging, Inc. This project involved a thorough Topographic Survey and Right‐of‐Way Mapping of the 
Camellia Boulevard and Churchill Drive intersection area. All surveying was performed to LADOTD Location & Survey 
Section requirements.

03/22 – Ongoing  LA DOTD Project No. H.012685.5 – LA 385: Ryan Street Intersection Improvements Field Crew Manager. This project 
included a Topographic Survey in Calcasieu Parish near the intersection of I‐210 and LA 385 (Ryan St) and near the 
campus of McNeese State University. The survey included all utilities, all drainage, and finish floor elevations of all 
buildings that fell within the survey limits. The total linear distance was approximately 2.67 miles. Mr. Nguyen’s 
responsibilities include coordinating field crews, equipment maintenance, fleet maintenance and coordination, 
processing field data, and stepping in as Party Chief as needed for field work.

07/21 – 02/22  LA DOTD Project No. H.012851 – Union Pacific Railroad Corridor (Plaquemine) Party Chief. Prime contractor. This 
project involved a Topographic Survey for the project located in Iberville Parish along the Union Pacific Railroad Corridor 
between the intersection of LA 1 and Bayou Road and the intersection of Belleview Drive and Railroad Avenue. The 
project included title research and field data collection for the preparation of a property map and right‐of‐way map set. 
This project also included Quality Level B, C, and D subsurface utility engineering and utility surveying. Mr. Nguyen’s 
responsibilities included working alongside other field crew members to gather necessary data, maintaining safe work 
practices, topographic linework, and surveying all drainage, utilities, and topographic features within the survey limits. 
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Firm employed by:  SJB Group, LLC 
Name  J. Duke Koontz  Years of relevant experience with this employer  2 
Title  Party Chief  Years of relevant experience with other employer(s)  35 
Degree(s) / Years / Specialization  N/A 
Active registration number / state / expiration date  N/A 
Year registered  N/A  Discipline  N/A 
Contract role(s) / brief description of responsibilities  Surveying, ROW, and SUE 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  Mr. Koontz has over 35 years of experience as a Survey Party Chief. He has extensive experience performing Boundary 
Surveys, Construction Stakeout, As‐Built Surveys, ALTA Surveys, Topographic Surveys, Hydrographic Surveys, and Right‐
of‐Way Surveys using both conventional and GPS instruments throughout the state of Louisiana. He is knowledgeable 
with several Leica Geosystems such as the ScanStation C10 3D Laser Scanner, TS16 Robotic Total Station, GS18 GNSS RTK 
Rover, and the Viva GS16 GNSS rover. His responsibilities include conducting site visits, gathering field data including 
measurements and other descriptive data as requested, operating surveying equipment, setting stakes and field 
markings, and performing both equipment and vehicle maintenance as needed.

10/23 ‐ Ongoing  LA DOTD Project No. H.005131.5 – LA 1 ‐ LA 415 Connector Party Chief. Prime Consultant. The project provides field data 
for design of a roadway to connect LA 415 to LA 1. The project is a supplement to previously performed surveying for the 
realignment due to recent development and construction. The project limits include a 2.9 mile corridor beginning 
approximately 0.2 miles north of the intersection of I‐10 and LA 415, and continuing in a southeasterly direction along 
the extension of LA 415 across the intercoastal canal, industrial areas, and agriculture field to the intersection of LA . The 
project limits also include an approximate 1.8 mile corridor along LA 1 that extends from the roadway into residential, 
commercial, and retail areas. The project includes the collection of current conditions of the areas included in the project 
limits and merging the current data with the previously surveyed and update any condition changes. The project includes 
the recovery and supplement of the existing control network. The collection of field data is being accomplished by the 
utilization of conventional survey methods with survey total stations and global positioning systems (GPS). Mobile LiDaR 
methods are utilized for the collection of data along the high traffic segments of LA 1 and processed through Trimble 
Business Center, with data extraction performed through TopoDot. The survey is being conducted according to the 
LADOTD Location and Survey Manual. The deliverables will be provided in accordance with the LADOTD guidelines for 
electronic deliverables.

03/2 ‐ Ongoing  The Settlement on Shoe Creek – Phase 2 of 3 Party Chief. This project involved professional engineering and land 
surveying services for The Settlement on Shoe Creek for development phase 2 of 3, which covers approximately 225 
residential lots. This includes Topographic Surveys, preliminary plats, ALTA surveys, As‐Built Surveys, LOMR‐F preparation 
and submission, and final plats.

07/21 ‐Ongoing  LA DOTD Project No. H.004100 – I‐10: LA 415 to Essen Project Manager. Prime Consultant. This project included a 
Property Survey and extensive Right‐of‐Way Mapping for approximately 4 miles of I‐10 as well as multiple intersecting 
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streets, which included parcel data for approximately 125 parcels. This project also included tasks of title takeoffs, 
creation of parcel input files, and supplemental revisions and updates. 

03/23 – Ongoing  The Waters at Bluebonnet Party Chief. Prime contractor. This project includes professional land surveying services 
related to the development of The Waters at Bluebonnet apartment complex in Baton Rouge. This includes extensive 
construction stakeout, all required elevation certificates for every building within the project limits, the development of 
drainage and sewer as‐built drawings of The Waters at Bluebonnet property, and the development of drainage and 
sewer as‐built drawings of Mayfair Drive.

01/23 – Ongoing  The Waters at Materra Party Chief. Prime contractor. This project included professional land surveying services related 
to the development of The Waters at Materra apartment complex in Baton Rouge. This included a pre‐stockpile 
Topographic Survey and a post‐stockpile Topographic Survey to be tied into the Preliminary Site Plan provided by Novus 
Reb. Site control was established with Leica SmartNet RTN (GPS). Ground shots were collected using a robotic total 
station and RTK. 

06/22 – Ongoing  The Waters at Millerville Party Chief. Prime contractor. This project includes professional land surveying services related 
to the construction stakeout of the proposed improvements at The Waters at Millerville apartment complex in Baton 
Rouge. This includes extensive construction stakeout, all required elevation certificates for every building within the 
project limits, and the development of drainage and sewer as‐built drawings.

01/22 – Ongoing  The Waters at Heritage Party Chief. Prime contractor. This project involved providing professional land surveying services 
for the development of the Waters at Heritage subdivision in Gonzales, including a partial Topographic Survey, 
construction staking, and LOMR‐F application.

12/21 – 02/22  Materra/Woman’s Hospital/Airline Party Chief. Sub to Stantec Consulting Services, Inc. This project involved a 
Topographic Survey and a Re‐Subdivision Map.

09/21 – Ongoing  City‐Parish Project No. 20‐EN‐HC‐0027 – MoveBR – Sherwood Forest Boulevard Multi‐Use Path Party Chief. This project 
included preliminary engineering services encompassing a Design Study, Corridor Survey, and Preliminary Plans as well as 
a complete set of Final Plans. A topographic survey and engineering design were completed to improve pedestrian and 
bicycle mobility along S. Sherwood Forest by adding a multi‐use path along the west side of the roadway.

01/21 – Ongoing  City Project No. 20‐TS‐HC‐0075 – 20‐TS‐HC‐0080 – MoveBR Synchronization and Communication Signal Rebuilds –
Group 2 Party Chief. This project involved a Topographic Survey and Right‐of‐Way maps for six intersections. 

09/20 – Ongoing  City‐Parish Project No. 12‐CS‐HC‐0015 – MoveBR Perkins Road, Siegen to Pecue Party Chief. This project involved a 
Topographic Survey and Right‐of‐Way maps for Perkins Road from Siegen Lane to Pecue Lane.

09/20 – Ongoing  City‐Parish Project No. 20‐EN‐HC‐0026 – MoveBR – S. Sherwood Forest Boulevard Sidewalks Party Chief. This project 
included preliminary engineering services encompassing a Design Study, Corridor Survey, and Preliminary Plans as well as 
a complete set of Final Plans. 

03/20 – 12/21  St. Francisville Sewer Treatment Plant, Pump Stations, and Force Mains Party Chief. The project involved a topographic 
survey and boundary and servitude maps for the force main route (approximately 8,000 linear feet), pump station, and 
treatment plant site.
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Firm employed by:  SJB Group, LLC 
Name  Daniel Biggs  Years of relevant experience with this employer  2 
Title  Party Chief  Years of relevant experience with other employer(s)  0 
Degree(s) / Years / Specialization  N/A 
Active registration number / state / expiration date  N/A 
Year registered  N/A  Discipline  N/A 
Contract role(s) / brief description of responsibilities  Surveying, ROW, and SUE 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  Mr. Biggs has two years of experience as a Survey Party Chief. He has extensive experience performing Boundary Surveys, 
Construction Stakeout, As‐Built Surveys, ALTA Surveys, Topographic Surveys, Hydrographic Surveys, and Right‐of‐Way 
Surveys using both conventional and GPS instruments throughout the state of Louisiana. He is knowledgeable with 
several Leica Geosystems such as the ScanStation C10 3D Laser Scanner, TS16 Robotic Total Station, GS18 GNSS RTK 
Rover, and the Viva GS16 GNSS rover. His responsibilities include conducting site visits, gathering field data including 
measurements and other descriptive data as requested, operating surveying equipment, setting stakes and field 
markings, and performing both equipment and vehicle maintenance as needed.

10/23 ‐ Ongoing  LA DOTD Project No. H.005131.5 – LA 1 ‐ LA 415 Connector Party Chief. Prime Consultant. The project provides field data 
for design of a roadway to connect LA 415 to LA 1. The project is a supplement to previously performed surveying for the 
realignment due to recent development and construction. The project limits include a 2.9 mile corridor beginning 
approximately 0.2 miles north of the intersection of I‐10 and LA 415, and continuing in a southeasterly direction along 
the extension of LA 415 across the intercoastal canal, industrial areas, and agriculture field to the intersection of LA . The 
project limits also include an approximate 1.8 mile corridor along LA 1 that extends from the roadway into residential, 
commercial, and retail areas. The project includes the collection of current conditions of the areas included in the project 
limits and merging the current data with the previously surveyed and update any condition changes. The project includes 
the recovery and supplement of the existing control network. The collection of field data is being accomplished by the 
utilization of conventional survey methods with survey total stations and global positioning systems (GPS). Mobile LiDaR 
methods are utilized for the collection of data along the high traffic segments of LA 1 and processed through Trimble 
Business Center, with data extraction performed through TopoDot. The survey is being conducted according to the 
LADOTD Location and Survey Manual. The deliverables will be provided in accordance with the LADOTD guidelines for 
electronic deliverables.

03/2 ‐ Ongoing  The Settlement on Shoe Creek – Phase 2 of 3 Party Chief. This project involved professional engineering and land 
surveying services for The Settlement on Shoe Creek for development phase 2 of 3, which covers approximately 225 
residential lots. This includes Topographic Surveys, preliminary plats, ALTA surveys, As‐Built Surveys, LOMR‐F preparation 
and submission, and final plats.

04/23 – Ongoing  LA DOTD Project No. H.017322.5 – Morgan City Sidewalks & Shared Use Path, St. Mary Parish Party Chief. Sub to Digital 
Engineering. This project includes a Topographic Survey and Quality Level “D” and Quality Level “C” Subsurface Utility 
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Engineering (SUE) to assist in the installation of sidewalks, handicapped ramps, drainage structures, and other related 
work in Morgan City.

04/23 – Ongoing  City‐Parish Project No. 21‐DR‐US‐0038 – EBRP Flood Risk Reduction Project for Beaver and Blackwater Channel 
Improvements Party Chief. This project includes Quality Level “D” and Quality Level “B” SUE Services, a Topographic 
Survey, a Boundary Survey, and Right‐of‐Way Mapping to assist in the ongoing flood risk reduction project throughout 
East Baton Rouge Parish, specifically in channels connected to Beaver Bayou and Blackwater Bayou in Central, LA.

03/23 – Ongoing  The Waters at Bluebonnet Party Chief. Prime contractor. This project includes professional land surveying services 
related to the development of The Waters at Bluebonnet apartment complex in Baton Rouge. This includes extensive 
construction stakeout, all required elevation certificates for every building within the project limits, the development of 
drainage and sewer as‐built drawings of The Waters at Bluebonnet property, and the development of drainage and 
sewer as‐built drawings of Mayfair Drive.

01/23 – Ongoing  The Waters at Materra Party Chief. Prime contractor. This project included professional land surveying services related 
to the development of The Waters at Materra apartment complex in Baton Rouge. This included a pre‐stockpile 
Topographic Survey and a post‐stockpile Topographic Survey to be tied into the Preliminary Site Plan provided by Novus 
Reb. Site control was established with Leica SmartNet RTN (GPS). Ground shots were collected using a robotic total 
station and RTK. 

11/22 – Ongoing  LSU Science Zone Party Chief. Sub to Infinity. This project involves Topographic Survey and Quality Level “B” and Quality 
Level “A” Subsurface Utility Engineering (SUE) in preparation for the installation of a specialty underground chilled water 
system piping for the Science Zone of Louisiana State University’s Baton Rouge Campus. Portions of this project are time‐
sensitive and will impact the critical path of Infinity’s project if delayed, requiring efficient completion of requested 
services in order to maintain the project schedule.

06/22 – Ongoing  The Waters at Millerville Party Chief. Prime contractor. This project includes professional land surveying services related 
to the construction stakeout of the proposed improvements at The Waters at Millerville apartment complex in Baton 
Rouge. This includes extensive construction stakeout, all required elevation certificates for every building within the 
project limits, and the development of drainage and sewer as‐built drawings.

01/22 – Ongoing  The Waters at Heritage Party Chief. Prime contractor. This project involved providing professional land surveying services 
for the development of the Waters at Heritage subdivision in Gonzales, including a partial Topographic Survey, 
construction staking, and LOMR‐F application.

09/21 – Ongoing  City‐Parish Project No. 20‐EN‐HC‐0027 – MoveBR – Sherwood Forest Boulevard Multi‐Use Path Party Chief. This project 
included preliminary engineering services encompassing a Design Study, Corridor Survey, and Preliminary Plans as well as 
a complete set of Final Plans. A topographic survey and engineering design were completed to improve pedestrian and 
bicycle mobility along S. Sherwood Forest by adding a multi‐use path along the west side of the roadway.

01/21 – Ongoing  City Project No. 20‐TS‐HC‐0075 – 20‐TS‐HC‐0080 – MoveBR Synchronization and Communication Signal Rebuilds –
Group 2 Party Chief. This project involved a Topographic Survey and Right‐of‐Way maps for six intersections. 
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Firm employed by:  SJB Group, LLC 
Name  C. Paul Young  Years of relevant experience with this employer  2 
Title  Assistant Party Chief  Years of relevant experience with other employer(s)  34 
Degree(s) / Years / Specialization  N/A 
Active registration number / state / expiration date  N/A 
Year registered  N/A  Discipline  N/A 
Contract role(s) / brief description of responsibilities  Surveying, ROW, and SUE 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  Mr. Young has over 36 years of experience as a Survey Party Chief. He has extensive experience performing Boundary 
Surveys, Construction Stakeout, As‐Built Surveys, ALTA Surveys, Topographic Surveys, Hydrographic Surveys, and Right‐
of‐Way Surveys using both conventional and GPS instruments throughout the state of Louisiana. He is knowledgeable 
with several Leica Geosystems such as the ScanStation C10 3D Laser Scanner, TS16 Robotic Total Station, GS18 GNSS RTK 
Rover, and the Viva GS16 GNSS rover. His responsibilities include conducting site visits, gathering field data including 
measurements and other descriptive data as requested, operating surveying equipment, setting stakes and field 
markings, and performing both equipment and vehicle maintenance as needed.

10/23 ‐ Ongoing  LA DOTD Project No. H.005131.5 – LA 1 ‐ LA 415 Connector Party Chief. Prime Consultant. The project provides field data 
for design of a roadway to connect LA 415 to LA 1. The project is a supplement to previously performed surveying for the 
realignment due to recent development and construction. The project limits include a 2.9 mile corridor beginning 
approximately 0.2 miles north of the intersection of I‐10 and LA 415, and continuing in a southeasterly direction along 
the extension of LA 415 across the intercoastal canal, industrial areas, and agriculture field to the intersection of LA . The 
project limits also include an approximate 1.8 mile corridor along LA 1 that extends from the roadway into residential, 
commercial, and retail areas. The project includes the collection of current conditions of the areas included in the project 
limits and merging the current data with the previously surveyed and update any condition changes. The project includes 
the recovery and supplement of the existing control network. The collection of field data is being accomplished by the 
utilization of conventional survey methods with survey total stations and global positioning systems (GPS). Mobile LiDaR 
methods are utilized for the collection of data along the high traffic segments of LA 1 and processed through Trimble 
Business Center, with data extraction performed through TopoDot. The survey is being conducted according to the 
LADOTD Location and Survey Manual. The deliverables will be provided in accordance with the LADOTD guidelines for 
electronic deliverables.

03/2 ‐ Ongoing  The Settlement on Shoe Creek – Phase 2 of 3 Party Chief. This project involved professional engineering and land 
surveying services for The Settlement on Shoe Creek for development phase 2 of 3, which covers approximately 225 
residential lots. This includes Topographic Surveys, preliminary plats, ALTA surveys, As‐Built Surveys, LOMR‐F preparation 
and submission, and final plats.

03/23 – Ongoing  The Waters at Bluebonnet Party Chief. Prime contractor. This project includes professional land surveying services 
related to the development of The Waters at Bluebonnet apartment complex in Baton Rouge. This includes extensive 
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construction stakeout, all required elevation certificates for every building within the project limits, the development of 
drainage and sewer as‐built drawings of The Waters at Bluebonnet property, and the development of drainage and 
sewer as‐built drawings of Mayfair Drive.

01/23 – Ongoing  The Waters at Materra Party Chief. Prime contractor. This project included professional land surveying services related 
to the development of The Waters at Materra apartment complex in Baton Rouge. This included a pre‐stockpile 
Topographic Survey and a post‐stockpile Topographic Survey to be tied into the Preliminary Site Plan provided by Novus 
Reb. Site control was established with Leica SmartNet RTN (GPS). Ground shots were collected using a robotic total 
station and RTK. 

06/22 – Ongoing  The Waters at Millerville Party Chief. Prime contractor. This project includes professional land surveying services related 
to the construction stakeout of the proposed improvements at The Waters at Millerville apartment complex in Baton 
Rouge. This includes extensive construction stakeout, all required elevation certificates for every building within the 
project limits, and the development of drainage and sewer as‐built drawings.

01/22 – Ongoing  The Waters at Heritage Party Chief. Prime contractor. This project involved providing professional land surveying services 
for the development of the Waters at Heritage subdivision in Gonzales, including a partial Topographic Survey, 
construction staking, and LOMR‐F application.

12/21 – 02/22  Materra/Woman’s Hospital/Airline Assistant Party Chief. Sub to Stantec Consulting Services, Inc. This project involved a 
Topographic Survey and a Re‐Subdivision Map.

09/21 – Ongoing  City‐Parish Project No. 20‐EN‐HC‐0027 – MoveBR – Sherwood Forest Boulevard Multi‐Use Path Assistant Party Chief. 
This project included preliminary engineering services encompassing a Design Study, Corridor Survey, and Preliminary 
Plans as well as a complete set of Final Plans. A topographic survey and engineering design were completed to improve 
pedestrian and bicycle mobility along S. Sherwood Forest by adding a multi‐use path along the west side of the roadway.

01/21 – Ongoing  City Project No. 20‐TS‐HC‐0075 – 20‐TS‐HC‐0080 – MoveBR Synchronization and Communication Signal Rebuilds –
Group 2 Assistant Party Chief. This project involved a Topographic Survey and Right‐of‐Way maps for six intersections. 

09/20 – Ongoing  City‐Parish Project No. 12‐CS‐HC‐0015 – MoveBR Perkins Road, Siegen to Pecue Assistant Party Chief. This project 
involved a Topographic Survey and Right‐of‐Way maps for Perkins Road from Siegen Lane to Pecue Lane.

09/20 – Ongoing  City‐Parish Project No. 20‐EN‐HC‐0026 – MoveBR – S. Sherwood Forest Boulevard Sidewalks Assistant Party Chief. This 
project included preliminary engineering services encompassing a Design Study, Corridor Survey, and Preliminary Plans as 
well as a complete set of Final Plans. 
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Firm employed by:  Terracon Consultants, Inc. 
Name  Lynne E. Roussel, PE  Years of relevant experience with this employer  18 
Title  Principal / Senior Geotechnical Engineer  Years of relevant experience with other employer(s)  0 
Degree(s) / Years / Specialization  Master of Science/ 2005 / Geotechnical Engineering 

Bachelor of Science/ 2003 / Civil Engineering 
Active registration number / state / expiration date  PE.0035152 / LA / Exp. 3/2024 
Year registered  2009  Discipline  Civil Engineer 
Contract role(s) / brief description of responsibilities  Geotech 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  Lynne has managed geotechnical projects for 18 years. She has also managed several Geotechnical ID/IQ contracts for 
DOTD. She has performed engineering analyses using in‐house computer resources and commercial software for 
settlement analysis, deep foundations analysis, pavement design, slope stability analysis, and lateral loading of deep 
foundations. She also performed analyses for the USACE for limiting pressure analyses for Horizontal Directional Drilling 
(HDD) projects, seepage analyses, and Method of Planes slope stability. Her software experience includes PCSTABL6, 
GEOSLOPE, LPILE, DRIVEN, SHAFT, Shoring Suite, and APILE.

05/18 – 02/22  H.011235.5: I‐49 South @ Verot School Road US 90, Lafayette, LA. DOTD Project Manager. Oversaw the design of the 
substructure of two bridges and global stability and settlement for several MSE walls to be constructed as part of this 
design‐build project. Terracon developed nominal capacity and resistance factors for pile foundations for the bridge 
substructures and developed driving criteria using WEAP analysis for the proposed pile driving equipment. 

12/12 –  Ongoing  IDIQ Contracts for Professional Geotechnical Services Statewide Contract No. 4400019014, Statewide, LA. DOTD
Contract Manager and Project Reviewer. Managed the retainer contract for services to perform geotechnical exploration 
and engineering. The contract value is $2.5 million. 

07/21 – 12/21  H.003931 I‐10 Lake Charles, Lake Charles, LA. DOTD Project Reviewer. Performed quality reviews on engineering 
analyses and reporting.

07/16 – 07/21  Louisiana Department of Transportation Geotechnical Retainer Contract No. 4400006191, LA. DOTD Contract Manager 
and Project Reviewer. Managed the retainer contract for services to perform geotechnical exploration and engineering. 
The contract value is $4 Million. 

05/18 – 11/20  H.005967: Nelson Road Extension and Bridge, Lake Charles, LA. DOTD Project Manager. Managed the subsurface 
evaluation and geotechnical engineering design for the Nelson Road Extension and Bridge Project. Terracon completed 
the subsurface exploration, including water borings in Contraband Bayou, and provided 90% design of the substructure 
for the bridge over Contraband Bayou. Terracon performed a settlement analysis for the planned embankment 
approaches. The scope also included design support for impact dolphins to be constructed in front of the bridge in the 
Bayou to protect the bridge superstructure from the impact of possible runaway ocean‐going ships from the nearby Port 
of Lake Charles facility.
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06/19 – 3/20  H.004100 I‐10 Widening, Baton Rouge, LA. DOTD Senior Engineer. Supervised the subsurface evaluation and lab testing. 
All testing was performed in accordance with LADOTD sampling and guidelines. The team worked safely around traffic 
and lane closures on the interstate near College Drive.

04/19 – 09/20  Sarasota Drive Bridge, Baton Rouge, LA. GEC Project Manager. Managed the geotechnical exploration project, which 
included the advancement of two test borings to approximately 100 feet below existing site grades. Pile capacities were 
developed for the bridge bents.

10/18 – 01/19  H.000133 US 80 Overpass at KCS RR. Simsboro, LA. DOTD Project Manager. Managed the subsurface evaluation and lab 
testing. All testing was performed in accordance with LADOTD sampling and guidelines.

07/18 – 12/18  H.009481 LA 20 Bayou Chevreuil Bridge, St. James Parish, LA. DOTD Project Manager in the subsurface evaluation and 
lab testing. 

10/16 – 01/18  H.002238 Robinson Canal Bridge, Terrebonne Parish, LA. DOTD Project Manager. Provided geotechnical engineering 
services for the project, including field exploration, laboratory testing, and geotechnical engineering for the bridge. Pile 
capacities were developed for the bridge bents.
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Firm employed by:  Terracon Consultants, Inc. 
Name  Stephen E. Greaber, PE  Years of relevant experience with this employer  22 
Title  Principal / Senior Geotechnical Engineer  Years of relevant experience with other employer(s)  11 
Degree(s) / Years / Specialization  Bachelor of Science/ 1989 / Civil Engineering 
Active registration number / state / expiration date  PE.0026107 / LA / Exp. 9/2025 
Year registered  2009  Discipline  Civil Engineer 
Contract role(s) / brief description of responsibilities  Geotech 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  Steve has 22 years of experience working on a wide range of geotechnical projects. He has worked extensively on City‐
Parish projects as well as for commercial, industrial, transportation, and institutional clients. He is well versed in all 
aspects of geotechnical engineering and materials quality aspects of construction, including earthwork, concrete, 
masonry, asphalt, and structural steel. Steve has extensive experience in deep foundation analysis, 
implementation/interpretation of load testing, site modification, and improvement techniques, including but not limited 
to dynamic compaction, geotextile reinforced slopes, and wick drains for improvement of consolidation.

07/18 – 10/21  H.011235.5: I‐49 South @ Verot School Road US 90, Lafayette, LA. DOTD Lead Design Engineer for the subsurface 
evaluation and geotechnical engineering design for the US 90 (I‐49 South) Design Build Project. Terracon provided the 
design of the substructure of two bridges and global stability and settlement for several MSE walls to be constructed as 
part of this design‐build project. Terracon developed nominal capacity and resistance factors for pile foundations for the 
bridge substructures and developed driving criteria using WEAP analysis for the proposed pile driving equipment. 
Dynamic Pile Testing was performed during construction to verify pile capacities. Terracon reviewed the CAPWAP results 
and provided recommendations for adjustment of the resistance factors to accommodate slight variations in nominal 
capacity obtained at each bent. 

05/18 – 01/21  H.005967: Nelson Road Extension and Bridge, Lake Charles, LA. DOTD Senior Geotechnical Engineer. Reviewed the 
subsurface evaluation and geotechnical engineering design for the Nelson Road Extension and Bridge Project. Terracon 
completed the subsurface exploration that included water borings in Contraband Bayou and has provided 90% design of 
the substructure for the bridge over Contraband Bayou and performed settlement analysis for the planned embankment 
approaches. The scope also included design support for impact dolphins to be constructed in front of the bridge in the 
Bayou to protect the bridge superstructure from impact of possible runaway ocean‐going ships from the nearby Port of 
Lake Charles facility.

06/17 – 10/18  H.010006: Bayou Petit Caillou Bridge Improvements, Chauvin, LA. DOTD Senior Geotechnical Engineer. Provided senior 
review the subsurface evaluation and substructure design for upgrades to the existing bridge. The services were 
performed for Huval and Associates through their Bridge Preservation Contract and included providing pile 
recommendations for support of a new bridge lift operators building and supports for traffic barriers and fender 
replacements. 
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02/14 – 02/17  H.010620: US 90 (I‐49 South) Design Build, Lafayette Parish, LA. C.H. Fenstermaker Senior Geotechnical Engineer. 
Provided senior review for the subsurface evaluation and geotechnical engineering design for the US 90 (I‐49 South) 
Design Build Project. Terracon provided the design of the substructure of two bridges and global stability and settlement 
for several MSE walls to be constructed as part of this design build project. Terracon developed nominal capacity and 
resistance factors for pile foundations for the bridge substructures and developed driving criteria using WEAP analysis for 
the proposed pile driving equipment. Dynamic Pile Testing was performed during construction to verify pile capacities. 
Terracon reviewed the CAPWAP results and provided recommendations for adjustment of the resistance factors to 
accommodate slight variations in nominal capacity obtained at each bent.

01/15 – 02/16  H.010719: US 90 Ramp Improvement, Orleans Parish, LA. DOTD Senior Geotechnical Engineer. Provided senior review of 
the subsurface evaluation and substructure design of this new bridge and ramp improvement project at US 90 and South 
Claiborne Ave. The entrance ramp to US 90 was elevated to improve traffic flow. DOTD boring logs and LRFD Pile 
Resistance Calculations were provided to the design engineer.
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Firm employed by:  Terracon Consultants, Inc. 
Name  Ryan E. Poindexter, PE  Years of relevant experience with this employer  7 
Title  Geotechnical Engineer  Years of relevant experience with other employer(s)  0 
Degree(s) / Years / Specialization  Bachelor of Science/ 2013 / Civil Engineering 
Active registration number / state / expiration date  PE.0046285 / LA / Exp. 3/2024 
Year registered  2021  Discipline  Civil Engineer 
Contract role(s) / brief description of responsibilities  Geotech 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  Ryan manages full‐spectrum geotechnical projects, many of which are for LADOTD through our geotechnical retainer 
contract, and he has seven years of geotechnical engineering experience working for commercial, industrial, and 
transportation clients. His experience includes field and office tasks such as drill crew supervision, soil laboratory testing, 
data quality control, engineering calculations, geotechnical report preparation, and project management. Ryan is a 
Certified Traffic Control Supervisor and a Certified Flagger.

07/21 – 12/21  H.003931 I‐10 Lake Charles, Lake Charles, LA. DOTD Project Manager. Coordinated fieldwork and access, including 
private landowners and government agencies. Coordinated lab testing and QC‐checked data. Prepared project 
deliverables and coordinated engineering review prior to final submittal.

05/20 – 01/21  H.005121 LA‐1 and LA‐415 Connector, Port Allen, LA. DOTD Project Manager. Coordinated fieldwork, access, and initial 
lab testing prior to the project being suspended.

07/18 – 10/21  H.011235.5: I‐49 South @ Verot School Road US 90, Lafayette, LA. DOTD Staff Engineer. Reviewed field logs, samples, 
and data. Assisted in coordinating lab testing.

06/18 – 06/21  H.005967.5: Nelson Rd. Extension and Bridges, Calcasieu Parish, LA. DOTD Assistant to Project Manager. The project 
consisted of providing a site characterization report for the new road and bridge, pile design, and pavement design 
recommendation. The geotechnical field exploration consisted of soil borings adjacent to the existing roadway, borings in 
undeveloped land adjacent to the Port of Lake Charles, and borings in Bayou Contraband. Field exploration was 
completed safely over the course of multiple weeks with up to four land and water drill crews on site at once. Laboratory 
testing included consolidation testing, compressive strength testing, and testing for classifying of soil samples collected in 
accordance with LADOTD standards. Terracon provided recommendations for precast concrete piles, pavement design, 
and site preparation.

06/19 – 04/20  H.004100, I‐10‐ Widening East Baton Rouge Parish, Baton Rouge, LA. DOTD Project Manager. The project consisted of 
providing a site characterization report for future improvements to the existing roadway. The geotechnical field 
exploration consisted of soil borings adjacent to the existing roadway. Field exploration was completed safely over the 
course of multiple weeks with up to four land drill crews on site at once. Laboratory testing included consolidation 
testing, compressive strength testing, and testing for classifying of soil samples collected in accordance with LADOTD 
standards. 
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10/18 – 01/19  H.000133 US 80 Overpass at KCS RR, Simsboro, LA. DOTD Engineering Intern. Assisted with subsurface evaluation and 
lab testing. All testing was performed in accordance with LADOTD sampling and guidelines. He worked on boring logs and 
reporting. 

07/18 – 12/18  H.009481, LA 20 Bayou Chevreuil Bridge ‐ St. James Parish, LA. DOTD Assistant to Project Manager. Coordinated field 
activities and lab testing for this geotechnical characterization for a replacement bridge. The project consisted of soil 
borings and CPT soundings along the proposed alignment of the replacement. The geotechnical field exploration required 
extensive use of water boring equipment. Before field operations began, site visits were conducted to determine the 
safest and most efficient access for drilling equipment around and along. Field exploration was completed safely over the 
course of multiple days utilizing land, pontoon, and barge‐mounted drilling equipment. Laboratory testing included 
compressive strength testing and testing for classifying soil samples collected in accordance with LADOTD standards.
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Firm employed by:  Terracon Consultants, Inc. 
Name  Brian Alexander  Years of relevant experience with this employer  17 
Title  Drilling Operations Manager  Years of relevant experience with other employer(s)  0 
Degree(s) / Years / Specialization  Master of Science/ 1999 / Physical Therapy 

Bachelor of Science/ 1994 / Biological Science 
Active registration number / state / expiration date  N/A 
Year registered  N/A  Discipline  N/A 
Contract role(s) / brief description of responsibilities  Geotech 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  With 17 years of experience in field exploration, Brian manages the geotechnical drilling operations for Louisiana and 
Mississippi. He has worked extensively on commercial, industrial, DOTD, and institutional projects. These assignments 
have provided him extensive experience in Shelby Tube and Split Spoon sampling, Macro‐core, Geoprobe and Electronic 
Cone Penetrometer Testing (CPT), and mud rotary drilling. He coordinates logistics/scheduling of projects between the 
six offices in both states and assists neighboring states in project coordination when it is needed. His approach to 
increased field safety has earned him safety awards at the Terracon division and corporate levels.

01/22‐ 01/22  H.012033 Cross Bayou and Caney Bayou Bridges, Ouachita Parish, LA. DOTD Supervised drill crews for this project.
01/22 – 01/22  H. 002794.5 LA 308, Canal Bridges Near Larose, Larose, LA. DOTD Supervised drill crews for this project.
07/21 – 10/21  H.003931 I‐10 Lake Charles, Lake Charles, LA. DOTD Supervised drill crews during field exploration.
05/20 – 01/21  H.005121 LA‐1 and LA‐415 Connector, Port Allen, LA. DOTD Supervised drill crews for this project.
10/18 – 07/19  H.010620: US 90 (I‐49 South) Design Build, Lafayette Parish, LA. C.H. Fenstermaker Supervised drill crews and worked in 

the field as a logger on several of these projects.
06/19 – 11/19  H.004100:  I‐10‐ Widening East Baton Rouge Parish, LA. DOTD Supervised drill crews and worked in the field as a logger.
07/18 – 10/18  H.011235.5: I‐49 South @ Verot School Road US 90, Lafayette, LA. DOTD Supervised drill crews.
05/18 – 06/18  H.005967.5: Nelson Rd. Extension and Bridges, Calcasieu Parish, LA. DOTD Supervised drill crews and worked in field as 

a logger for water borings.
05/17 – 08/17  H.002980.5: I‐10 Overpass US 165 & MPRR, Project; Iowa, LA. DOTD Served as field supervisor for this project.
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Firm employed by:  Terracon Consultants, Inc. 
Name  Matt Minton  Years of relevant experience with this employer  21 
Title  Geotechnical Laboratory Manager  Years of relevant experience with other employer(s)  0 
Degree(s) / Years / Specialization  Bachelor of Science/ 2001 / Industrial Technology 
Active registration number / state / expiration date  N/A 
Year registered  N/A  Discipline  N/A 
Contract role(s) / brief description of responsibilities  Geotech 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  Matt has 21 years of experience in laboratory testing and construction QA/QC testing for geotechnical projects, civil 
construction, and landfill construction. He currently serves as the Laboratory Manager of Terracon’s Baton Rouge full‐
service geotechnical and construction materials laboratory. Matt has worked diligently to implement a complete QA 
process for all the laboratory tests conducted in our laboratory. Under his supervision, the Baton Rouge laboratory has 
maintained its LDEQ LELAP, USACE, and AASHTO (AMRL and CCRL) certifications.

07/21 – 12/21  H.003931 I‐10 Lake Charles, Lake Charles, LA. DOTD Lab Manager. Served as lab manager on this project.
06/20 – 01/21  H.005121 LA‐1 and LA‐415 Connector, Port Allen, LA. DOTD Lab Manager. Served as lab manager on this project.
06/19 – 01/20  H.004100:  I‐10‐ Widening East Baton Rouge Parish, LA. DOTD Lab Manager. Served as lab manager on this project.
07/18 – 11/18  H.011235.5: I‐49 South @ Verot School Road US 90 ‐ Lafayette, LA. DOTD Lab Manager. Served as lab manager on this 

project. 
06/18 – 08/18  H.005967.5: Nelson Rd. Extension and Bridges ‐ Calcasieu Parish, LA. DOTD Lab Manager. Served as lab manager on this 

project. 
06/17 – 02/18  H.002980.5: I‐10 Overpass US 165 & MPRR, Project ‐ Iowa, LA. DOTD Lab Manager. Served as lab manager on this 

project. 
09/17 – 11/17  US 165/I‐10 Project; Iowa, LA. DOTD Lab Manager. Served as lab manager on this project.
03/17 – 04/17  H.001140 LA 124: Hooter Creek Bridge ‐ Jena, LA. DOTD Lab Manager. Served as lab manager on this project.
01/17 – 03/17  H009233: Bayou Flagon Bridges ‐ Ball, LA. DOTD Lab Manager. Served as lab manager on this project. 
09/14 – 08/15  Highway 167 Widening. DOTD Lab Manager. Served as lab manager on this project.
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Firm employed by:  Vectura Consulting Services, LLC 
Name  Sheelagh Brin Ferlito, PE, PTOE  Years of relevant experience with this employer  8 
Title  Vectura Principal  Years of relevant experience with other employer(s)  27 
Degree(s) / Years / Specialization  Bachelor of Science / 1988 / Civil Engineering 
Active registration number / state / expiration date  PE.0025383 / LA / Exp. 9/2025 

PTOE # 932 / National / Exp. 9/2024 
Year registered  1993  Discipline  Civil Engineering 
Contract role(s) / brief description of responsibilities  Traffic Engineering 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  Brin co‐founded VECTURA in 2015 and has focused her career on traffic and transportation engineering. Her professional 
experience includes the development of regional planning studies, intersection and corridor improvement studies, traffic 
impact studies, traffic/pedestrian signal equipment design, ITS design and CE&I services for construction projects. She is 
familiar with Federal Highway Administration (FHWA) and Louisiana Department of Transportation and Development (LA 
DOTD) traffic guidelines, policies and procedures. Her projects have been located in communities throughout Louisiana 
for both private companies and public agencies.

07/21 ‐ Ongoing  H.007160 ‐ EBR Computerized Traffic Signal, Phase VB (Baton Rouge, LA) Brin is the task leader for Vectura for the 
Construction Engineering and Inspection of 24 traffic signals. Brin oversaw the review of signal mast arm shop drawings 
to assist the City‐Parish of Baton Rouge in accepting the manufactured poles. Brin and Reece, with the DOTD, City‐Parish 
and the Contractor conducted field visits to confirm pole foundation locations.

07/19 – Ongoing  MOVEBR New Capacity Projects Program Management (Baton Rouge, LA) Brin is the lead traffic engineer for entire the 
New Capacity Projects program management team. All traffic engineering scope of services, traffic / speed data 
collection, traffic design studies, safety studies, and traffic signal design plans are reviewed by Brin. She is in constant 
communication with the Traffic Engineering staff of DOTD and EBR Traffic Engineering Department. She understands the 
current requirements for all aspects of traffic engineering projects. 

07/19 – Ongoing  H.004791 DOTD Belle Chasse Bridge & Tunnel Replacement PPP (Belle Chasse, LA) Brin is the project manager for the 
temporary and permanent traffic signal plans for the intersections of LA 23 at Burmaster St and at Engineers Rd. She 
based her traffic signal plans on design year volumes that were developed using growth rates from the New Orleans 
Regional Planning Commission Travel Demand Model. This project is the first ever Public‐Private‐Partnership performed 
by Louisiana DOTD. 

04/18 – 06/21  H.011909.5‐4 Roundabout: US 171 at Boone St. (Vernon Parish) Brin reviewed 60 Percent Preliminary Signing and 
Striping Plans and developed documented comments based on LADOTD Road Design Manual, LADOTD Standard Details 
and MUTCD. She is also the project manager for the design of temporary traffic signal plans that will be implemented 
during the roundabout construction at the intersection of US 171 at Boone Street in Leesville, LA. She coordinated access 
management issues using aerials, aged traffic volumes and Synchro Software. 
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09/20 – 12/21  H.010960.5 LA 30 Roundabouts at Tanger I‐10 (Ascension Parish, LA) Brin is the project manager for the design of 
temporary traffic signal plans that will be implemented during the roundabout construction along LA 30 in Gonzales, LA. 
The project involves replacing three existing signalized intersections with multilane roundabouts along LA 30 at I‐10 
Interchange ramps and at the Tanger Boulevard. Vectura also developed signal timing plans for each phase of the 
construction to maintain progression along LA 30.

07/18 – 04/19  LA 1 Pedestrian Crosswalk Study and Traffic / Pedestrian Signal Design West Baton Rouge Parish, Addis, LA Brin 
developed a Pedestrian Crosswalk Study and Traffic Signal Construction Plans for the intersection of LA 1 at LA 990 in 
Addis, LA. The study was based on DOTD Traffic Engineering Manual Crosswalk Guidelines followed by traffic signal 
design plans based on DOTD requirements. The study included traffic and pedestrian traffic data collection, a speed 
study, crash analyses, intersection analyses and progression analyses. The signal plans included pedestrian signal 
equipment, signal timing parameter calculations, crosswalk striping, signs, DOTD pay items, estimated quantities, and 
construction cost. Brin also assisted with the Parish with the DOTD Permit Request for Intersection Control Devices on a 
State Right of Way.

09/17‐04/18  US 11 at US 190 Bus. (Fremaux Ave.) Pedestrian Crosswalk Study and Traffic / Pedestrian Signal Equipment Design 
Slidell, LA Brin developed a formal traffic study for a proposed crosswalk with pedestrian traffic signal equipment and 
pedestrian clearance timings based on DOTD requirements. Brin assisted with vehicle and pedestrian data collection, 
spot speed study, analyzed 3‐year intersection crash data and developed signal timing for pedestrians to cross the street. 
From the design study, a set of Traffic Signal Modification Plans were developed to implement the recommended 
alternative. 

02/17‐10/17  Stage 0 Judge Tanner Boulevard at N. Causeway Roundabout Study (St. Tammany Parish, LA) Brin developed the safety 
analyses for a Stage 0 Study for 4 intersections in the Mandeville area. The study was based on EDSMs VI.1.1.1 / VI.1.1.5 
and DOTD Traffic Engineering Manual Section 20.2. Brin assisted collecting 7‐day, 24‐hour counts w/ Classification, 
turning movement counts for peak periods and speed data for mainlines. She developed signal timing in the PTV Vistro 
software. The signal timings were then used in Sidra to complete the HCM analyses. Brin provided a quality control 
review of the traffic report.

06/16‐09/17  H.004490 Stage 0 Roundabout Studies (Lafayette Parish, LA) Brin developed sections of a Stage 0 Feasibility Study for 
roundabouts the conformed to DOTD EDSMs and Traffic Engineering Manual Section 20.2 at ten intersections in the 
Lafayette area. Brin, along with Laurence, collected 7‐day, 24‐hour counts w/ classification, turning movement counts for 
AM and PM peak periods and speed data for mainlines. Brin provide a QC review of the Sidra analyses and developed 
traffic signal timing for 3 intersections for Years 2019 and 2039, AM & PM peak hours and developed a crash analyses as 
defined in Section 20.2 of TEM. CMF factors were identified for the preferred alternative to predict the number of 
crashes that could be eliminated. Brin provided a QC review of the final draft.

04/14 – 12/14  H.002301 Signal Design for N. Sherwood Forest Dr. Widening Project (Baton Rouge, LA) As the project engineer, Brin 
was in responsible charge for data collection and design for three signalized intersections as part of a road widening 
project as per EBR DPW and DOTD requirements. Ms. Ferlito developed the traffic signal equipment, signal timing and 
communication construction plans, special provision specifications, quantities, and cost estimate. She also performed 
tasks to develop the striping plans and sequence of construction plans which included temporary signal equipment 
placement due to lane shifts during construction.
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Firm employed by:  Vectura Consulting Services, LLC 
Name  Laurence Lucius Lambert, II, PE, PTOE, PTP  Years of relevant experience with this employer  8 
Title  Vectura Principal  Years of relevant experience with other employer(s)  18 
Degree(s) / Years / Specialization  Bachelor of Science / 1997 / Civil Engineering  

Master of Science / 2006 / Civil Engineering 
MBA / 2010 

Active registration number / state / expiration date  PE.0029901 / LA / Exp. 3/2024; PTOE # 1303 / National / Exp. 2/2025 
Year registered  2002  Discipline  Civil Engineering 
Contract role(s) / brief description of responsibilities  Traffic Engineering, QA/QC (Traffic Study Report) 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  Laurence co‐founded VECTURA in 2015 and has performed traffic services ranging from transit facility location studies to 
corridor studies that focus on complete street improvements. He also performed intersection / corridor studies for some 
of the most complicated corridors in the state of Louisiana using HCM and microsimulation tools to tackle these projects. 
Laurence also developed transportation components of several city, parish and regional comprehensive master plans. He 
currently serves as the Chair on the East Baton Rouge Complete Street Citizen Advisory Committee and the Board of 
Directors for the Capital Area Transit System (CATS). Laurence also taught the transportation engineering course in the 
Civil Engineering department at the University of New Orleans as an adjunct instructor.

02/21 ‐ 03/21  H.013256.5 I‐10 ITS Scott to Lake Charles (Southwest Louisiana) Laurence was the lead traffic engineer for a Level 2 
Traffic Management Plan (TMP) for the construction of ITS equipment along I‐10. The plan included a safety strategy that 
included a CAT Scan, LOS determination utilizing Citrix data, lane closure recommendations based on a queue analysis 
and public information strategies.

07/22 – 09/22  H.013716.5 – US 167: Camellia Blvd – Churchill Dr (Lafayette, LA) Pedestrian Count Study Laurence developed a 
technical memorandum as part of a DOTD Safety IDIQ contract to document if an approach at a signalized intersection 
met the warrants listed in the Traffic Engineering Manual Sections 3B.2.4 and 3B.2.8 for a pedestrian marked crosswalk.

07/19 – Ongoing  MOVEBR New Capacity Projects Program Management (Baton Rouge, LA) At the beginning of the program, Laurence 
worked with the Capital Region Planning Commission to produce measures of effectiveness from the travel demand 
model to prioritize the MOVEBR project list. Laurence and Pong Wu developed a list of vehicle miles traveled, V/C ratios 
and vehicles hours of delay. Laurence also developed specifications of Rectangular Rapid Flashing Beacons (RRFB) for the 
City of Baton Rouge.

04/18 – 12/21  H.010960.5 LA 30 Roundabouts at Tanger & I‐10 Gonzales (Ascension, LA) Laurence provided a Quality Control review of 
the temporary construction and sequence of construction plans. Vectura also provided Quality Control review of signing 
and striping plans at 30% and 60% plan sets to ensure the roundabouts conformed to the Pavement Markings Details 
Sheet PM‐09 and the MUTCD details on roundabouts.

04/18 – 12/21  H.011909.5‐4 Roundabout: US 171 at Boone St. (Vernon Parish, LA) Laurence provided a Quality Control review of the 
temporary construction and sequence of construction plans. Vectura also provided Quality Control review of signing and 
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striping plans at 30% and 60% plan sets to ensure the roundabouts conformed to the Pavement Markings Details Sheet 
PM‐09 and the Manual on Uniform Traffic Control Devices (MUTCD) details on roundabouts.

02/20 – 09/21  College Drive Corridor Enhancement from Perkins Road to I‐10 (Baton Rouge, LA) Laurence was the project manager to 
develop Chapter 1 (Data Collection), Appendix A (Initial Data Collection), and Appendix B (Final Data Collection) for 
proposed improvements College Drive. Since the I‐10 interchange was included in the study, approval from DOTD was 
required. Vectura collected, turning movement counts, 85% speed data, travel time runs, queue measurements, field 
observations, verification of Traffic Signal Inventories, and bicycle / pedestrian / transit observations.

09/17‐04/18  US 11 at US 190 Bus. (Fremaux Ave.) Pedestrian Crosswalk Study and Traffic / Pedestrian Signal Equipment Design 
Slidell, LA Laurence assisted Brin in the development of a formal traffic study for a proposed crosswalk with pedestrian 
traffic signal equipment and pedestrian clearance timings based on DOTD requirements. Brin assisted with vehicle and 
pedestrian data collection, spot speed study, analyzed 3‐year intersection crash data and developed signal timing for 
pedestrians to cross the street. From the design study, a set of Traffic Signal Modification Plans were developed to 
implement the recommended alternative.

10/17 ‐ 10/18  H.013025 LA 182 (University Avenue) Corridor Planning Study (Lafayette, LA) Laurence was the lead transportation 
engineer for a Corridor Planning Study for LA 182. The scope focused on improving safety and mobility for pedestrian, 
bicycle, and transit users. Laurence collected AM & PM peak vehicle turning movement counts as well as pedestrian and 
bicycle counts. Laurence coordinated with the Acadiana Planning Commission to develop growth rates and design year 
volumes. Laurence then performed Highway Capacity Manual analysis for 5 intersections along the intersection analyses 
for the signalized and roundabout controlled alternatives. Included in the study was a safety analyses of five intersections 
and the intermediate segments. Based on the results of the safety analysis, Laurence provided design criteria to the 
design team for improving safety of pedestrians, bicycles, and vehicles. 

01/17 – 07/17  RPC Task ST‐1.17 Minnesota Park Road Improvements (Tangipahoa Parish) Laurence was the task leader for a traffic 
data collection and intersection analyses of a Stage 0 feasibility study. Laurence utilized Sidra software to perform an 
alternative analyses Highway Capacity Manual Analyses that included STOP, signal, and a roundabout. The DOTD 
procedures for utilizing Sidra were followed for this project. Laurence stamped the final version of the traffic study for 
the Stage 0. 

09/16 ‐ 04/17  H.004957.5 I‐12 To Bush ‐ LA 3241 (I‐12 – LA 36) Corridor Study (St. Tammany Parish, LA) Laurence was the lead traffic 
engineer for a DOTD traffic study for the new LA 3241 alignment with the purpose of obtaining both existing and 
projected future traffic variables in accordance with standard operating procedures typically performed in these types of 
analyses. Laurence worked closely with the NORPC and District 62 to develop design year volumes using data the 
TransCAD model. The traffic study examined concepts that improved the safety and efficiency of the roadway consistent 
with the latest DOTD policies related to access management. Laurence, along with Brin, collected 7‐day, 24‐hour counts 
w/ classification on mainlines, turning movement counts for morning and evening peak periods and speed data for 
mainlines. Laurence also developed a VISSIM traffic simulation model of the preferred alternative.



Page 60 of 140 
 

Buchart Horn, Inc. 

Firm employed by:  Vectura Consulting Services, LLC 
Name  Reece Rodrigue, PE, PTOE, RSP1  Years of relevant experience with this employer  4 
Title  Project Traffic Engineer  Years of relevant experience with other employer(s)  7 
Degree(s) / Years / Specialization  Bachelor of Science / 2013 / Civil Engineering 
Active registration number / state / expiration date  PE.0042074 / LA / Exp. 3/2024; PTOE # 4508 / National / Exp. 7/2025 
Year registered  2017  Discipline  Civil Engineering 
Contract role(s) / brief description of responsibilities  Traffic Engineering 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  Reece is an experienced transportation engineer who has performed traffic data collection, traffic signal warrants, traffic 
studies, safety studies, temporary traffic control design and modifications. He is proficient in the use of the latest traffic 
engineering software tools to aid in the completion of these projects. He also has an appreciation for pedestrian 
signalization crosswalks, and maintaining ADA compliance. He is familiar with local, state, and federal traffic engineering 
guidelines and policies.

04/21 ‐ Ongoing  MOVEBR Direct Select for Traffic Signal Design, Baton Rouge, LA Reece is a project engineer for the design of traffic 
signal upgrades at 10 intersections. This projected included a traffic design report, preliminary and final plans for traffic 
signals that included traffic signal layout, fiber interconnect layout, fiber splicing diagrams, pedestrian crosswalk layout, 
and sign layout. The design also included traffic signal synchronization signal timing and pedestrian signal timing. 

07/21 – Ongoing  H.007160 ‐ EBR Computerized Traffic Signal, Phase VB (Baton Rouge) Reece is part of the team responsible for 
Construction Engineering and Inspection. Reece has reviewed the signal mast arm shop drawings to assist the City‐Parish 
of Baton Rouge in accepting the manufactured poles. Reece, with the DOTD, City‐Parish and the Contractor conducted 
field visits to confirm pole foundation locations.

01/21 – 05/21   H.013256 ‐ I‐10 ITS Scott to Lake Charles (Lafayette, Acadia, and Jefferson Davis Parishes) Reece was a member of the 
subconsultant team who was tasked with reviewing the ITS plans for 15 sites along I‐10 where CCTV cameras were being 
installed. Reece was responsible for measuring anticipated construction quantities and producing a cost estimate for said 
quantities by using DOTD’s Bid Tabulation and Cost Estimating Tool. 

09/20 – 12/21  H.011909.5‐4 Roundabout: US 171 at Boone St. (Vernon Parish) Reece was a project engineer, who participated in the 
production of the temporary signal design associated with the sequence of construction for the roundabout at US 171 at 
Boone St. He conducted an analysis of the US 171 corridor’s existing allowable movements and identified the movements 
that would be restricted during the proposed construction process and how it would impact the typical traffic patterns.

09/20 – 12/21  H.010960.5 LA 30 Roundabouts at Tanger I‐10 (Ascension Parish) Reece was a project engineer, who assisted in the 
production of the temporary signal design associated with the sequence of construction for the roundabouts on LA 30 in 
Gonzales, LA. He assisted in calculating the temporary pole heights, determining the placement location for the 
temporary poles for each phase, measuring and calculating clearance intervals. Reece conducted a thorough analysis of 
the LA 30 corridor’s existing allowable movements and identified the movements that would be restricted during the 
proposed construction process and how it would impact the typical traffic patterns.
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04/20 ‐ Ongoing  H.004791 DOTD Belle Chasse Bridge & Tunnel Replacement Public‐Private Partnership Project (Belle Chasse) Reece is 
the project engineer who designed the temporary traffic signal for the intersection of LA 23 at Engineers Rd. The design 
of the temporary signals is set for eight phases of construction per the anticipated sequence of construction. Temporary 
pole location and heights were recommended for placement for use for all construction phases. Vehicle clearance 
interval calculations were conducted for each phase in accordance with DOTD and ITE guidance. Reece is responsible for 
producing the traffic impact analysis portion of the Traffic Management Plan, which was also used in planning for the 
permanent and temporary signal timing plans. Reece also produced permanent signal plans for the LA 23 intersections at 
Engineers Road and at Burmaster Street. He evaluated STOP bar locations, calculated vehicle, and pedestrian clearance 
intervals, designed the railroad preemption sequence for both at‐grade crossings, designed the wiring layout, and 
developed the interconnect plan. Reece maintains correspondence with the fellow design engineering team for product 
consistency. In addition, Reece reviewed and approved shop drawings that were submitted by the contractor.

04/21 ‐ Ongoing  MOVEBR Direct Select for Traffic Signal Design, Baton Rouge, LA Reece is a project engineer for the design of traffic 
signal upgrades at 10 intersections. This project included a traffic design report, preliminary and final plans for traffic 
signals that included traffic signal layout, fiber interconnect layout, fiber splicing diagrams, pedestrian crosswalk layout, 
and sign layout. The design also included traffic signal synchronization signal timing and pedestrian signal timing. 

02/20 – 09/21  College Drive Corridor Enhancement from Perkins Road to I‐10 (Baton Rouge, LA) Reece was the task leader for 
organizing and formatting the data collection of the College Drive project limits. Tasks included in data collection were 7‐
day tube counts, intersection turning movement counts, approach tube counts, unmet demand observations, driveway 
counts, travel time runs, pedestrian / bicycle counts, and weaving counts.

07/19 – 12/19  Burgess Avenue at Duff Road Traffic Signal Design, Walker, LA Reece was responsible for the design of a fully actuated 
signalized intersection in the city of Walker, LA. The traffic signal was determined to meet signal warrants upon 
completion of the Foxglove subdivision in Livingston Parish, LA. Plans included road widening, signal face indication 
schedule, signal sequence chart, sign schedule, detector schedule, controller timing, wiring diagram, and free operation 
phasing diagram. Reece met with city officials to discuss the feasibility of constructing a traffic signal as opposed to other 
alternative measures for improving the intersection.

02/16 ‐ 12/16  H.005733.5 US 190 Superstreet Task Order (St. Tammany Parish) Reece was a team member responsible for the layouts 
for the US 190 Superstreet signal designs. He created the preliminary plans using CAD software program MicroStation 
V8i. He aided in the technical design of each intersection. He conducted field inspections to verify locations of existing 
equipment as well as observing the area for feasible proposed utility locations. He attended project team meetings to 
discuss the project details as well as the plan‐in‐hand walk‐through. 

01/16 – 11/17  Ochsner Main Campus Traffic Signals (Jefferson Parish) Reece served as a design engineer for the traffic signal plans for 
the two Ochsner Main Campus access traffic signals with US 90 (Jefferson Hwy). He reviewed traffic data and assigned 
time of day coordination timing parameters for the two intersections so that they may be included in the coordinated 
system west of the intersections. He used TruTraffic to determine the appropriate offset parameters so that vehicles may 
progress efficiently through the coordinated system. Plans for the two intersections were drafted in the form of DOTD’s 
latest version of the TSI format. He was responsible for estimating construction quantities using DOTD’s 2016 Spec Item 
list. 
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Firm employed by:  Vectura Consulting Services, LLC 
Name  Kristen A. Farrington, PE, PTOE, RSP1  Years of relevant experience with this employer  2 
Title  Project Traffic Engineer  Years of relevant experience with other employer(s)  7 
Degree(s) / Years / Specialization  Bachelor of Science / 2013 / Civil Engineering 
Active registration number / state / expiration date  PE.0042785 / LA / Exp. 3/2025; PTOE # 4863 / National / Exp. 3/2026 
Year registered  2018  Discipline  Civil Engineering 
Contract role(s) / brief description of responsibilities  Traffic Engineering 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  Kristen has performed numerous Stage 0 and other traffic design studies for the LA DOTD. Kristen fully understands the 
National Environmental Policy Act (NEPA) process as it relates to transportation engineering studies and can deliver 
traffic studies for federal and state approval. Kristen is also an expert at MicroStation as well other traffic analysis 
software. Kristen took formal Geographic Information Systems (GIS) training and can utilize the GIS software to present 
crash data and other environmental information.

05/23 – 07/23  H.013722 Morgan City Sidewalks & Shared Use Path (Morgan City, LA) Kristen was the lead engineer as part of a DOTD 
Safety IDIQ contract to document if an approach at a signalized intersection met the warrants listed in the Traffic 
Engineering Manual Sections 3B.2.4 and 3B.2.8 for a pedestrian marked crosswalk. The study also included an evaluation 
of a mid‐block crossing based on the criteria set in Section 3B.2.7 of the Traffic Engineering Manual. The study consisted 
of vehicular and pedestrian counts, spot speed study, a safety analysis and field observations.

04/21 ‐ Ongoing  CP No. 16 CI‐US‐0032 Bus Rapid Transit (BRT) Improvement Project (Baton Rouge, LA) Kristen a project engineer for a 
traffic design study and traffic signal design of 19 signals along three corridors: Plank Road, 22nd Street and US 190 
(Florida Street). Kristen assisted the prime consultant with the safety analysis as well.

08/21 – 04/22  H.013267 Downtown to Scotlandville Parkway Trail Safety Enhancement Study (Baton Rouge, LA) Kristen was a project 
engineer for a design study to evaluate the recommended street crossing treatments of the trail at eight locations. The 
project consisted of collecting vehicular speed and volume data at the proposed trail crossings. Geometric field checks 
were also performed to determine if any hazards to pedestrians or cyclists existed. Once the field data was collected and 
analyzed, appropriate crossing treatments utilizing the FHWA STEP Guide for Improving Pedestrian Safety at Unsignalized 
Locations were developed that included Rectangular Rapid‐Flashing Beacons (RRFB) and Pedestrian Hybrid Beacons 
(PHB’s). Currently, Vectura is developing plans for the PHB’s at four locations which will be the first implementation of 
PHB’s in the Baton Rouge area on a state route.

02/20 – 09/21  MOVEBR College Drive Enhancement Project (Baton Rouge, LA) Kristen assisted with the data collection task of the 
College Drive project limits. Tasks included in data collection were 7‐day tube counts, intersection turning movement 
counts, approach tube counts, unmet demand observations, driveway counts, travel time runs, pedestrian / bicycle 
counts, and weaving counts.

06/19 ‐ 02/21  H.013459 US 167 Improvements Stage 0 Elsie Street to Gilbert Street (St. Landry Parish, LA) Kristen served as project 
manager for a Stage 0 study to evaluate the addition of a third lane to US 167 from Elsie Street south to a point past 
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Gilbert Drive. Environmental impacts and cost estimates were prepared, as well as a benefit‐cost analysis of all 
improvements considered. Civil Engineer responsible for safety analysis including crash rate number method, over‐
representation, CATScan quality assurance, HSM existing safety analysis, and No‐Build Analysis. Designed high‐level 
concept exhibits and comparison matrix to determine best preliminary alternatives moving forward to meet the purpose 
and need of the project. Compiled meeting agenda materials and minutes. 

06/19 ‐ 02/21  H.013460 US 167 Improvements Stage 0 Enola Street to Ross Road (Evangeline Parish, LA) Kristen served as project 
manager for a Stage 0 study of a two‐lane road to remove a curvilinear section of US 167 from Enola Street near LA 748, 
southeast for approximately 1.2 miles. The study compared connecting existing property owners to a new roadway with 
driveways or intersection of old roadway. Environmental impacts and cost estimates were prepared. Civil Engineer 
responsible for safety analysis including crash rate number method, over‐representation, CATScan quality assurance, 
HSM existing safety analysis, and No‐Build Analysis, as well as a benefit‐cost analysis. Designed high‐level concept 
exhibits and a comparison matrix to determine best preliminary alternatives moving forward to meet the purpose and 
need of the project. Compiled meeting agenda materials and minutes. 

04/19 – 06/21  H.013817.1 LA 117 Improvements Stage 0 (Vernon and Natchitoches Parishes, LA) Kristen served as project engineer 
responsible for a Stage 0 study for 18 miles of two‐lane LA 117 from LA 8 to LA 118. The study evaluated the impacts of 
correcting deficient vertical and horizontal geometry along the corridor, widening for the addition of shoulders, and 
adding passing lanes and turn lanes at strategic locations along the corridor. Kristen was responsible for performing the 
safety analysis including crash rate number method, over‐representation, CAT Scan quality assurance, HSM existing 
safety analysis, and No‐Build Analysis. Kristen designed high‐level concept exhibits, evaluated environmental impacts, 
and prepared high level cost estimates and comparison matrices to determine which preliminary alternatives best meet 
the purpose and need of the project. Kristen compiled all findings in the Stage 0 report and coordinated with 
stakeholders and local agencies to ensure the purpose and need of project is met. 

03/19 – 11/19  H.012311 LA 429 Connector Stage 0 (Ascension Parish, LA) Kristen was the task leader for the preparation of a Stage 0 
study to evaluate alignments for a limited‐access corridor (LA 429) near I‐10, between LA 30, LA 73, and US 61. Two 
alternatives for the widening and reconstruction of LA 429 were evaluated. The scope consisted of stakeholder and 
public meetings, site visits and data collection, phasing of alternative development for the corridor, scope and budget 
checklists, and an opinion of probable cost to prepare the Stage 0 Report. Kristen served as the civil engineer responsible 
for designing high level concept exhibits and comparison matrix to determine best preliminary alternatives moving 
forward to meet the purpose and need of the project. Compiled meeting agenda materials and minutes, coordinated 
with interchange study consultants for a cohesive project, and wrote report.

11/18 ‐ 03/21  H.013322 LA 3040 Feasibility / Safety Study Stage 0 (Houma, LA) Kristen served as project engineer for a study to 
identify safety and operational issues along 2.5 miles of Martin Luther King Boulevard (LA 3040) in Houma, LA to evaluate 
reasonable alternatives to address any deficiencies discovered. Kristen was responsible for compiling a data collection 
plan for submittal to DOTD, including count locations, determined peak periods, and peak hours. Kristen performed peak 
period observations in the field and geometric field checks, as well as unmet demand observations and calculations. 
Kristen prepared TMC figures, as well as performed existing analysis in Vistro. Compiled all data collected into 
Appendices A and B per the DOTD Traffic Process and Report and wrote Chapter 1 of report. Kristen represented the 
project at stakeholder meetings to discuss project status.
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Firm employed by:  Vectura Consulting Services, LLC 
Name  Bridget S. Robicheaux, PE, PTOE  Years of relevant experience with this employer  7 
Title  Project Traffic Engineer  Years of relevant experience with other employer(s)  9 
Degree(s) / Years / Specialization  Bachelor of Science / 2007 / Civil Engineering 

Master of Science / 2014 / Civil Engineering 
Active registration number / state / expiration date  PE.0041272 / LA / Exp. 3/2025; PTOE # 4824 / National / Exp. 3/2026 
Year registered  2016  Discipline  Civil Engineering 
Contract role(s) / brief description of responsibilities  Traffic Engineering 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

  Bridget obtained her master’s degree in Civil Engineering at LSU with her research focused on transportation and 
highway safety.    Bridget's professional experience includes work in both the private and public sector where she worked 
for Louisiana Department of Transportation and Development Traffic Engineering Section.  She has developed numerous 
traffic and safety studies and is well‐versed in the latest traffic engineering software packages and the standards of 
practice for transportation and traffic studies.

07/21 – Ongoing  H.007160 EBR Computerized Traffic Signal, Phase VB (Baton Rouge). Bridget has reviewed the signal mast arm shop 
drawings to assist the City‐Parish of Baton Rouge in accepting the manufactured poles. Bridget also reviewed the traffic 
signal supports and documented all of her comments in a quality control tracker spreadsheet.

06/21 ‐ 06/21  CP No. 16 CI‐US‐0032 Bus Rapid Transit (BRT) Improvement Project (Baton Rouge, LA). Bridget assisted with the traffic 
signal design of 19 signals along three corridors: Plank Road, 22nd Street and US 190 (Florida Street). 

03/21 ‐ 07/22  H.007160 ‐ EBR Computerized Traffic Signal, Phase VB (Baton Rouge, LA). Bridget is part of the team responsible for 
Construction Engineering and Inspection. Bridget has reviewed the signal mast arm shop drawings (checking pole 
quantities and markups) to assist the City‐Parish of Baton Rouge in accepting the manufactured poles.  

04/20 ‐ 07/20  H.004791 DOTD Belle Chasse Bridge & Tunnel Replacement Public‐Private Partnership Project (Belle Chasse, LA).
Bridget assisted the project engineer who designed the temporary traffic signal for the intersection of LA 23 at Engineers 
Rd by pulling crash data along LA 23, reviewing and summarizing crash reports, and performing CATScan analysis.

04/19 ‐ 01/20  Traffic Studies for Broussard Middle School and Billeaud Elementary School (Lafayette Parish, LA). Bridget was the 
project engineer for developing a Traffic Study for two school entrances in Broussard, LA. Her project tasks included 
traffic data collection, forecast traffic volume development, existing traffic analyses and future traffic analyses using HCM 
software. She performed turn lane warrants based on NCHRP Report Number 457 as well as storage lengths based on 
queues and DOTD requirements.

07/19 – Ongoing  MOVEBR New Capacity Projects Program Management (Baton Rouge, LA). Bridget assists Brin on a daily basis for the 
entire New Capacity Projects program management team. Bridget has performed multiple reviews of traffic studies and 
traffic signal designs. This includes reviewing raw data, unmet demand, volume maps, existing and build analyses, and 
safety analyses for accuracy and consistency throughout the report. She provides comments in a spreadsheet known as 
the Comment Tracker. All comments are posted in the Comment Tracker so that all parties are aware. Many of these 
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projects are located on state routes and require approval by the Traffic Engineering staff of DOTD and EBR Traffic 
Engineering Department. She understands the current requirements for all aspects of traffic engineering projects. Using 
methods outlined in NCHRP 765, Bridget helped to develop design year volumes for the Jones Creek (Airline to Jefferson) 
MOVEBR project. She has developed Turn Lane tech memos for the MOVEBR Old Hammond Highway Segments 1A and 
two projects and for the MOVEBR Highland at Siegen project.

07/18 – 04/19  LA 1 Pedestrian Crosswalk Study and Traffic / Pedestrian Signal Design West Baton Rouge Parish, Addis, LA. Bridget 
assisted Brin with the crosswalk study by pulling and formatting the crash data. She also assisted Brin with the crash 
analysis and formatting the findings. 

10/17 ‐ 07/18  Travel Demand Model Update: Southeast Louisiana Travel Model (New Orleans, LA). Bridget developed base year 
traffic volumes to calibrate and test of the regional travel demand as part of updating the New Orleans Regional Planning 
Commission Travel Demand Model in TransCAD. Specifically, Bridget obtained and reviewed the over 4,000 traffic counts 
(cars / trucks) that were used in the validation of the SELATRAM model to check for consistency, reasonableness, and 
completeness. She tabulated her results in a spreadsheet that was included in a technical memorandum.

09/17 ‐ 11/17  US 11 (Front St.) at US 190 Bus. (Fremaux Ave.) Traffic Study (St. Tammany Parish, LA). Bridget participated in the 
development of a Crosswalk Traffic Engineering Study for the City of Slidell as part of improvements to the intersection of 
US 11 (Front St.) at US 190 Bus. (Fremaux Ave.). Bridget processed raw traffic videos and developed AM and PM peak 
period turning movement vehicle count figures. She also assisted Brin with a PTV Vistro model for the AM and PM Peaks 
for the five intersections for capacity analyses as well as progression analyses. She also developed portions of the report.

02/17 ‐ 10/17  Judge Tanner Boulevard at N. Causeway Roundabout Study (St. Tammany Parish, LA). Bridget participated in the 
development of a Stage 0 Feasibility Study for roundabouts at four intersections in St. Tammany Parish. The scope was 
developed based on EDSMs VI.1.1.1 / VI.1.1.5 and DOTD Traffic Engineering Manual Section 20.2. Bridget developed 
traffic turning movement counts for morning and evening peak periods including peak hour factor and heavy vehicle 
percentages. Growth rates for design year volumes were also developed based on information provided from the 
TransCAD model. She performed portions of the Sidra unsignalized, signalized and roundabout analyses for 
implementation and design years and report development.

06/16 ‐ 09/17  H.004490 Stage 0 Roundabout Studies, (Lafayette Parish, LA). Bridget assisted with developing a Stage 0 Feasibility 
Study for roundabouts at seven intersections in the Lafayette area. The scope was developed based on EDSMs VI.1.1.1 / 
VI.1.1.5 and DOTD Traffic Engineering Manual Section 20.2. Bridget developed traffic turning movement counts diagrams 
for peak periods including peak hour factor and heavy vehicle percentages. She developed the speed data analyses as 
well as assisted with performing Sidra unsignalized, signalized and roundabout analyses for implementation and design 
years. Bridget also developed several figures that were included in the report.
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17. Firm Experience: 
Firm name  Buchart Horn, Inc.  Past Performance Evaluation Discipline(s)* Planning, Traffic 

Project name  Harrison Avenue Improvements – Design and Study, 
Covington, LA 

Firm responsibility (prime or sub?)  Prime 

Project number  17‐047  Owner’s name  St. Tammany Parish 
Project location  Covington, LA  Owner’s Project Manager  Truman Sharp III 
Owner’s address, phone, email PO Box 628, Covington, LA 70434, 985.898.2557, tdsharp@stpgov.org 
Services commenced by this firm (mm/yy) 03/17  Total consultant contract cost ($1,000’s)  $3,127 (to date) 
Services completed by this firm (mm/yy)  Ongoing  Cost of consultant services provided by this firm ($1,000’s)  $1,621 (to date) 

Describe the project including the firm’s role and members involved. (Highlight members to be used in this proposal.) 
 

 

Firm’s Role: Harrison Avenue is a 2.49 mile, two‐lane, undivided Major Urban 
Collector with no shoulders, open ditch drainage, and a posted speed of 35 mph. It 
serves as a vital transportation link between US 190 and LA 59. The area has 
experienced significant levels of residential development in recent years as numerous 
subdivisions have been constructed along the corridor, leading to congestion. More 
than 15,000 vehicles travel the roadway daily and many residents only have access to 
their homes by way of Harrison Avenue. The traffic volumes along the corridor, in 
conjunction with the existing roadway conditions, no shoulders, and open ditches, 
increases the potential for unsafe roadway conditions contributing to numerous 
crashes along the corridor.  
BH was selected by the Parish to conduct a feasibility study and subsequent design 
and construction management of recommended improvements. Our staff evaluated 
two proposed alternates for the reconstruction of Harrison Avenue and is now 
providing design services for the selected concept – a two‐lane roadway with raised median, sidewalks, and subsurface drainage. 
Improvements will include two new roundabouts, right‐in/right‐out turns at street intersections, designated U‐turn locations and designated 
left turn locations with bulb outs. The design will include a title sheet and layout map, typical sections and details, general  notes, summary 
sheets, plan and profile sheets, drainage plan and profile sheets, existing drainage map, design drainage map, summary of drainage structures 
sheet, geometric details, suggested graphical grades, suggested striping and permanent signing layout, suggested sequence of construction 
and construction signing layout, signage summary sheet, erosion control plan, waterline relocation plan, right‐of‐way map, special detail 
sheets, and cross sections. 
Services provided will include support for Right‐of‐Way acquisition, Wetland Delineation, Jurisdictional Determination, USACE Section 404 and 
LADOTD Permitting.  
Firm Members Involved: Jimmy Dickerson, Cal Joy, Kevin Gaspard, Karren Atchison, Brian Young, Matt March, Jeff Stone, Andy Pinkley, 
Hugo Leiva, Joseph Mingo, David Britner 
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Firm name  Buchart Horn, Inc.  Past Performance Evaluation Discipline(s)* Planning, Traffic 

Project name  Jefferson Highway at Corporate Intersection 
Improvements, City of Baton Rouge/Parish of East Baton 
Rouge, LA. 

Firm responsibility (prime or sub?)  Prime 

Project number  Task Order No.: H.011695.1  Owner’s name  City of Baton Rouge & Parish of East Baton Rouge 
Project location  Baton Rouge, LA  Owner’s Project Manager  Brian Smith 
Owner’s address, phone, email 222 Saint Louis Street Baton Rouge, LA 70802, (225) 427‐0136, bsmith@gotech.com 
Services commenced by this firm (mm/yy) 05/21  Total consultant contract cost ($1,000’s)  Ongoing 
Services completed by this firm (mm/yy)  Ongoing  Cost of consultant services provided by this firm ($1,000’s)  Ongoing 

Describe the project including the firm’s role and members involved. (Highlight members to be used in this proposal.) 

Firm’s Role: BH is providing design to extend 
existing and incorporate additional turning lanes, 
where necessary, to increase storage length and 
improve capacity. In addition to turning lane 
improvements, pedestrian facility and driveway 
access enhancements will be made to improve 
safety, pedestrian connectivity to transit facilities, 
and access management.  

Firm Members Involved: Jimmy Dickerson, Cal 
Joy, Joseph Mingo, Karren Atchison, Hugo Leiva, 
Kevin Gaspard, David Britner 
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Firm name  Buchart Horn, Inc.  Past Performance Evaluation Discipline(s)* Planning, Traffic 

Project name  LA 429 Connector Feasibility and Planning Study  Firm responsibility (prime or sub?)  Prime 
Project number  H.012311.1, FAP H012311  Owner’s name  Louisiana Department of Transportation and Development (LADOTD)
Project location  Baton Rouge, LA  Owner’s Project Manager  Hong Zhang 
Owner’s address, phone, email 1201 Capitol Access Road, Room 605Z, PO Box 94245, Baton Rouge, LA 70804, 225.379.1232, Hong.Zhang@la.gov
Services commenced by this firm (mm/yy) 03/19  Total consultant contract cost ($1,000’s)  $360 
Services completed by this firm (mm/yy)  12/20  Cost of consultant services provided by this firm ($1,000’s)  $360 

Describe the project including the firm’s role and members involved. (Highlight members to be used in this proposal.) 
 

Firm’s Role:  BH prepared a Feasibility and Planning Study (referred to by the LADOTD as a 
"Stage 0" study) to evaluate alignments for a limited‐access corridor (LA 429) in the vicinity of I‐
10, between LA 30, LA 73, and US 61 in Ascension Parish, LA. The preliminary purpose of this 
project is to reduce congestion and improve operations of nearby interchanges and routes in 
the project area. In order to achieve these results, all components of the I‐10 improvements 
identified within the vicinity needed to be constructed as a whole. The project is needed due to 
substantial increase in development and traffic within the area, as the existing routes / 
interchanges are over capacity. Growth of the area is expected to continue which will continue 
to worsen the situation. 
Several traffic studies were conducted in the project area that concluded the interchanges 
along I‐10 and parallel routes in the vicinity were over capacity. It was determined from these 
studies that the major improvements required to achieve an acceptable level of service along 
the existing infrastructure would involve considerable impacts, and therefore are not feasible 
stand‐alone long‐term solutions. Therefore, it was concluded that the most feasible option was to provide additional interchanges/routes in 
the project area to reduce the traffic volume on existing infrastructure, improving operations for current and future years. 
The LA 429 connector, and proposed interchange at I‐10 is included as a part of the Ascension Parish Master Plan, and the new interstate 
interchange is listed on the LADOTD Long Range Transportation Plan as a Priority C Megaproject. Both Preliminary Alternatives identified are 
similar in general concept – both connect LA 429 from LA 30 to LA 429, including an overpass and general area of the eventual interchange 
which will be constructed. Both Preliminary Alternatives also include an identical East‐West Connector from the LA 429 connector to LA 73. 
Challenges identified in the study include right‐of‐way, utility relocations and environmental impacts. Efforts were made to minimize the 
amount of right‐of‐way acquisition and relocations necessary for each Revised Preliminary Alternative. Both alternatives will impact wetlands 
and require relocations of gas, telephone, electrical, sewer, water lines, and other utilities. 
A preliminary cost estimate was prepared for the Revised Preliminary Alternatives to provide an initial review of the commitment required for 
feasibility and funding. A comparison matrix was developed which list the impacts for the No‐Build and two Revised Preliminary Alternatives. 
The criteria used for evaluation included: Potential for Improvements to Area Operations, Geometry, Required Right‐of‐Way, Potential 
Residential Relocations, Utility Relocations Construction Cost and Constructability.  
Firm Members Involved: Jimmy Dickerson, Joseph Mingo, Hugo Leiva, Karren Atchison 
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Firm name  Buchart Horn, Inc.  Past Performance Evaluation Discipline(s)* Planning, Traffic 

Project name  New Roundabout at LA 931 and Roddy Road  Firm responsibility (prime or sub?)  Prime 
Project number  MA‐18‐10  Owner’s name  Ascension Parish 
Project location  Gonzales, LA  Owner’s Project Manager  Kenny Matassa 
Owner’s address, phone, email  PO Box 2392, Gonzales, LA 70707, 225.450.1012, kmatassa@apgov.us 
Services commenced by this firm (mm/yy) 07/17  Total consultant contract cost ($1,000’s)  $629 
Services completed by this firm (mm/yy)  02/22  Cost of consultant services provided by this firm ($1,000’s)  $500 
Describe the project including the firm’s role and members involved. (Highlight members to be used in this proposal.) 

Firm’s Role: BH was selected by Ascension Parish to provide Road Design & 
Traffic Engineering services for a period of five years (2017‐2022) under the 
MoveAscension program. One of the projects assigned under this program 
was the intersection improvements and roundabout study/design for the 
intersection of LA 931 and Roddy Road. 
Although Roddy Road is a Parish roadway, the fact that it intersects with a 
State Route triggered the need for LADOTD review and approval. BH 
successfully implemented the Traffic Engineering Process and Report in the 
study and design and has received preliminary approval from LADOTD for a 
project permit at this location. 
This intersection historically involved high frequency and high severity 
crashes. BH provided design services for a new single‐lane asphalt 
roundabout at the intersection of LA 931 and Roddy Road in Gonzales, LA. 
Services included preparing a roundabout report (crash analysis, cost‐benefit 
analysis, traffic analysis, speed study, safety analysis), electrical lighting design, subsurface drainage, permit application, preliminary and final 
design plans, specifications, special provisions, construction estimates, and engineering calculations. The design complies with state and 
federal guidelines. 
In addition to our Prime responsibilities on other MoveAscension program projects, BH has made multiple contributions to the as a project‐
specific subconsultant within various Teams. 

Relevant Services: • Roadway Design • LADOTD Minimum Design Guidelines • TEPR Compliant Study • Roundabout Report and Design • 
Historical Crash Analysis • Construction Cost Estimate • Traffic and Safety Study • Agency Coordination 

Firm Members Involved: Jimmy Dickerson, Joseph Mingo, Kevin Gaspard, Hugo Leiva, Cal Joy, Karren Atchison 
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Firm name  Buchart Horn, Inc.  Past Performance Evaluation Discipline(s)* Planning, Traffic 

Project name  New Roundabout, Parish Road 929 at Parker Road  Firm responsibility (prime or sub?)  Prime 
Project number  81054‐08  Owner’s name  Ascension Parish 
Project location  Prarieville, LA  Owner’s Project Manager  Marco Gonzalez 
Owner’s address, phone, email  1100 Webster Street, Donaldsville, LA 70804, 205.641.5377, marco.gonzalez@volkert.com 
Services commenced by this firm (mm/yy) 07/17  Total consultant contract cost ($1,000’s)  $486 
Services completed by this firm (mm/yy)  08/18  Cost of consultant services provided by this firm ($1,000’s)  $365 

Describe the project including the firm’s role and members involved. (Highlight members to be used in this proposal.) 

Firm’s Role: BH provided feasibility study and design services for a roundabout at 
the intersection of Highway 929 and Parker Road. The project consisted of two 
phases; the first was LADOTD, Parish, and pipeline utility coordination to determine 
feasibility and receive written approvals. The second was design and permitting. BH 
evaluated conceptual alternatives for the intersection in order to improve capacity 
and/or safety. Upon acceptance and authorization from LADOTD and the pipeline 
companies, BH provided the design and specifications for public bidding. 

Firm Members Involved: Jimmy Dickerson, Joseph Mingo, Kevin Gaspard, Karren 
Atchison, Cal Joy, Hugo Leiva 
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Firm name  SJB Group, LLC.   Past Performance Evaluation Discipline(s)* Survey, Right‐of‐
Way, Other (SUE) 

Project name  I‐10: LA 415 to Essen on I‐10 and I‐12 Firm responsibility (prime or sub?)  Prime 
Project number  H.004100  Owner’s name  LA Department of Transportation and Development 
Project location  East Baton Rouge Parish  Owner’s Project Manager  Mark Hughes 
Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA 70802 | 225.379.1206 | Mark.Hughes@la.gov 
Services commenced by this firm (mm/yy) 07/21  Total consultant contract cost ($1,000’s)  $254 
Services completed by this firm (mm/yy)  10/23  Cost of consultant services provided by this firm ($1,000’s)  $254 

Describe the project including the firm’s role and members involved. (Highlight members to be used in this proposal.) 

Project Description: SJB Group performed the Property Surveying, Boundary Surveying, and Right‐of‐Way Mapping along a 4.4‐mile stretch of 
Interstate extending from LA 415 to Essen Lane in East Baton Rouge Parish for the Louisiana Department of Transportation and Development’s 
widening project.  

This project included a limited Topographic Survey to supplement and verify previous Topographic Surveys of the I‐10 and I‐12 corridor. Under 
the current IDIQ contract and task orders, SJB Group performed additional Property Surveys of specific areas designated by the project design 
team. 

This project required extensive title research to acquire the necessary existing surveys and deeds (in addition to the substantial amount of 
review of the title research reports supplied to SJB by LADOTD). It also required field surveying and mapping of in excess of one hundred 
parcels along the project corridor, which range in size from small urban residential lots to large commercial tracts. This project corridor also 
encompasses existing drainage servitudes, a railroad right‐of‐way, and numerous side streets in the heart of Baton Rouge, all of which SJB 
Group surveyed and mapped.  

The deliverables included preparation of property map, 
Base Right‐of‐Way Maps, Final Right‐of‐Way maps, 
MicroStation drawing files, right‐of‐way map sets, and 
the preparation of a parcel input file of the acquisition 
parcels. All surveying was performed to LADOTD 
Location & Survey Section requirements.  

Firm Members Involved: Matthew Estopinal, PE, PLS | 
C. Tim Brewer, RF, PS, PLS, RPLS, RPP | Colby Mire, PLS 
| Tuesdie Savoy | Tyler Foster | Elvis Nguyen | J. Duke 
Koontz | Daniel Biggs | C. Paul Young 
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Firm name  SJB Group, LLC.   Past Performance Evaluation Discipline(s)* Survey, Right‐of‐
Way 

Project name  Rural Bridge Replacement Initiative Firm responsibility (prime or sub?)  Sub 
Project number  44‐17597  Owner’s name  Burk‐Kleinpeter 
Project location  Districts 03, 07, 61, and 62  Owner’s Project Manager  Rene Chopin 
Owner’s address, phone, email 4176 Canal Street, New Orleans, LA 70119 | (504) 486‐5901 | rchopin@bkiusa.com 
Services commenced by this firm (mm/yy) 08/20  Total consultant contract cost ($1,000’s)  $3,638 
Services completed by this firm (mm/yy)  09/23  Cost of consultant services provided by this firm ($1,000’s)  $1,257 

Describe the project including the firm’s role and members involved. (Highlight members to be used in this proposal.) 

Project Description: SJB Group performed Topographic Surveying, Property Surveying, Right‐of‐Way Mapping, and Roadway Design of 33 
bridge replacements for Districts 03, 07, 61, and 62 as a sub‐consultant to Burk‐Kleinpeter within their contract with the Louisiana 
Department of Transportation (LA DOTD). 

The Topographic Survey was completed in accordance with all principles and objectives set forth in the latest version of the LA DOTD Location 
and Survey Manual. A complete topographic survey of the project corridor for each site included a complete inventory for each drainage 
structure (type, size, length and invert), and includes cross sections of all drainage ways. 

Property Surveys were performed for all potentially affected properties within the project corridor. Right‐of‐Way Mapping was also 
performed for each roadway along the project corridor. 

The project consisted of the creation of Base 
Right‐of‐Way Maps, Final Right‐of‐Way Maps, 
and parcel input files for all acquisition. All 
surveying tasks were completed in accordance 
with the principles and objectives set forth in 
the latest version of the LA DOTD Location and 
Survey Manual and other applicable guidelines.  

Firm Members Involved: Matthew Estopinal, 
PE, PLS | C. Tim Brewer, RF, PS, PLS, RPLS, RPP 
| Colby Mire, PLS | Tuesdie Savoy | John 
Burleigh | Tyler Foster | Phillip Dowden | Elvis 
Nguyen | J. Duke Koontz | Daniel Biggs | C. 
Paul Young 
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Firm name  SJB Group, LLC.   Past Performance Evaluation Discipline(s)* Survey 

Project name  LA 415 to LA 1  Firm responsibility (prime or sub?)  Prime 
Project number  H.005121.5  Owner’s name  LA Department of Transportation and Development 
Project location  Districts 03, 07, 61, and 62  Owner’s Project Manager  Barrett Smith 
Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA 70802 | (225) 379‐1101 | Barrett.Smith@la.gov 
Services commenced by this firm (mm/yy) 10/23  Total consultant contract cost ($1,000’s)  $1,118 
Services completed by this firm (mm/yy)  Ongoing  Cost of consultant services provided by this firm ($1,000’s)  $1,118 

Describe the project including the firm’s role and members involved. (Highlight members to be used in this proposal.) 

Project Description: This project is located in West Baton Rouge Parish, Louisiana, at approximately 0.2 miles north of the intersection of I‐10 
and LA 415. SJB Group was tasked through Retainer Contract No. 44‐17711 to provide surveying services.  

The project provides field data for design of a roadway to connect LA 415 to LA 1. The project is a supplement to previously performed 
surveying for the realignment of the due to recent development and construction. The project limits include a 2.9 mile corridor beginning 
approximately 0.2 miles north of the intersection of I‐10 and LA 415 and continuing in a southeasterly direction along the extension of LA 415 
across the intercoastal canal, industrial areas, and agriculture field to the intersection of LA 1. The project limits also include an approximate 
1.8 mile corridor along LA 1 that extends from the roadway into residential, commercial, and retail areas. The project includes the collection of 
current conditions of the areas included in the project limits and merging the current data with the previously survey and update any 
condition changes. The project includes the recovery and supplement of the existing control network. The collection of field data is being 
accomplished by the utilization of conventional survey methods with survey total stations and global positioning systems (GPS). Mobile LiDaR 
methods are utilized for the collection of data along the high traffic segments of LA 1 and processed through Trimble Business Center, with 
data extraction performed through TopoDot.  

The survey is being conducted according to the Louisiana 
Department of Transportation and Development Location 
and Survey Manual. The deliverables will be provided in 
accordance with the LADOTD guidelines for electronic 
deliverables.  

Firm Members Involved: Matthew Estopinal, PE, PLS | C. 
Tim Brewer, RF, PS, PLS, RPLS, RPP | Colby Mire, PLS | Elvis 
Nguyen | Phillip Dowden | J. Duke Koontz | C. Paul Young 
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Firm name  Terracon Consultants, Inc.  Past Performance Evaluation Discipline(s)* Geotech 

Project name  I‐49 South at Verot School Road  Firm responsibility (prime or sub?)  Sub 
Project number  H.011235  Owner’s name  Louisiana Department of Transportation & Development 
Project location  Lafayette, LA  Owner’s Project Manager  Corey Landry, PE 
Owner’s address, phone, email  Capital Access Road, Baton Rouge, LA, 70802; (225) 379‐1387; corey.landry@la.gov 
Services commenced by this firm (mm/yy) 06/18  Total consultant contract cost ($1,000’s)  $442 
Services completed by this firm (mm/yy)  02/22  Cost of consultant services provided by this firm ($1,000’s)  $442 

Describe the project including the firm’s role and members involved. (Highlight members to be used in this proposal.) 

Firm’s Role: Terracon was the geotechnical subconsultant to Huval and Associates. Terracon performed 30 deep borings, 67 shallow borings, 
including 33 located within the existing roadways, 15 CPT soundings, lab testing, installed and monitored piezometer, and prepared soil 
surveys and boring logs for planned new bridges, roadway widening, and retaining wall structures.  

Prior to mobilizing exploration equipment, Terracon’s drilling 
manager and drilling personnel conducted extensive site visits 
to mark boring locations, meet with private landowners and 
utility locators, and verify boring access and site conditions. 
Terracon coordinated field activities with DOTD district 
personnel, including the required traffic control. Traffic 
control, including shoulder and both daytime and overnight 
lane closures, were required to complete several borings. 
Terracon mobilized multiple pieces of exploration equipment 
to complete all fieldwork in a timely and provided regular 
updates to team members about the project.  

After completing the field exploration and lab testing 
programs, Terracon prepared pile nominal resistance 
calculations for the planned bridge substructures in 
accordance with DOTD standards. Terracon additionally 
performed stability and settlement analyses for the MSE 
Walls. Terracon communicated with the design team and 
updated the analyses and recommendations throughout the 
design process, as necessitated by changes in the design. 

Firm Members Involved: Lynne Roussel McMillen, Steve Greaber, Ryan Poindexter, Brian Alexander, Matthew Minton 
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Firm name  Terracon Consultants, Inc.  Past Performance Evaluation Discipline(s)* Geotech 

Project name  US 90 (I‐49 South) Albertsons Parkway Design Build  Firm responsibility (prime or sub?)  Sub 
Project number  H.010620  Owner’s name  Louisiana Department of Transportation & Development 
Project location  Broussard, LA  Owner’s Project Manager  Peggy Jo Paine, PE 
Owner’s address, phone, email  1201 Capital Access Road, Baton Rouge, LA, 70802; (337) 475‐4287; Peggy.Paine@la.gov 
Services commenced by this firm (mm/yy) 02/15  Total consultant contract cost ($1,000’s)  $350 
Services completed by this firm (mm/yy)  12/18  Cost of consultant services provided by this firm ($1,000’s)  $350 

Describe the project including the firm’s role and members involved. (Highlight members to be used in this proposal.) 

Firm’s Role: Terracon provided the geotechnical design of the substructure of two bridges and global stability and settlement analysis for 
several MSE walls to be constructed as part of this design‐build project. Terracon developed nominal capacity and resistance factors for pile 
foundations for the bridge substructures and developed driving criteria using WEAP analysis for the proposed pile driving equipment. Dynamic 
Pile Testing was performed during construction to verify pile capacities. Terracon reviewed the CAPWAP results and provided 
recommendations for adjustment of the resistance factors or pile order lengths to accommodate slight variations in nominal capacity obtained 
at each bent.  
Terracon also provided construction phase 
support to the design‐build contractor in 
evaluating settlement monitoring data for the 
MSE walls for compliance with the contract 
requirements, pile bent acceptance, resolving 
NCRs, and supporting the evaluation of RFIs.  

Firm Members Involved: Lynne Roussel 
McMillen, Steve Greaber, Ryan Poindexter, 
Brian Alexander, Matthew Minton 
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Firm name  Terracon Consultants, Inc.  Past Performance Evaluation Discipline(s)* Geotech 

Project name  Nelson Road Extension and Bridge  Firm responsibility (prime or sub?)  Prime 
Project number  H.009481  Owner’s name  Louisiana Department of Transportation & Development 
Project location  Lake Charles, LA  Owner’s Project Manager  Kristy Smith, PE 
Owner’s address, phone, email  1201 Capitol Access Rd, Baton Rouge, LA 70802; (225) 379‐1387; Kristy.Smith2@la.gov 
Services commenced by this firm (mm/yy) 07/18  Total consultant contract cost ($1,000’s)  $364 
Services completed by this firm (mm/yy)  12/18  Cost of consultant services provided by this firm ($1,000’s)  $364 

Describe the project including the firm’s role and members involved. (Highlight members to be used in this proposal.) 

Firm’s Role: Terracon provided soil borings, lab testing, boring logs, and engineering for a planned roadway extension and bridge. Provided 
pile nominal capacity calculations and recommendations for resistance factors for design. Provided design support for impact dolphins to be 
placed in front of the bridge to protect the superstructure from impact by large ships from the adjacent Port of Lake Charles.  

 
Firm Members Involved: Lynne Roussel McMillen, Steve Greaber, Ryan Poindexter, Brian Alexander, Matthew Minton 
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Firm name  Vectura Consulting Services, LLC  Past Performance Evaluation Discipline(s)* Traffic 
Project name  Roundabout: US 171 at Boone St. Firm responsibility (prime or sub?)  Sub 
Project number  H.011909.5  Owner’s name  Louisiana Department of Transportation and Development (LADOTD
Project location  Vernon Parish, LA  Owner’s Project Manager  Josh Harrouch 
Owner’s address, phone, email  PO Box 94245 Baton Rouge, LA 70804‐9245, (225) 242‐4640, Joshua.Harrouch@LA.GOV 
Services commenced by this firm (mm/yy) 04/17  Total consultant contract cost ($1,000’s)  Unknown 
Services completed by this firm (mm/yy)  12/20  Cost of consultant services provided by this firm ($1,000’s)  $82 

Describe the project including the firm’s role and members involved. (Highlight members to be used in this proposal.) 

Project Description: Vectura designed temporary traffic signal plans as part of the sequence of construction plan for a roundabout 
construction at the intersection of US 171 at Boone Street in Leesville, LA. The purpose of the project was to replace the existing signalized 
intersection with a multilane roundabout at Boone Street. 

Temporary Traffic Signal Design 
Vectura performed following design tasks to develop temporary traffic signal plans 

 Detailed study of sequence of construction plans to determine the optimal traffic signal operation and required traffic signal 
equipment for each sequence of construction phase 

 Reviewed potential access issues for all the impacted driveways / streets along the project area for each sequence of construction 
phase 

 Developed multiple traffic signal timing plans by time of day for each sequence of construction phase to maintain progression along 
main corridor 

 Developed temporary signal plans including pole and span wire layout, signs, striping, power source, signal timings by time of day, 
vehicle detection, signal head placement, wiring diagram, pole height calculations, clearance calculations, quantities, construction cost 
estimate 

 Coordinated with DOTD Traffic Section and District Traffic Engineer 
Quality Control Review 
Vectura provided Quality Control review of signing and striping plans at 30% and 60% plan sets to ensure the roundabouts conformed to the 
Pavement Markings Details Sheet PM‐09 and the Manual on Uniform Traffic Control Devices (MUTCD) details on roundabouts. 
 
 
 
 
 
 
Personnel Utilized on this project: Brin Ferlito, Reece Rodrigue, Laurence Lambert, and Bridget Robicheaux 
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Firm name  Vectura Consulting Services, LLC  Past Performance Evaluation Discipline(s)* Traffic 
Project name  I‐12 To Bush ‐ LA 3241 (I‐12 – LA 36) Corridor Study Firm responsibility (prime or sub?)  Sub 
Project number  H.004957.5  Owner’s name  Louisiana Department of Transportation and Development (LADOTD
Project location  Lacombe, LA  Owner’s Project Manager  Joachim Umeozulu
Owner’s address, phone, email  1201 Capitol Access Road, Baton Rouge, LA 70802, 225‐379‐1386, Joachim.Umeozulu@la.gov 
Services commenced by this firm (mm/yy) 09/16  Total consultant contract cost ($1,000’s)  $1,895 
Services completed by this firm (mm/yy)  05/17  Cost of consultant services provided by this firm ($1,000’s)  $84 

Describe the project including the firm’s role and members involved. (Highlight members to be used in this proposal.) 

Project Description: As part of the DOTD TIMED program, Vectura prepared a formal traffic study for the 
new alignment of LA 3241. The traffic study examined concepts that improved the safety and efficiency of 
the roadway consistent with the latest DOTD policies related to access management and complete streets. 
The study included analyses for intersection and corridor improvements such as median openings, spacing 
of openings, signalized, unsignalized and roundabout intersections.  
Task 1 Data Collection 
Vectura collected the following traffic data for 10 intersections: 

 7‐day (mainlines) and 2‐day (side streets) 24‐hour tube counts with vehicle classification  
 Turning movement counts for morning and evening peak periods 
 15‐minute driveway counts 
 Traffic Signal warrants, radar speed studies and sight distance evaluation 
 Developed growth rate methodology and AM and PM peak forecast traffic volumes  

Task 2 Traffic Study 
This task included a roundabout study as defined in EDSM VI.1.1.5, VI.1.1.1 and  
DOTD Traffic Engineering Manual Section 20.2. This task included the following elements: 

 Performed Vistro and Sidra analyses for existing conditions 
 Performed Vistro and Sidra analyses for Implementation and Design Years.  
 Intersection alternatives included restricted median openings, signalized and unsignalized intersections,  
 median U‐turns at existing signal locations, restricted crossing U‐turn (RCUT) intersections, and roundabouts 
 Developed Vissim model of the preferred corridor layout 
 Developed Draft Traffic Study Report (3 copies) 

Task 3 Safety Analyses 
 Developed 3‐year crash analyses report as per DOTD standards 
 

Personnel Utilized on this project: Brin Ferlito, Bridget Robicheaux, and Laurence Lambert 
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Firm name  Vectura Consulting Services, LLC   Past Performance Evaluation Discipline(s)* Traffic 
Project name  LA 30 Roundabouts at Tanger I‐10 Firm responsibility (prime or sub?)  Sub 
Project number  H.010960.5  Owner’s name  Louisiana Department of Transportation and Development (LADOTD
Project location  Ascension Parish, LA  Owner’s Project Manager  Josh Harrouch 
Owner’s address, phone, email PO Box 94245 Baton Rouge, LA 70804‐9245, (225) 242‐4640, Joshua.Harrouch@LA.GOV 
Services commenced by this firm (mm/yy) 04/17  Total consultant contract cost ($1,000’s)  Unknown 
Services completed by this firm (mm/yy)  12/20  Cost of consultant services provided by this firm ($1,000’s)  $153 

Describe the project including the firm’s role and members involved. (Highlight members to be used in this proposal.) 

Project Description: Vectura designed temporary traffic signal plans that will be implemented during construction of the three roundabouts 
along LA 30 in Gonzales, LA. The project involves replacing three existing signalized intersections with multilane roundabouts along LA 30 at I‐
10 Interchange ramps and at the Tanger Boulevard. Vectura also provided Quality Control review of construction plans.  

Temporary Traffic Signal Design 
Vectura performed following design tasks to develop temporary traffic signal plans 

 Detailed study of sequence of construction plans to determine the optimal traffic signal operation and required traffic signal 
equipment for each sequence of construction phase 

 Reviewed potential access issues for all the impacted driveways / streets along the project area for each sequence of construction 
phase 

 Developed multiple traffic signal timing plans by time of day for each sequence of construction phase to maintain progression along 
main corridor 

 Developed temporary signal plans including pole and span wire layout, signs, striping, power source, signal timings by time of day, 
vehicle detection, signal head placement, wiring diagram, pole height calculations, clearance calculations, quantities, construction cost 
estimate 

 Coordinated with DOTD Traffic Section and District Traffic Engineer 

Quality Control Review 
Vectura provided Quality Control review of signing and striping plans at 30% and 60% plan sets to ensure the roundabouts conformed to the 
Pavement Markings Details Sheet PM‐09 and the Manual on Uniform Traffic Control Devices (MUTCD) details on roundabouts. 
 
 
 
 
 
 
Personnel Utilized on this project: Brin Ferlito, Reece Rodrigue, Laurence Lambert and Bridget Robicheaux 
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18. Approach and Methodology: 
The successful completion of the Mills Avenue & Rees Street Intersection Improvement project will require an experienced, multidisciplinary 
team that is familiar with the LADOTDs projects and standards. Our strong team of professionals has in‐depth knowledge of traffic and planning, 
Stage 0 deliverables, surveying, roadway design and project management. We have performed numerous intersection improvement projects in 
Louisiana like the project that will be assigned under this contract. 

Our team was carefully chosen for their experience and qualifications as well as their certifications. Our team will be available to begin working 
on project upon assignment and contract execution to ensure the project’s design and construction requirements remain on schedule. Our team 
includes engineers with years of experience in the traffic, road design, and surveying fields. The BH team was carefully selected and includes 
Vectura Consulting Services, LLC (VCS) who will provide support for the traffic study, data collection, and stage 0 deliverables; SJB Group, Inc. 
(SJB) for surveying services (e.g., Topographic Surveying, Drainage Maps, Property Surveying, Right‐of‐Way maps, and Title take‐off); and 
Terracon Consultants, Inc. (TCI) for Geotechnical Services (e.g., Subsurface investigation for pavement structure design). 

BH has been in business for nearly 80 years and has maintained a local presence in Louisiana for more than 50 years. Our Louisiana staff has 
considerable experience with successfully delivering intersection improvement projects at the state and local level including numerous Stage 0 
reports. The BH team’s extensive experience as well as local and regional resources will be utilized to deliver this project on‐schedule and within 
budget. 

Project Specific: Mills Ave at Rees Street is located inside the city limits of Breaux Bridge, LA in St. Martin Parish. This project is to improve the 
intersection at Mills Avenue (LA 94) and Rees Street in anticipation of extending Mills Avenue to Doyle Melancon Extension. Rees Street is 
currently 4‐lane road with a two‐way left turn lane (TWLTL), no passing and curbed shoulders. Mills Avenue is a 2‐lane road with a TWLTL and 1’‐
2’ paved shoulders. The posted speed limit is 40 mph. The existing intersection is a T‐intersection with turn lanes and traffic movements 
controlled by a signal. There appears to be numerous utilities and tight right‐of‐way based on the BH field visit conducted. Mills Avenue and Rees 
Street is classified as a major collector urban roadway. 

Understanding the Project Scope: The safety of the motoring public should be paramount in any project design. The BH team includes highway 
safety professionals who, in keeping with LADOTD’s vision of Destination Zero Deaths (DZD), will work with the LADOTD project manager and 
team to see that safety is considered in all phases of project development. 

This project involves the intersection improvement of Mills Avenue and Rees Street while taking into consideration of topographic survey, ROW, 
geotechnical services, and more. After a site visit, three key aspects of the project were identified: Intersection alignment, ROW and utilities 
relocation, and access management. Additionally, while the advertisement does not mention a Roadway Lighting scope, BH has noticed that 
lighting does exist in the vicinity of the project and BH Project Manager Kevin Gaspard’s roadway lighting expertise can be utilized to 
complete any relative tasks. Understanding the scope and working with the LADOTD Project manager, team and local LADOTD District is a key 
factor to keeping this project on schedule and on budget. Since communication is key on any project, the BH Project Manager will ensure that 
communication takes place on a continuous basis.  
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Quality Management: BH has developed a company‐wide Quality Management Plan. This plan establishes that quality is inherent in everything 
we do and guides the delivery of our products and services. BH’s Quality Management Plan describes the general guideline procedures that are 
in place at BH and are followed by all BH personnel. Project‐specific Quality Management Plans will be developed for each and every project for 
which BH receives a Notice‐to‐Proceed, if required. It is our goal to provide our clients with quality projects. By following our Quality 
Management Plan, BH produces projects that meet and/or exceed our client’s expectations. 

Traffic Study: BH has put together a full‐service team to analyze this intersection improvement project from study to design and construction. 
BH’s team will use the techniques learned in the Traffic Engineering Process and Reporting training class to complete this project in a quick and 
methodical manner. Constant contact between BH’s team and DOTD’s project manager and team will help keep this project from getting held up 
in any stage. 

Initial Initiation Meeting: BH’s team understands the importance of this initial kick‐off meeting. BH will be coordinating with DOTD’s project 
manager and the DOTD district office in Lafayette to ensure all pertinent people are in attendance of this meeting. Using the Traffic Engineering 
Scope Checklist and the Pre‐Scope Documentation, BH’s team will have a complete understanding on the scope of the project and the Measures 
of Effectiveness (MOEs). 

Initial Data Collection: BH’s team will use the peak period determined as part of the LA 328 (Rees Street) Corridor Study, State Project H.013023, 
April 2020. Since this study was supplied from DOTD, our team will use the Initial Data Collection QA/QC Checklist to make sure all information 
needed to move forward is in the report. 

Final Data Collection: BH’s team will use the 2018 traffic counts collected as part of the LA 328 (Rees Street) Corridor Study. BH will use spot 
validation to confirm that the 2018 traffic counts are still valid. Additionally, Turning Movement Counts (TMCs) with classifications and demand 
will be conducted at LA 328 (Rees Street) @ E Mills Avenue, Latiolais Drive @ Doyle Melancon Extension (Parish Rd 214), and Lion Castille Road 
@ Doyle Melancon Extension (Parish Road 214). All steps to having a successful Appendix B submittal to DOTD, along with the QA/QC Checklist, 
will be completed before moving onto the existing safety analysis. 

Existing Safety Analysis: BH’s team has a high level of understanding of safety analysis with lead personnel Daniel J. Magri, PE who has 40 years 
DOTD Safety experience. BH’s team will utilize the last three years on crash data to analyze this intersection improvement project. BH’s team 
also has the ability to use the new LADOTD safety analysis software produced by the Center of Analytics & Research in Transportation Safety 
(CARTS). The use of the newest software will allow BH’s team to analyze quicker, to higher accuracy, and identify trends that were not as easily 
identifiable. Appendix C submittal will have all supplementing documentation as shown in the Existing Safety Analysis QA/QC Checklist. The 
existing safety analysis will be submitted in conjunction with the existing and no build analysis. 

Existing and No Build Analysis: BH’s team by this point have identified which traffic software will be utilized to perform the existing and no build 
analysis. Following the Traffic Engineering Process and Report, Appendix D, Tier 1 analysis, and Chapter 2 will be submitted using the HCS7 
software.
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Existing and No Build Results Meeting: BH is aware of the importance of this meeting and will invite the necessary personnel to attend. 
Documented meeting minutes will be prepared and submitted. BH’s team will present and discuss our Chapter 2 findings as well as any 
identified safety or capacity issues. Also, BH’s team will present and discuss high‐level alternatives as well as the next steps in the build analysis. 

Preliminary Tier 2 Alternative Analysis: BH’s team will analyze at a high‐level with layouts of potential 
alternatives that show the redistributed volumes. An alternative comparative evaluation matrix will be 
supplied to make our team’s high‐level analysis easily understandable and comprehendible. 

Final Alternative Analysis: BH’s team will be using the continued steps of the Traffic Engineering Process and 
Report with constant contact with the DOTD project manager and DOTD Traffic/Safety divisions. By following 
these steps, the BH team will have completed the traffic study and will submit the sealed final report. 

Roadway Services (Preliminary and Final Plans): BH’s teams first steps in the design and plan development 
phase will be to gather and study all existing data pertinent to this project. BH is aware of the importance of 
reviewing the supplied documents from LADOTD because ensuring the accuracy of these documents will 
directly affect the schedule, budget, and plan development. Another important step for BH’s team will be to 
coordinate a Kick‐off meeting for receiving a clear understanding of the projects scope.   

The BH team will follow the required LADOTD process for submittals (60%, 90%, 100% Preliminary Plans and 60%, 95% and 100% Final Plans). All 
submittals will go through BH’s QA/QC in accordance with the previously mentioned Quality Management Plan. Each submittal, as per LADOTD’s 
project manager and team will be submitted through the utilization of Project Wise. BH’s team has extensive experience with the use of Project 
Wise through previous LADOTD projects. 

BH’s preliminary plan objective is to provide intersection improvements which are safe, understandable, and fit in the context of the 
surrounding area, while making sure ROW acquisition and utility relocations are minimized. In keeping with LADOTD’s Complete Streets Policy, 
the BH team will consider the health and safety needs of motorists, transit users, bicyclists, and pedestrians of all ages and abilities. 
Furthermore, defining what access management is allowed around the new intersection will help with a safer and more utilized intersection. 
Autoturn will be used when redesigning any turnouts to ensure WB‐67s are able to navigate their truck route properly and to make sure it meets 
current LADOTD standards, as well as creating the safest environment possible for the user. BH will communicate with the LADOTD Project 
Manager and team to determine that the new road extension is aligned correctly into the existing Rees Street at Mills Avenue intersection. The 
preliminary plans will also identify if any additional ROW is needed to be purchased. BH’s team will use the LADOTD Road Design Manual and the 
AASHTO Geometric Design of Highway and Streets throughout the plan development process.  

The BH team will not proceed to final plans until notified that environmental clearance has been obtained. BH will support the LADOTD 
throughout the environmental clearance process. BH’s final plans will include all finalized designs, cost estimates, QA/QC checklists, 
constructability/biddability form, and any additional forms required by LADOTD. BH understands the requirements for hearings, public meetings, 
and plan reviews based on the detailed discussion in the kick‐off meeting and continuous communication throughout the project. BH’s team 
understands the importance of maintaining traffic during construction and will have detailed Traffic Controls plans.  

The BH team has a great 
working relationship with 
each other and realizes 
that continuous 
communication between 
the team members and 
the LADOTD will be a key 
aspect to the success of 
this project.  
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Project Schedule & Project Expertise: BH’s team understands this project needs to be complete with final plans submitted within the 270 day 
contract time. The schedule will keep track of milestone submittals as well as meetings and progress schedules along the way. BH’s team has 
completed numerous successful intersection improvement projects across the southeast and has distinct expertise in Traffic studies, Stage 0 
reports and Preliminary and Final Plan development using LADOTD approved software (e.g., HCS, CATScan, Microstation, InRoads, HYDR2009) to 
streamline submittals. The BH team has widespread knowledge in traffic engineering, Stage 0 reports and plan preparation and QA/QC to 
provide deliverables on‐time and on‐budget. We have assembled a full‐service Team that provides considerable depth of talent for each of the 
key project discipline categories. To ensure our ability to meet the schedule, we support our design, planning, and traffic professionals with 
engineers, designers, technicians, and support staff. These additional resources enable us to optimize our efforts and streamline our work 
schedules. 

Project Schedule: 

 
 
Summary: The BH Team is very well‐suited to perform the varied tasks anticipated by this advertisement. The selected personnel and our 
project experience presented herein demonstrate our solutions‐oriented approach and our ability to complete this project successfully. Having 
previously served the DOTD we are prepared to move forward quickly with this project upon a notice of award. We look forward to this 
continued opportunity to serve the DOTD, and we ask that you select us for this important intersection project. 

Month 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19
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19. Workload: 

Firm(s) 

Past 
Performance 
Evaluation 

Discipline(s) * 

Contract 
Number and 
State Project 

Number

Project name 
Remaining 

Unpaid 
Balance** 

Buchart‐Horn, Inc. Environmental H.005257, FAP 
9902(518), 700‐
99‐0302 

Houma‐Thibodaux to I‐10 Corridor Environmental Impact 
Statement 

$3,284

Buchart‐Horn, Inc. Environmental H.009153.2, FAP 
H009153 

US 84 Improvements $9,574

Buchart‐Horn, Inc. Bridge 44‐11353, 
H.0110309.5‐2 

MacArthur Interchange Completion‐Phase II Lighting $113,440

Buchart‐Horn, Inc. Bridge 44‐11353, 
H.010616.5‐2 

New I‐20 Overpass over LA 544 Lighting $25,156

Buchart‐Horn, Inc. Bridge 44‐11353, 
H.014302.6 

US 165 Roadway Lighting $145,883

Buchart‐Horn, Inc. Bridge 44‐11353, 
H.010319.5 

I‐110 Lighting from North Street to Plank Road $7,444

SJB Group, LLC CPM 44‐17485, 
H.002980.6 

I‐10 Overpass Over US 165 & Missouri Pacific Railroad – Calcasieu 
and Jefferson Davis Parish 

$49,937

SJB Group, LLC CPM 44‐17485, 
H.003184.6 

I‐10 Texas State Line – East of Coone Guillory – Calcasieu Parish $106,895

SJB Group, LLC CPM 44‐17485, 
H.012588.6 

I‐10: Atchafalaya Basin Bridge – West Baton Rouge P/L – District 
61, Iberville Parish 

$22,929

SJB Group, LLC CPM 44‐17485, 
H.009620.6‐1 

I‐10: West of LA 108 to I‐210 Interchange – Calcasieu Parish $0

SJB Group, LLC  CPM  44‐17485, 
H.010018 

I‐10: NO East Drain Canal Bridge Replace – District 02, Orleans 
Parish 

$25,261 

SJB Group, LLC  CPM  44‐17485, 
H.004634.6 

Juban Road Widening (I‐12 to US 190) – Livingston Parish  $15,031 

SJB Group, LLC  CPM  44‐17485, 
H.009487.6 

LA 1 Atchafalaya Bridge Clean & Paint – District 08, Avoyelles 
Parish 

$84,096 

SJB Group, LLC  CPM  44‐17485, 
H.001234.6 

LA 1: Port Allen Canal Bridge Replacement (Phase 1) (HBI) – West 
Baton Rouge Parish 

$38,503 
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SJB Group, LLC  CPM  44‐17485, 
H.002375 

LA 16 Amite River Bridge near French Settlement – Livingston 
Parish 

$25,869 

SJB Group, LLC  CPM  44‐17485, 
H.001820.6 

LA 485: Bridges Near Allen – District 08, Natchitoches Parish  $21,970 

SJB Group, LLC  CPM  44‐17485, 
H.002424 

LA 70 Sunshine Bridge – LA 22 – District 61, Ascension and St. 
James Parish 

$26,766 

SJB Group, LLC  CPM  44‐4351, 
H.011220.6 

NO CBD2 Carrollton‐Lafitte Ave – District 02, Orleans Parish   $16,955 

SJB Group, LLC  CPM  44‐17485, 
H.013579.6 

Pecue Lane/I‐10 Interchange Phase 2 – District 61, East Baton 
Rouge Parish 

$2,175 

SJB Group, LLC  CPM  44‐17485, 
H.003047.6 

Pecue Lane/I‐10 Interchange Phase III – District 61, East Baton 
Rouge Parish 

$45,385 

SJB Group, LLC  CPM  44‐17485, 
H.000169.6 

Union Pacific Railroad Bridge at Sicard – District 05, Ouachita 
Parish 

$22,283 

SJB Group, LLC  CPM  44‐17485, 
H.000665.6 

Union Pacific Railroad Overpass near Bonita (HBI) – District 05, 
Morehouse Parish 

$50,765 

SJB Group, LLC  CPM  44‐17485, 
H.001344.6 

US 190: LA 437 to US 190 BUS (Phase 1) – St. Tammany Parish   $26,404 

SJB Group, LLC   CPM   44‐17485, 
H.012876.6  

US 90Z (I‐10 ‐ Magnolia Street) ‐ District 02, Orleans Parish   $20,707 

SJB Group, LLC   CPM   44‐4351, 
H.012901.6‐1  

US90Z (Magnolia‐Bodenger)   $14,752 

SJB Group, LLC   Other (DBE)   44‐26952   LA DBE Supportive Services 2023‐2026   $118,006  
SJB Group, LLC  Other 

(Engineering)  
44‐17597, 
H.013982  

Rural Bridge Replacement Initiative ‐ Districts 03, 07, 61, and 62 LA 
10 Spur, LA 402 Bridges Near Greensburg – St. Helena Parish 

$33,280 

SJB Group, LLC   Right‐of‐Way   44‐17597, 
H.013996  

Rural Bridge Replacement Initiative ‐ Districts 03, 07, 61, and 62 LA 
1074, LA 1075: Bridges Near Rio – St. Tammany and Washington 
Parish  

$0 

SJB Group, LLC  Other (SUE)   44‐19379   LA 30: EBR PL ‐ I‐10 ‐ Ascension and Iberville Parishes   $1,500 
SJB Group, LLC   Other (SUE)   44‐19184, 

H.001820.6  
LA 485 Bridges Near Allen Construction Inspection ‐ Allen Parish   $17,480  

SJB Group, LLC   Other (SUE)   44‐19184, 
H.001820  

LA 485 Bridges Near Allen Waterline Investigation ‐ Natchitoches 
Parish  

$15,000 
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SJB Group, LLC   Survey   44‐16018, 
H.011310.5  

Ford Street Extension ‐ East Baton Rouge Parish   $5,643 

SJB Group, LLC   Survey   44‐16018, 
H.004100  

I‐10: LA 415 to Essen on I‐10 and I‐12 ROW Revisions TO 52 ‐ East 
Baton Rouge Parish  

$3,486 

SJB Group, LLC  Survey   44‐22830   Kimley Horn ADA Self‐Evaluation   $54,188 
SJB Group, LLC   Survey   44‐16018, 

H.012001.5  
LA 339 Canal and Creek Bridges ‐ Vermilion Parish   $4,393 

SJB Group, LLC   Survey   44‐17711, 
H.012685.5  

LA 385: Ryan Street Intersection Improvements – Calcasieu Parish   $0 

SJB Group, LLC   Survey   44‐16018, 
H.002244.5  

LA 56: Boudreaux Canal MB Replacement ‐ Terrebonne Parish   $1,354 

SJB Group, LLC  Survey   44‐19870, 
H.013722.5  

Morgan City Sidewalks and Shared Use Path Safe Routes to Public 
Places Program ‐ St. Mary Parish  

$47,563 

SJB Group, LLC  Survey   44‐17597, 
H.013984  

Rural Bridge Replacement Initiative ‐ Districts 03, 07, 61, and 62 LA 
16: Bridges (Isabel to Sun) – St. Tammany and Washington Parish  

$6,456 

Terracon 
Consultants, Inc. 

Environmental  H.015012  OSB Washington Parish  $3,300.00 

Terracon 
Consultants, Inc. 

Geotech  4400025027  IIJA Off‐System Bridge Program  $165,000.00 

Terracon 
Consultants, Inc. 

Environmental  H.014979  OSB Acadia Parish ‐ Airport Road S.P. H.014979  $3,300.00 

Terracon 
Consultants, Inc. 

Geotech  H.015511  IIJA Off‐System Bridge  $271,000.00 

Terracon 
Consultants, Inc. 

Geotech  4400024651, 
H.005967 

Nelson Road Ext  $200,883.00 

Terracon 
Consultants, Inc. 

Geotech  H.015338  Off‐System Bridge Replacement  $180,000.00 

Terracon 
Consultants, Inc. 

Geotech  4400019014, 
H.012048.5 

Castor Creek and Relief Bridges  $248,823.00 

Terracon 
Consultants, Inc. 

Geotech  4400019014, 
H.012537 

LA154, LA157 ‐ Red Chute BYU & Flat RVR BRS  $77,709.00 

Terracon 
Consultants, Inc. 

Geotech  4400019014, 
H.003931.5 

I‐10‐ Calcasieu River Bridge Additional Borings  $109,274.88 
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Terracon 
Consultants, Inc. 

Geotech  4400019014, 
H.002868 

I‐49 Frontage Road Bridges PDA Testing  $195,099.43 

Terracon 
Consultants, Inc. 

Geotech  4400006191, 
H.000385 

US 190‐ LA 415 & RR OVERPASS REPL  $214,774.88 

Terracon 
Consultants, Inc. 

Geotech  4400006191, 
H.005121 

LA‐1 and LA‐415 Connector  $229,458.55 

Terracon 
Consultants, Inc. 

Environmental  4400012893 (SA 
1), H.004273.5 

I‐49 Connector  $25,196.93 

Terracon 
Consultants, Inc. 

Geotechnical  H.011235.5  I‐49 at Verot School Road  $24,409.27 

Terracon 
Consultants, Inc. 

Other (Materials)  H.011670  Loyola Interchange  $411,445.75 

Vectura 
Consulting 
Services, LLC 

Traffic  44‐17293, 
H.010616 

I‐20: LA 544 Overpass Replacement  $74,429 

Vectura 
Consulting 
Services, LLC 

Traffic  44‐5484  New Orleans Rail Gateway Avondale EA  $92,995 

Vectura 
Consulting 
Services, LLC 

CE&I/OV  44‐20018, 
H.007160 

EBR Computerized Traffic Signal, Ph VB  $33,910 

Vectura 
Consulting 
Services, LLC 

Traffic  H.004791  Belle Chasse Bridge & Tunnel Replacement PPP  $14,740 

Vectura 
Consulting 
Services, LLC 

Traffic   44‐21519, 
H.01203.5 

KCS RR Overpasses HBI  $572 

Vectura 
Consulting 
Services, LLC 

Traffic  44‐23075, 
H.013522 

S. Lewis Street Widening  $7,499 

Vectura 
Consulting 
Services, LLC 

ITS  44‐16364, 
H.015136.4 

Northshore Regional ITS Architecture Update  $11,421 
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Vectura 
Consulting 
Services, LLC 

ITS  44‐17922, 
H.012845.1 

C/AV Team and Working Group Support  $13,949 

Vectura 
Consulting 
Services, LLC 

ITS  44‐20058, 
H.011507.1 

Monroe Phase 3 SEA  $29,217 

Vectura 
Consulting 
Services, LLC 

Traffic  44‐00018271, 
H.014746.5 

LA 383 Stage 0 Corridor Study  $22,388 

Vectura 
Consulting 
Services, LLC 

Traffic  44‐18271, 
H.011242.1 

LA 384 (Big Lake Rd to McNeese St)  $31,827 

(Add rows as needed)                        DO NOT SUM 
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20. Certifications/Licenses: 
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LOUISIANA PROFESSIONAL 
ENGINEERING & LAND SURVEYING BOARD 

(LAPELS) 
9643 Brookline Avenue, Suite 121 

Baton Rouge, LA 70809 
Phone (225) 925-6291 

www.lapels.com 

License/Certificate Type - Number Expiration Date 

 

Please be advised that your license must be in “Active” status in order 
for you to (a) provide or offer to provide engineering or land surveying 
services in Louisiana or (b) use the words “engineer”, “engineering”, 
“land surveyor”, “land surveying” or any modification or derivative 
thereof in your name or in connection with your business or activities 
in Louisiana.  Licensees whose licenses are in “Retired”, “Inactive”, or 
“Expired” status are prohibited from engaging in the activities 
described above in items (a) and (b). 

LA R. S. 37:689 requires firms practicing or offering to practice 
engineering or land surveying in the state of Louisiana to be licensed 
by the Board prior to offering such services.

Print and keep the following information for your record or verification.  The pocket card may also be printed on card stock or 
laminated to keep with you as license/certificate verification. 

Disclaimer  
All information provided by LAPELS on this web page, and on its other web pages and internet sites, is made available to provide 
immediate access for the convenience of interested persons. While LAPELS believes the information to be reliable, human or 
mechanical error remains a possibility, as does delay in the posting or updating of information. Therefore, LAPELS makes no 
guarantee as to the accuracy, completeness, timeliness, currency, or correct sequencing of the information. Neither LAPELS, nor any 
of the sources of the information, shall be responsible for any errors or omissions, or for the use or results obtained from the use of 
this information. Other specific cautionary notices may be included on other web pages maintained by LAPELS.  

9643 Brookline Avenue, Suite 121 • Baton Rouge, Louisiana  70809-1433 • (225) 925-6291 • Fax (225) 925-6227 • www.lapels.com 

  Cut Here 

Fold Here 

Status:

LOUISIANA PROFESSIONAL ENGINEERING AND LAND SURVEYING BOARD

As of                        the Louisiana Professional Engineering and Land Surveying Board (LAPELS) 

has the following information on file:

2/27/2024

Mrs. Sheelagh Brin Ferlito
2512 Tiger Crossing Drive
Baton Rouge, Louisiana 70810

Mrs. Sheelagh Brin Ferlito

PE.0025383 09/30/2025
Active
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21. QA/QC Plan and/or Work Plan: 
If the advertisement requires submission of a QA/QC plan, include it here. Otherwise, leave this section blank.  If a QA/QC plan is 
included in this section and was not required by the advertisement, it will be redacted. 
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22. Sub-consultant information:  
Firm Name  
(as registered with Louisiana’s 
Secretary of State) 

Address Point of Contact and email 
address 

Phone Number 

SJB Group, L.L.C. 8377 Picardy Avenue 
Baton Rouge, LA 70809‐3689 

Matthew Estopinal, PE, PLS 
Matt.Estopinal@SJBGroup.com 

(225) 769‐3400 

Terracon Consultants, Inc.  2822 O’Neal Lane, Building B 
Baton Rouge, LA 70816 

Lynne Roussel, P.E. 
Lynne.Roussel@terracon.com 

(225) 239‐2632 

Vectura Consulting Services, LLC 4467 Bluebonnet Blvd., Suite A 
Baton Rouge, LA 70809‐9639 

Sheelagh Brin Ferlito, 
bferlito@vecturacs.com 

(225) 223‐6685

(Add rows as needed) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Page 140 of 140 
 

Buchart Horn, Inc. 

23. Location: 
If location is an evaluation criterion for this advertisement and the prime consultant intends to establish a local presence, describe the 
plan for doing so.  Otherwise, leave this section blank.  



18163 East Petroleum Drive, Suite A
Baton Rouge, LA 70809-6104
(225) 755-2120 
www.bucharthorn.com




