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LINE AND GRADE  



LA 70 Detour Route

State Project No. H.010571.2

Federal Aid Project No. H010571

Route LA 70, Assumption Parish

Item Description Unit Price Unit Qty Total Price

Clearing and Grubbing $40,000.00 LUMP 1.00 $40,000

Removal of Concrete Walks and Drives $20.00 SQYD 120.00 $2,400

Removal of Fence $4.00 LNFT 305.00 $1,220

Removal of Surfacing and Stabilizing Base $8.00 SQYD 2,150.00 $17,200

General Excavation $7.00 CUYD 12,000.00 $84,000

Embankment (Lighter Weight Aggregate and Clay Blanket) $22.00 CUYD 32,950.10 $724,902

Geotextile Fabric $5.00 SQYD 70,000.00 $350,000

Temporary Silt Fence $2.00 LNFT 19,800.00 $39,600

Geogrid $2.00 SQYD 62,000.00 $124,000

Class II Base Course (10" Thick) (Stone or RPCC, or Blended Calcium Sulfate) $35.00 SQYD 29,960.33 $1,048,612

Superpave Asphaltic Concrete $118.00 TON 16,627.99 $1,962,102

Superpave Asphaltic Concrete (Miscellaneous) $118.00 TON 50.00 $5,900

Cold Planing Asphaltic Pavement $1.00 SQYD 10,320.00 $10,320

Reinforced Concrete Pipe (12") $12.00 LNFT 55.00 $660

Reinforced Concrete Pipe Arch (30" Equiv.) $25.00 LNFT 130.00 $3,250

ReinforcedConcrete Pipe Arch (36" Equiv.) $35.00 LNFT 130.00 $4,550

Temporary Signs and Barricades $40,000.00 LUMP 1.00 $40,000

Mobilization $500,000.00 LUMP 1.00 $500,000

Sign (Type A) $20.00 SQFT 384.00 $7,680

Square Steel Tubular Sign Posts and Hardware (2" x 2") (2.23lb/ft) $125.00 EACH 24.00 $3,000

Reflectorized Raised Pavement Markers $7.00 EACH 270.00 $1,890

Plastic Pavement Striping (24" Width) (Thermoplastic 125 mil) $18.00 LNFT 195.00 $3,510

Plastic Pavement Striping (Solid Line) (4" Width) (Thermoplastic 90 mil) $2,800.00 MILE 3.74 $10,472

Plastic Pavement Striping (Broken Line) (4" Width) (Thermoplastic 90 mil) $900.00 MILE 1.87 $1,683

Plastic Pavement Striping (Dotted Line) (4" Width) (2' L) (Thermoplastic 90 mil) $1,200.00 MILE 0.11 $132

Plastic Pavement Legends and Symbols (Arrow - Right Turn) $500.00 EACH 8.00 $4,000

Hydro-Seeding $14.00 ACRE 19.60 $274

Construction Layout $50,000.00 LUMP 1.00 $50,000

$5,041,357

$1,008,271.50 LUMP 1.00 $1,008,271

$403,308.60 LUMP 1.00 $403,309

$1,000.00 ACRE 12.50 $12,500

$3,162,229.00 LUMP 1.00 $3,162,229

$45,660.00 LUMP 1.00 $45,660

$500,570.00 LUMP 1.00 $500,570

$10,173,897

Notes:

1.

2.

3.

4.

5.

Wetlands mitigation costs were based on acreages calculated as part of the wetlands findings, which is currently pending determination from the USACE. The cost was based on 

estimating $65,000 per acre for forested wetlands and $32,000 per acre for emergent wetlands. The required mitigation credits will be determined during the Joint Permit 

Application process.

This is a preliminary cost estimate. Costs will be adjusted during the Stage 3 Design once the survey and geotechnical studies are complete.

OPINION OF PROBABLE COST FOR DETOUR ROUTE 2

The ROW cost is based off values obtained from the DOTD District 61 Office.

202-02-06100

201-01-00100

Item No.

202-02-12000

202-02-38500

203-01-00100

203-03-00100

203-08-00100

204-06-00100

NS-300-0006

302-02-05121

502-01-00100

502-01-00200

701-10-01000

509-01-00100

701-11-01060

701-11-01080

713-01-00100

727-01-00100

729-01-00100

NS-729-00013

731-02-00100

Subtotal

739-01-00100

740-01-00100

732-01-02080

732-02-02000

732-03-02000

732-03-02010

732-04-01100

Costs to plug and abandon six ORWs located within 160 feet of required ROW. This estimate was obtained from Walker Hill Environmental on August 14, 2014.

Contingency (20%)

Total 
5

Environmental Mitigation
 4

Utility Relocations 
2

Required Right-of-Way (ROW) 
1

Engineering Design (8%)

Plug and Abandon ORWs 
3

Utility relocation costs were initially obtained from the Feasibility Study and then adjusted to account ROW  changes during line and grade development. These costs include 

utilities directly impacted by the ROW including the turning lane along LA 69 and does not include relocating roadside utilities from the existing LA 70 to the proposed detour route 

if not directly impacted. The estimated cost is based solely on construction costs and does not account for items such as engineering design, environmental permitting, 

construction inspection, wetland mitigation, facility shut-in, etc.
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